



Dear Supply Chain Partner,

Date: 11<sup>th</sup> June 2024

EOI Ref: TO-129 Cambridge Street, Aylesbury

## Expression of Interest

<b>Proposed Project Title:</b>	Market Square, Aylesbury – Lighting and Power Improvements
<b>The Client:</b>	Buckinghamshire Council
<b>Principal Designer:</b>	AtkinsRéalis
<b>Framework Ref:</b>	N/A
<b>Form of Contract:</b>	NEC4 Option A (Priced Contract with Activity Schedule)
<b>Proposed Programme:</b>	July – October 2023

You are invited to express interest in the above project prior to the invitation to tender (ITT) stage of the procurement process.

If you are interested in submitting quotation, programme, and relevant documents, please respond by 28/06/2024. If not interested, respond with your reasons for the exclusion. Detailed brief information would accompany the ITT.

**Please Note: Due to the requirement of new DNO connections being required to deliver the project, ideally, the Principal Contractor shall be DNO accredited or shall be willing to employ a DNO accredited sub-contractor with lead times to undertake the site works, not exceeding 4 weeks from appointment.**

### **Proposed Works Information**

Improvements to Market Square as part of the wider Aylesbury Public Realm regeneration proposals including:

- Power supply upgrade to enable the expansion of the market and facilitate events; flexibility of provision and configurations to suit multiple purposes.
- Lighting enhancements to restore some of the heritage lanterns and illuminate historic monuments and statues; to make better the provision, to enhance a sense of place, increase safety and encourage increased night-time economy.

Please note: Buckinghamshire Council will be procuring a number of luminaires and electrical bollards directly with suppliers and will provide the Principal Contractor the materials for installation in accordance with the manufacturer's specification.



**Construction Activities:**

- Take up and dispose / upgrade existing / install new in ground luminaires to illuminate monuments and statues.
- Install new luminaires onto the existing Clock Tower statue.
- Install preconfigured electrical bollards around the perimeter of the Market Square
- Install 2no. main power supply feeder cabinets. The power shall be taken from the nearby DNO supply. The output will feed various luminaires and power bollards and will control various independent circuits.
- Excavate trench / install duct / and install a new electrical circuit around the perimeter of Market Square – including all reinstatements of block pavements and Denner Hill stone setts.
- Installation of inspection chambers and infill of recessed covers to match existing paving options.
- Light touch support for the installation of a DMX control unit to operate colour changing luminaires.
- Adjustment of utility covers and frames if required.
- Safe management and maintenance of Traffic Management for the duration of the construction works.

**Project Constraints:**

- Town Centre Location – heavy pedestrian footfall
- Local businesses – access to business premises will be required at all times (where permissible)
- Limited space for storage of materials on site / welfare units
- Principal Contractor will manage other sub-contractors (if applicable)
- Principal Contractor will consider the use of preferred suppliers (if applicable)
- Indicative construction programme will be between July and October 2023.
- No trial holes or coring samples have been undertaken – risk of encounter with concrete base course in carriageway or footway
- Significant number of underground utilities

**Please Note:** Pricing and delivery of the above work must comply with ‘Construction (Design and Management) Regulations 2015 [CDM 2015]’

Thank you.

Yours Faithfully

Name: Simon Glover

Position: Senior Regeneration Officer, Economic Growth and Regeneration Directorate