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Contract Reference 

TTDA1918 

Contract Title 

Claylands Cross Development 

Maximum Period of Contract 

2 years 

Return Date 

14 September 2018 

Return Time 

12:00 Noon 

Return To 

www.supplyingthesouthwest.org.uk 

Applicant Name 

 

http://www.supplyingthesouthwest.org.uk/
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Stage Two – Award 

 

Section A. Technical Questions 

Applicants are required to submit their responses to the following Technical Questions. 

They should be drafted in such a manner to be able to form part of the Contract. They 

should be submitted containing sufficient detail to demonstrate that the stated outcomes 

will be deliverable, as defined within Part 2 Specification. 

Responses must be relevant to the question and appropriate in length. Supporting 

information may be submitted, provided that it is clearly referenced in the question to 

which it clearly relates and appended to the main submission. 

The evaluation of the response will not go beyond the word limit that has been set, if 

applicable. 

Technical 
Question 
Number 

Technical Questions % Score 

1 Please provide information on your proposed project team 

including CV’s of the principal individuals from each 

organisation who will undertake the work and their skills and 

expertise in comparable projects.  A proposed project team 

organogram is also required. 

Word Limit: No more than 1 side of A4 per CV and 1 side 

of A4 for the organogram.  5 CV’s maximum. 

10% 

Response: 

2 Please provide a detailed programme of the works.  This 

should be broken down in to the principle activities for both pre-

construction and on-site constructions.  The programme is to 

clearly identify the critical path and demonstrate the ability for 

the commencement of the Tenant works commencing ahead of 

the overall project completion.  

Word Limit: No more than 2 sides of A3 for the project 

programme and 2 sides of A4 for accompanying text  

10% 

Response: 

 

 


