

# **Lawn Road Preliminaries**

**22 April 2021**

## Table of Contents

Title	Page
A	JCLI Landscape Works Contract 2017 2
A10	PROJECT PARTICULARS 5
A11	TENDER AND CONTRACT DOCUMENTS 7
A12	THE SITE/ EXISTING BUILDINGS 9
A13	DESCRIPTION OF THE WORK 12
A20	JCLI Landscape works contract 2017 14
A30	TENDERING/ SUBLETTING/ SUPPLY 18
A31	PROVISION, CONTENT AND USE OF DOCUMENTS 23
A32	MANAGEMENT OF THE WORKS 28
A33	QUALITY STANDARDS/ CONTROL 33
A34	SECURITY/ SAFETY/ PROTECTION 39
A35	SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/ TIMING 46
A36	FACILITIES/ TEMPORARY WORK/ SERVICES 48
A37	OPERATION/ MAINTENANCE OF THE FINISHED WORKS 51
A40	CONTRACTOR'S GENERAL COST ITEMS: MANAGEMENT AND STAFF 53
A41	CONTRACTOR'S GENERAL COST ITEMS: SITE ACCOMMODATION 55
A42	CONTRACTOR'S GENERAL COST ITEMS: SERVICES AND FACILITIES 57
A43	CONTRACTOR'S GENERAL COST ITEMS: MECHANICAL PLANT 59
A44	CONTRACTOR'S GENERAL COST ITEMS: TEMPORARY WORKS 61
A50	WORK/ PRODUCTS BY/ ON BEHALF OF THE EMPLOYER63
A53	WORK BY STATUTORY AUTHORITIES/ UNDERTAKERS 65
A54	PROVISIONAL WORK/ ITEMS 67

**A**  
**JCLI Landscape Works Contract 2017**

**A10**  
**PROJECT PARTICULARS**

## A10 PROJECT PARTICULARS

### 110 THE PROJECT

- Name: Lawn Road play area refurbishment
- Nature: Refurbishment and installation of new equipment and surfaces at Lawn road play area.
- Location: Eastleigh, SO50 4GB
- Length of contract: To be agreed.

### 120 EMPLOYER (CLIENT)

- Name: Eastleigh Borough Council.
- Address: Eastleigh House, Upper Market Street, Eastleigh, SO50 9YN.
- Contact: Dominic Hills.
- Telephone: 07443469053
- E-mail: Dominic.hills@eastleigh.gov.uk

### 130 PRINCIPAL CONTRACTOR (CDM)

- Name: The Contractor
- Address: \_\_\_\_\_.
- Contact: \_\_\_\_\_.
- Telephone: \_\_\_\_\_.
- E-mail: \_\_\_\_\_.

### 140 LANDSCAPE ARCHITECT / CONTRACT ADMINISTRATOR

- Name: Eastleigh Borough Council
- Address: Eastleigh House, Upper Market Street, Eastleigh, SO50 9YN.
- Contact: TBC
- Telephone: \_\_\_\_\_
- E-mail: \_\_\_\_\_

### 150 PRINCIPAL DESIGNER

- Name: Eastleigh Borough Council
- Address: Eastleigh House, Upper Market Street, Eastleigh, SO50 9YN.
- Contact: Mark Ellison
- Telephone: \_\_\_\_\_
- E-mail: \_\_\_\_\_

**A11**

**TENDER AND CONTRACT DOCUMENTS**

## **A11 TENDER AND CONTRACT DOCUMENTS**

### **110 TENDER DRAWINGS**

- The tender drawings are: as detailed in the Bill of quantities, Drawings, Specifications etc and other documents that will comprise the tender and contract documents' included in Part 2 of the documents.

### **120 CONTRACT DRAWINGS**

- The Contract Drawings: The same as the tender drawings.

### **160 PRECONSTRUCTION INFORMATION**

- Format: The Preconstruction information is described in these preliminaries in Section A34. It refers to information given elsewhere in the preliminaries and other tender documents.

**A12**

**THE SITE/ EXISTING BUILDINGS**



## **A12 THE SITE/ EXISTING BUILDINGS**

### **110 THE SITE**

- Description: See Pre Construction Information

### **120 EXISTING BUILDINGS ON/ ADJACENT TO THE SITE**

- Description: See Pre construction Information.

### **140 EXISTING UTILITIES AND SERVICES**

- Drawings: See Pre Construction Information.

### **160 SOILS AND GROUND WATER**

- Information: Not available.

### **170 SITE INVESTIGATION**

- Report: Not available.

### **180 HEALTH AND SAFETY FILE**

- Availability for inspection: The Health and Safety File for the site/ building may be seen by appointment during normal office hours at: Not applicable.
- Other documents: Not applicable.
- Arrangements for inspection: Not applicable.

### **200 ACCESS TO THE SITE**

- Description: See Pre Construction Information
- Limitations: See Pre Construction Information; Demolition traffic must avoid using Wildern Lane (apart from access from traffic lights on Upper Northam Road) during the works.

### **210 PARKING**

- Restrictions on parking of the Contractor's and employees' vehicles: See Pre Construction Information; All contractor parking is to be on site. Contractor vehicles must avoid parking on surrounding residential roads.

### **220 USE OF THE SITE**

- General: Do not use the site for any purpose other than carrying out the Works.
- Limitations: See Pre Construction Information.

### **230 SURROUNDING LAND/ BUILDING USES**

- General: Adjacent or nearby uses or activities are as follows:
  - See Pre Construction Information.

### **240 HEALTH AND SAFETY HAZARDS**

- General: The nature and condition of the site/ building cannot be fully and certainly ascertained before it is opened up. However, the following hazards are or may be present:
  - See Pre Construction Information.
- Information: The accuracy and sufficiency of this information is not guaranteed. Ascertain if any additional information is required to ensure the safety of all persons and the Works.
- Site staff: Draw to the attention of all personnel working on the site the nature of any possible contamination and the need to take appropriate precautionary measures.

#### 250 SITE VISIT

- Assessment: Ascertain the nature of the site, access thereto and all local conditions and restrictions likely to affect the execution of the Works.
- Arrangements for visit: Contact Dominic Hills, email [Dominic.Hills@eastleigh.gov.uk](mailto:Dominic.Hills@eastleigh.gov.uk)

**A13**

**DESCRIPTION OF THE WORK**

## **A13 DESCRIPTION OF THE WORK**

### **110 PREPARATORY WORK BY OTHERS**

- N/A

### **120 THE WORKS**

- Description: The works comprise of refurbishment of existing play equipment, Landscaping and installation of new play equipment and surfaces on site.

### **130 WORK BY OTHERS CONCURRENT WITH THE CONTRACT**

- Description: N/A



## **A20 JCLI Landscape works contract 2017**

- The Contract: JCLI Landscape works contract 2017
- Requirement: Allow for the obligations, liabilities and services described.

### **THE RECITALS**

#### **First - THE WORKS AND THE CONTRACT ADMINISTRATOR**

- The work comprises: The works comprise of refurbishment of existing play equipment, landscaping and installation of new play equipment and surfaces on site. please see other appendices for more information.
- Landscape Architect/ Contract Administrator: See clause A10/140.

#### **second - CONTRACT DOCUMENTS**

- Contract drawings: As listed in clause A11/120.  
Contract documents: The following have been prepared which show and describe the work to be done:  
Part 2: Scope of Works, drawings, specifications and other documents.

#### **Third - PRICED DOCUMENTS**

- Documents to be priced or provided by the Contractor: Will be in the format prescribed within Part 4 of the documents; Bill of quantities.

### **ARTICLES**

#### **3 – ~~LANDSCAPE ARCHITECT~~/ CONTRACT ADMINISTRATOR**

- ~~Landscape Architect~~/ Contract Administrator: See clause A10/140.

#### **4 and 5 - PRINCIPAL DESIGNER/ PRINCIPAL CONTRACTOR**

- Principal Designer: See clause A10/150.
- Principal Contractor: See clause A10/130. –

### **CONTRACT PARTICULARS**

#### **Fifth Recital and Schedule 2 - BASE DATE**

- Base date: 10 days before date for return of tender.

#### **Fifth Recital and clause 4.2 - CONSTRUCTION INDUSTRY SCHEME (CIS)**

- Employer at base date is not a 'contractor' for the purposes of the CIS.

#### Sixth Recital - CDM REGULATIONS

- The CDM regulations apply, only one contractor (as defined in those regulations) is required, clauses 2.1 and 3.9 apply and articles 4 and 5 are applicable (Unless circumstances change)
- The project is notifiable.

#### Seventh Recital - FRAMEWORK AGREEMENT

- Framework agreement: does not apply.

#### Eighth Recital and Schedule 3 - SUPPLEMENTAL PROVISIONS

- Collaborative working: Supplemental Provision 1 applies.
- Health and safety: Supplemental Provision 2 applies.
- Cost savings and value improvements: Supplemental Provision 3 applies.
- Sustainable development and environmental considerations: Supplemental Provision 4 applies.
- Performance indicators and monitoring: Supplemental Provision 5 does not apply.
- Notification and negotiation of disputes: Supplemental Provision 6 applies.  
Where Supplemental Provision 6 applies, the respective nominees of the parties are:
  - Employer's nominee: Dominic Hills Apprentice Project Manager Eastleigh Borough Council
  - Contractor's nominee: \_TBC\_\_\_\_\_Or such replacement as each party may notify to the other from time to time.

#### Article 7 - ARBITRATION

- Article 7 and Schedule 1 is deleted.

#### Clause 2.3 - COMMENCEMENT AND COMPLETION

- Works commencement date: To be confirmed.
- Date for Completion: To be confirmed.

#### Clause 2.9 - LIQUIDATED DAMAGES

- At the rate of £1,200 per week TBC

#### Clause 2.11A - RECTIFICATION PERIOD

- Clause 2.11A applies 2.11B deleted (no associated planting work applies)
- Period: 12 months from the date of practical completion.

#### Clause 4.3.1 and 4.4.1- INTERIM PAYMENTS

- Interim Valuation Dates:
  - The first Interim Valuation Date is: one month from the date of possession.
  - Thereafter at intervals of: monthly.
- Payments due prior to practical completion:
  - Percentage of total value of the work etc.: 95%.
- Payments becoming due on or after practical completion:
  - Percentage of the total amount to be paid: 97.5%.

#### Clause 4.3, 4.4 and 4.8 - FLUCTUATIONS PROVISION

- The following fluctuations provision applies: None apply.
- Where Schedule 2 applies, the percentage addition (paragraph 13) is not applicable.

#### Clause 4.8.1 - SUPPLY OF DOCUMENTATION FOR COMPUTATION OF AMOUNT TO BE FINALLY CERTIFIED

- Period: 2 weeks from the date of practical completion.

Clause 5.3 - CONTRACTOR'S PUBLIC LIABILITY INSURANCE - INJURY TO PERSONS OR PROPERTY

- The required level of cover for any one occurrence or series of occurrences arising out of one event:
  - Not less than: £10,000,000 in each and every claim.

Clauses 5.4A, 5.4B and 5.4C - INSURANCE OF THE WORKS, ETC. - ALTERNATIVE PROVISIONS

- Clause 5.4A applies.
- Where clause 5.4A or 5.4B applies, percentage to cover professional fees: 15%

Clauses 5.4D INSURANCE ARRANGEMENTS – DETAILS OF THE REQUIRED POLICY OR POLICIES

- Set out in the following documents, Invitation to tender

Clause 7.2 - ADJUDICATION

- Nominating body: The Royal Institution of Chartered Surveyors.

Schedule 1 paragraph 2.1 - ARBITRATION

- Deleted

**THE CONDITIONS**

SECTION 1: DEFINITIONS AND INTERPRETATION

1.4 - RECKONING PERIODS OF DAYS

- Amendments: None.

1.8 - APPLICABLE LAW

- Amendments: None.

SECTION 2: CARRYING OUT THE WORKS

SECTION 3: CONTROL OF THE WORKS

SECTION 4: PAYMENT

SECTION 5: INJURY, DAMAGE AND INSURANCE

SECTION 6: TERMINATION

SECTION 7: SETTLEMENT OF DISPUTES

EXECUTION

- The Contract: Will be executed as a deed.

CONTRACT GUARANTEE BOND

- Contract Guarantee Bond: not applicable.



**A30**

**TENDERING/ SUBLETTING/ SUPPLY**

## **A30 TENDERING/ SUBLETTING/ SUPPLY**

### **MAIN CONTRACT TENDERING**

- 110 SCOPE
- General: These conditions are supplementary to those stated in the Invitation to Tender and on the form of tender.
- 145 TENDERING PROCEDURE
- General: In accordance with NBS Guide to Tendering for Construction Projects.
  - Errors: Alternative 1 is to apply.
- 160 EXCLUSIONS
- Inability to tender: Immediately inform if any parts of the work as defined in the tender documents cannot be tendered.
  - Relevant parts of the work: Define those parts, stating reasons for the inability to tender.
- 170 ACCEPTANCE OF TENDER
- Acceptance: No guarantee is offered that any tender will be recommended for acceptance or be accepted, or that reasons for non acceptance will be given.
  - Costs: No liability is accepted for any cost incurred in the preparation of any tender.
- 190 PERIOD OF VALIDITY
- Period: After submission or lodgement, keep tender open for consideration (unless previously withdrawn) for not less than 6 months.
  - Date for possession/ commencement: See section A20.

### **PRICING/ SUBMISSION OF DOCUMENTS**

- 210 PRELIMINARIES IN THE SPECIFICATION
- The Preliminaries/ General conditions sections (A10-A56 inclusive) must not be relied on as complying with SMM7/ NRM2.
- 250 PRICED DOCUMENTS
- Alterations: Do not alter or qualify the priced documents without written consent. Tenders containing unauthorised alterations or qualifications may be rejected.
  - Measurements: Where not stated, ascertain from the drawings.
  - Deemed included: Costs relating to items, which are not priced, will be deemed to have been included elsewhere in the tender.
  - Submit: with the tender.
- 310 TENDER
- General: Tenders must include for all work shown or described in the tender documents as a whole or clearly apparent as being necessary for the complete and proper execution of the Works.
- 440 BILL OF QUANTITIES
- Bill of Quantities(unpriced): Included with the tender documents. The Contractor may insert additional items. All items must be fully priced.
  - Fully priced copy: Submit with the tender.
- 500 TENDER STAGE METHOD STATEMENTS
- Method statements: Prepare, describing how and when the following is to be carried out:
    - See Pre Construction Information
  - Statements: Submit with tender.
- 510 ALTERNATIVE METHOD TENDERS
- General: In addition to and at the same time as tendering for the Works as defined in the

tender documents, alternative methods of construction/ installation may be submitted for consideration. Alternatives, which would involve significant changes to other work, may not be considered.

- Alternative tenders: Such alternatives will be deemed to be alternative tenders and each must include a complete and precise statement of the effects on cost and programme.
- Safety method statement: Carry out a health and safety risk assessment for each alternative and where appropriate provide a safety method statement suitable for incorporation in the Health and Safety Plan.
- Full technical data: Submit for each alternative together with details of any consequential amendments to the design and/ or construction of other parts of the Works.
- Submit: with tender.

#### 515 ALTERNATIVE TIME TENDERS

- General: In addition to and at the same time as tendering based upon the date or period specified in section A20, an alternative tender based upon a different date for completion or period may be submitted.
- Date for completion: If any such tender is accepted the date for completion inserted in the Contract will be the date stated in the alternative tender or determined from the period stated in the alternative tender.

#### 520 DESIGN DOCUMENTS

- Scope: N/A

#### 530 SUBSTITUTE PRODUCTS

- Details: If products of different manufacture to those specified are proposed, submit details with the tender giving reasons for each proposed substitution. Substitutions, which have not been notified at tender stage, may not be considered.
- Compliance: Substitutions accepted will be subject to the verification requirements of clause A31/200.

#### 570 OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

- Content: Submit the following information within one week of request:
  - Method statements on how risks from hazards identified in the pre-construction information and other hazards identified by the contractor will be addressed.
  - Details of the management structure and responsibilities.
  - Arrangements for issuing health and safety directions.
  - Procedures for informing other contractors and employees of health and safety hazards.
  - Selection procedures for ensuring competency of other contractors, the self-employed and designers.
  - Procedures for communications between the project team, other contractors and site operatives.
  - Arrangements for cooperation and coordination between contractors.
  - Procedures for carrying out risk assessment and for managing and controlling the risk.
  - Emergency procedures including those for fire prevention and escape.
  - Arrangements for ensuring that all accidents, illness and dangerous occurrences are recorded.
  - Arrangements for welfare facilities.
  - Procedures for ensuring that all persons on site have received relevant health and safety information and training.
  - Arrangements for consulting with and taking the views of people on site.
  - Arrangements for preparing site rules and drawing them to the attention of those affected and ensuring their compliance.
  - Monitoring procedures to ensure compliance with site rules, selection and management procedures, health and safety standards and statutory requirements.
  - Review procedures to obtain feedback.

#### 599 FREEDOM OF INFORMATION

- Records: Retain, make available for inspection and supply on request information reasonably required to allow response to requests made under the provisions of the Freedom of Information Act.
- Determination: Submit requests received. Do not supply information to anyone other than

- the project participants without express written permission.
- Confidentiality: Maintain at all times.

**PROVISION, CONTENT AND USE OF DOCUMENTS**

## **A31 PROVISION, CONTENT AND USE OF DOCUMENTS**

### **DEFINITIONS AND INTERPRETATIONS**

- 110    **DEFINITIONS**
- Meaning: Terms, derived terms and synonyms used in the preliminaries/ general conditions and specification are as stated therein or in the appropriate British Standard or British Standard glossary.
- 120    **COMMUNICATION**
- Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or obtain information, consent or instructions, or make arrangements.
  - Format: In writing to the person named in clause A10/140 unless specified otherwise.
  - Response: Do not proceed until response has been received.
- 130    **PRODUCTS**
- Definition: Materials, both manufactured and naturally occurring, and goods, including components, equipment and accessories, intended for the permanent incorporation in the Works.
  - Includes: Goods, plant, materials, site materials and things for incorporation into the Works.
- 135    **SITE EQUIPMENT**
- Definition: Apparatus, appliances, machinery, vehicles or things of whatsoever nature required in or about the construction for the execution and completion of the Works but not materials or other things intended to form or forming part of the Permanent Works.
  - Includes: Construction appliances, vehicles, consumables, tools, temporary works, scaffolding, cabins and other site facilities.
  - Excludes: Products and equipment or anything intended to form or forming part of the permanent works.
- 140    **DRAWINGS**
- Definitions: To BSRIA BG 6    A design framework for building services. Design activities and drawing definitions.
  - CAD data: In accordance with BS 1192.
- 145    **CONTRACTOR'S CHOICE**
- Meaning: Selection delegated to the Contractor, but liability to remain with the specifier.
- 150    **CONTRACTOR'S DESIGN**
- Meaning: Design to be carried out or completed by the Contractor and supported by appropriate contractual arrangements, to correspond with specified requirements.
- 155    **SUBMIT PROPOSALS**
- Meaning: Submit information in response to specified requirements.

#### 160 TERMS USED IN SPECIFICATION

- Remove: Disconnect, dismantle as necessary and take out the designated products or work and associated accessories, fixings, supports, linings and bedding materials. Dispose of unwanted materials. Excludes taking out and disposing of associated pipework, wiring, ductwork or other services.
- Fix: Receive, unload, handle, store, protect, place and fasten in position and disposal of waste and surplus packaging including all labour, materials and site equipment for that purpose.
- Supply and fix: As above, but including supply of products to be fixed. All products to be supplied and fixed unless stated otherwise.
- Keep for reuse: Do not damage designated products or work. Clean off bedding and jointing materials. Stack neatly, adequately protect and store until required by the Employer/ Purchaser or for use in the Works as instructed.
- Make good: Execute local remedial work to designated work. Make secure, sound and neat. Excludes redecoration and/ or replacement.
- Replace: Supply and fix new products matching those removed. Execute work to match original new state of that removed.
- Repair: Execute remedial work to designated products. Make secure, sound and neat. Excludes redecoration and/ or replacement.
- Refix: Fix removed products.
- Ease: Adjust moving parts of designated products or work to achieve free movement and good fit in open and closed positions.
- Match existing: Provide products and work of the same appearance and features as the original, excluding ageing and weathering. Make joints between existing and new work as inconspicuous as possible.
- System: Equipment, accessories, controls, supports and ancillary items, including installation, necessary for that section of the work to function.

#### 170 MANUFACTURER AND PRODUCT REFERENCE

- Definition: When used in this combination:
  - Manufacturer: the person or legal entity under whose name or trademark the particular product, component or system is marketed
  - Product reference: the proprietary brand name and/ or identifier by which the particular product, component or system is described.
- Currency: References are to the particular product as specified in the manufacturer's technical literature current on the date of the invitation to tender.

#### 200 SUBSTITUTION OF PRODUCTS

- Products: If an alternative product to that specified is proposed, obtain approval before ordering the product.
- Reasons: Submit reasons for the proposed substitution.
- Documentation: Submit relevant information, including:
  - manufacturer and product reference;
  - cost;
  - availability;
  - relevant standards;
  - performance;
  - function;
  - compatibility of accessories;
  - proposed revisions to drawings and specification;
  - compatibility with adjacent work;
  - appearance;
  - copy of warranty/ guarantee.
- Alterations to adjacent work: If needed, advise scope, nature and cost.
- Manufacturers' guarantees: If substitution is accepted, submit before ordering products.

## 210 CROSS REFERENCES

- Accuracy: Check remainder of the annotation or item description against the terminology used in the section or clause referred to.
- Related terminology: Where a numerical cross-reference is not given the relevant sections and clauses of the specification will apply.
- Relevant clauses: Clauses in the referred to specification section dealing with general matters, ancillary products and execution also apply.
- Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions.

## 220 REFERENCED DOCUMENTS

- Conflicts: Specification prevails over referenced documents.

## 230 EQUIVALENT PRODUCTS

- Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or equivalent' is to be deemed included.

## 240 SUBSTITUTION OF STANDARDS

- Specification to British Standard or European Standard: Substitution may be proposed complying with a grade or category within a national standard of another Member State of the European Community or an international standard recognised in the UK.
- Before ordering: Submit notification of all such substitutions.
- Documentary evidence: Submit for verification when requested as detailed in clause A31/200. Any submitted foreign language documents must be accompanied by certified translations into English.

## 250 CURRENCY OF DOCUMENTS AND INFORMATION

- Currency: References to published documents are to the editions, including amendments and revisions, current on the date of the Invitation to Tender.

## 260 SIZES

- General dimensions: Products are specified by their co-ordinating sizes.
- Timber: Cross section dimensions shown on drawings are:
  - Target sizes as defined in BS EN 336 for structural softwood and hardwood sections.
  - Finished sizes for non-structural softwood or hardwood sawn and further processed sections.

### **DOCUMENTS PROVIDED ON BEHALF OF THE EMPLOYER**

## 410 ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS

- Additional copies: Issued free of charge.

## 440 DIMENSIONS

- Scaled dimensions: Do not rely on.

## 450 MEASURED QUANTITIES

- Ordering products and constructing the Works: The accuracy and sufficiency of the measured quantities is not guaranteed.
- Precedence: The specification and drawings shall override the measured quantities.

## 460 THE SPECIFICATION

- Coordination: All sections must be read in conjunction with Main Contract Preliminaries/ General conditions.



480 TECHNICAL DOCUMENTS

- Reference documents: Available for inspection by appointment during the normal office hours at the office of not applicable.
- Document titles: Not applicable

**DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERS**

600 CONTRACTOR'S DESIGN INFORMATION

- Master programme: Make reasonable allowance for completing design/ production information, submission (including information relevant to the CDM Regulations), comment, inspection, amendment, resubmission and reinspection.

620 AS BUILT DRAWINGS AND INFORMATION

- Contractor designed work: Provide drawings/ information:
  - for the works.
- Submit: At least two weeks before date for completion.

630 TECHNICAL LITERATURE

- Information: Keep on site for reference by all supervisory personnel:
  - Manufacturers' current literature relating to all products to be used in the Works.
  - Relevant British, EN or ISO Standards.



## **A32 MANAGEMENT OF THE WORKS**

### **GENERALLY**

#### **110 SUPERVISION**

- General: Accept responsibility for coordination, supervision and administration of the Works, including subcontracts.
- Coordination: Arrange and monitor a programme with each subcontractor, supplier, local authority and statutory undertaker, and obtain and supply information as necessary for coordination of the work.

#### **118 VEHICLE SAFETY REQUIREMENTS**

- Vehicle equipment: Ensure that all vehicles have the following:
  - Audible alert to other road users to the planned movement of the vehicle when the vehicle's indicators are in operation.
  - Prominent signage at the rear of the vehicle to warn cyclists of the dangers of passing the vehicle on the inside.
  - Properly adjusted class VI mirror/s or Fresnel lens to eliminate the near side blind spot.
  - Side under run guards.
  - Drivers must have a valid driving licence and be legally able to drive the vehicle.

120 INSURANCE

- Documentary evidence: Before starting work on site submit details, and/ or policies and receipts for the insurances required by the Conditions of Contract.

125 PROFESSIONAL INDEMNITY INSURANCE

- Provide and maintain insurance in respect of Contractor Designed Works:
  - Level of cover: Relates to claims or series of claims arising out of one event.
  - Period of insurance for these purposes: one year.
- Amount of indemnity required: £ 5,000,000.
- Limit of cover for pollution/ contamination claims (If none is stated, the required level of cover shall be the full amount of the indemnity cover stated): £ 5,000,000.
- Expiry of required period of CDP Professional Indemnity insurance: twelve years (If no period is selected, the expiry date shall be 6 years from the date of practical completion of the Works).
- Documentary evidence: Submit details before starting work on site and/ or policies and receipts for the insurances required.  
Format: as appropriate for inclusion in the tender submission.

130 INSURANCE CLAIMS

- Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, immediately give notice to the Employer, the person named in clause A10/140 and the Insurers.
- Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to give such notice.

140 CLIMATIC CONDITIONS

- Information: Record accurately and retain:
  - Daily maximum and minimum air temperatures (including overnight).
  - Delays due to adverse weather, including description of the weather, types of work affected and number of hours lost.

150 OWNERSHIP

- Alteration/ clearance work: Materials arising become the property of the Contractor except where otherwise stated. Remove from site as work proceeds.

**PROGRAMME/ PROGRESS**

210 PROGRAMME

- Master programme: Immediately when requested and before starting work on site submit in an approved form a master programme for the Works, which must include details of:
  - Planning and mobilisation by the Contractor
  - Subcontractor's work.
  - Running in, adjustment, commissioning and testing of all engineering services and installations.
  - Work resulting from instructions issued in regard to the expenditure of provisional sums.
  - Work by others concurrent with the Contract.
- Submit two copies.

245 START OF WORK ON SITE

- Notice: Before the proposed date for start of work on site give minimum notice of one week.

250 MONITORING

- Progress: Record on a copy of the programme kept on site.
- Avoiding delays: If any circumstances arise which may affect the progress of the Works submit proposals or take other action as appropriate to minimise any delay and to recover any lost time.
- Key Performance Indicators: Not required.

260 SITE MEETINGS

- General: Site meetings will be held to review progress and other matters arising from administration of the Contract.
- Frequency: Every month.
- Location: On site.
- Accommodation: provided by contractor minuted meeting can be virtual but site visit still required.
- Attendees: Attend meetings and inform subcontractors and suppliers when their presence is required.
- Chairperson (who will also take and distribute minutes): Employer's representative (Dominic Hills).

280 PHOTOGRAPHS

- Number of locations: To be agreed with the Employer.
- Frequency of intervals: Fortnightly.
- Image format: Electronic.
- Number of images from each location: TBA.
- Other requirements: TBA

290 NOTICE OF COMPLETION

- Requirement: Give notice of the anticipated dates of completion of the whole or parts of the Works.
- Associated works: Ensure necessary access, services and facilities are complete.
- Period of notice (minimum): Two weeks.

310 EXTENSIONS OF TIME

- Notice: When a notice of the cause of any delay or likely delay in the progress of the works is given under the contract, written notice must also be given of all other causes which apply concurrently.
- Details: As soon as possible submit:
  - Relevant particulars of the expected effects, if appropriate, related to the concurrent causes.
  - An estimate of the extent, if any, of the expected delay in the completion of the Works beyond the date for completion.
  - All other relevant information required.

**CONTROL OF COST**

420 REMOVAL/ REPLACEMENT OF EXISTING WORK

- Extent and location: Agree before commencement.
- Execution: Carry out in ways that minimize the extent of work.

430 PROPOSED INSTRUCTIONS

- Estimates: If a proposed instruction requests an estimate of cost, submit without delay and in any case within seven days.

440 MEASUREMENT

- Covered work: Give notice before covering work required to be measured.

450 DAYWORK VOUCHERS

- Before commencing work: Give reasonable notice to person countersigning daywork vouchers.
- Content: Before delivery each voucher must be:
  - Referenced to the instruction under which the work is authorised.
  - Signed by the Contractor's person in charge as evidence that the operatives' names, the time daily spent by each and the equipment and products employed are correct.
- Submit: By the end of the week in which the work has been executed.

470 PRODUCTS NOT INCORPORATED INTO THE WORKS

- Ownership: At the time of each valuation, supply details of those products not incorporated into the Works which are subject to any reservation of title inconsistent with passing of property as required by the Conditions of Contract, together with their respective values.
- Evidence: When requested, provide evidence of freedom of reservation of title.



## **A33 QUALITY STANDARDS/ CONTROL**

### **STANDARDS OF PRODUCTS AND EXECUTIONS**

#### **110 INCOMPLETE DOCUMENTATION**

- General: Where and to the extent that products or work are not fully documented, they are to be:
  - Of a kind and standard appropriate to the nature and character of that part of the Works where they will be used.
  - Suitable for the purposes stated or reasonably to be inferred from the project documents.
- Contract documents: Omissions or errors in description and/ or quantity shall not vitiate the Contract nor release the Contractor from any obligations or liabilities under the Contract.

#### **120 WORKMANSHIP SKILLS**

- Operatives: Appropriately skilled and experienced for the type and quality of work.
- Registration: With Construction Skills Certification Scheme.
- Evidence: Operatives must produce evidence of skills/ qualifications when requested.

#### **130 QUALITY OF PRODUCTS**

- Generally: New. (Proposals for recycled products may be considered).
- Supply of each product: From the same source or manufacturer.
- Whole quantity of each product required to complete the Works: Consistent kind, size, quality and overall appearance.
- Tolerances: Where critical, measure a sufficient quantity to determine compliance.
- Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate sequence.

#### **135 QUALITY OF EXECUTION**

- Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in alignment.
- Colour batching: Do not use different colour batches where they can be seen together.
- Dimensions: Check on-site dimensions.
- Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance.
- Location and fixing of products: Adjust joints open to view so they are even and regular.

#### **140 COMPLIANCE**

- Compliance with proprietary specifications: Retain on site evidence that the proprietary product specified has been supplied.
- Compliance with performance specifications: Submit evidence of compliance, including test reports indicating:
  - Properties tested.
  - Pass/ fail criteria.
  - Test methods and procedures.
  - Test results.
  - Identity of testing agency.
  - Test dates and times.
  - Identities of witnesses.
- Analysis of results.



150    **INSPECTIONS**

- Products and executions: Inspection or any other action must not be taken as approval unless confirmed in writing referring to:
  - Date of inspection.
  - Part of the work inspected.
  - Respects or characteristics which are approved.
  - Extent and purpose of the approval.
  - Any associated conditions.

160    **RELATED WORK**

- Details: Provide all trades with necessary details of related types of work. Before starting each new type or section of work ensure previous related work is:
  - Appropriately complete.
  - In accordance with the project documents.
  - To a suitable standard.
  - In a suitable condition to receive the new work.
- Preparatory work: Ensure all necessary preparatory work has been carried out.

170    **MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS**

- General: Comply with manufacturer's printed recommendations and instructions current on the date of the Invitation to tender.
- Changes to recommendations or instructions: Submit details.
- Ancillary products and accessories: Use those supplied or recommended by main product manufacturer.
- Agrément certified products: Comply with limitations, recommendations and requirements of relevant valid certificates.

180    **WATER FOR THE WORKS**

- Mains supply: Clean and uncontaminated.
- Other: Do not use until:
  - Evidence of suitability is provided.
  - Tested to BS EN 1008 if instructed.

**SAMPLES/ APPROVALS**

210    **SAMPLES**

- Products or executions: Comply with all other specification requirements and in respect of the stated or implied characteristics either:
  - To an express approval.
  - To match a sample expressly approved as a standard for the purpose.

220    **APPROVAL OF PRODUCTS**

- Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme.
- Approval: Relates to a sample of the product and not to the product as used in the Works. Do not confirm orders or use the product until approval of the sample has been obtained.
- Complying sample: Retain in good, clean condition on site. Remove when no longer required.

#### 230 APPROVAL OF EXECUTION

- Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme.
- Approval: Relates to the stated characteristics of the sample. (If approval of the finished work as a whole is required this is specified separately). Do not conceal, or proceed with affected work until compliance with requirements is confirmed.
- Complying sample: Retain in good, clean condition on site. Remove when no longer required.

### **ACCURACY/ SETTING OUT GENERALLY**

#### 320 SETTING OUT

- General: Submit details of methods and equipment to be used in setting out the Works if requested.
- Levels and dimensions: Check and record the results on a copy of drawings. Notify discrepancies and obtain instructions before proceeding.
- Inform: When complete and before commencing construction.

#### 330 APPEARANCE AND FIT

- Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as early as possible either:
  - Submit proposals; or
  - Arrange for inspection of appearance of relevant aspects of partially finished work.
- General tolerances (maximum): To BS 5606, tables 1 and 2.

#### 340 CRITICAL DIMENSIONS

- Critical dimensions: Set out and construct the Works to ensure compliance with the tolerances stated.
- Location: Detailed on drawings see Part 2.

#### 350 LEVELS OF STRUCTURAL FLOORS

- Maximum tolerances for designed levels to be:
  - Floors to be self-finished, and floors to receive sheet or tile finishes directly bedded in adhesive: +/- 10 mm.
  - Floors to receive dry board/ panel construction with little or no tolerance on thickness: +/- 10 mm.
  - Floors to receive mastic asphalt flooring/ underlays directly: +/- 10 mm.
  - Floors to receive mastic asphalt flooring/ underlays laid on mastic asphalt levelling coat (s): +/- 15 mm.
  - Floors to receive fully bonded screeds/ toppings/ beds: +/- 15 mm.
  - Floors to receive unbonded or floating screeds/ beds: +/- 20 mm.

#### 360 RECORD DRAWINGS

- Site setting out drawing: Record details of all grid lines, setting-out stations, benchmarks and profiles. Retain on site throughout the Contract and hand over on completion.

### **SERVICES GENERALLY**

#### 410 SERVICES REGULATIONS

- New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory Authority.

420 WATER REGULATIONS/ BYELAWS NOTIFICATION

- Requirements: Notify Water Undertaker of any work carried out to or which affects new or existing services and submit any required plans, diagrams and details.
- Consent: Allow adequate time to receive Undertaker's consent before starting work. Inform immediately if consent is withheld or is granted subject to significant conditions.

430 WATER REGULATIONS/ BYELAWS CONTRACTOR'S CERTIFICATE

- On completion of the work: Submit (copy where also required to the Water Undertaker) a certificate including:
  - The address of the premises.
  - A brief description of the new installation and/ or work carried out to an existing installation.
  - The Contractor's name and address.
  - A statement that the installation complies with the relevant Water Regulations or Byelaws.
  - The name and signature of the individual responsible for checking compliance.
  - The date on which the installation was checked.

435 ELECTRICAL INSTALLATION CERTIFICATE

- Submit: When relevant electrical work is completed.
- Original certificate: To be lodged in the Building Manual.

445 SERVICE RUNS

- General: Provide adequate space and support for services, including unobstructed routes and fixings.
- Ducts, chases and holes: Form during construction rather than cut.
- Coordination with other works: Submit details of locations, types/ methods of fixing of services to fabric and identification of runs and fittings.

450 MECHANICAL AND ELECTRICAL SERVICES

- Final tests and commissioning: Carry out so that services are in full working order at completion of the Works.
- Building Regulations notice: Copy to be lodged in the Building Manual.

**SUPERVISION/ INSPECTION/ DEFECTIVE WORK**

530 OVERTIME WORKING

- Notice: Prior to overtime being worked, submit details of times, types and locations of work to be done.
  - Minimum period of notice: One week.
- Concealed work: If executed during overtime for which notice has not been given, it may be required to be opened up for inspection and reinstated at the Contractor's expense.

540 DEFECTS IN EXISTING WORK

- Undocumented defects: When discovered, immediately give notice. Do not proceed with affected related work until response has been received.
- Documented remedial work: Do not execute work which may:
  - Hinder access to defective products or work; or
  - Be rendered abortive by remedial work.

560 TESTS AND INSPECTIONS

- Timing: Agree and record dates and times of tests and inspections to enable all affected parties to be represented.
- Confirmation: One working day prior to each such test or inspection. If sample or test is not ready, agree a new date and time.
- Records: Submit a copy of test certificates and retain copies on site.

610 DEFECTIVE PRODUCTS/ EXECUTIONS

- Proposals: Immediately any work or product is known, or appears, to be not in accordance with the Contract, submit proposals for opening up, inspection, testing, making good, adjustment of the Contract Sum, or removal and re-execution.
- Acceptability: Such proposals may be unacceptable and contrary instructions may be issued.

**WORK AT OR AFTER COMPLETION**

710 WORK BEFORE COMPLETION

- General: Make good all damage consequent upon the Works.  
Temporary markings, coverings and protective wrappings: Remove unless otherwise instructed.
- Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids. Remove all splashes, deposits, efflorescence, rubbish and surplus materials.
- Cleaning materials and methods: As recommended by manufacturers of products being cleaned, and must not damage or disfigure other materials or construction.
- COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are used only as recommended by their manufacturers.
- Minor faults: Touch up in newly painted work, carefully matching colour and brushing out edges. Repaint badly marked areas back to suitable breaks or junctions.
- Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and controls.

720 SECURITY AT COMPLETION

- General: Leave the Works secure with, where appropriate, all accesses closed and locked.
- Keys: Account for and adequately label all keys and hand over together with an itemized schedule, retaining duplicate schedule signed as a receipt.

730 MAKING GOOD DEFECTS

- Remedial work: Arrange access with Contract Administrator.
- Rectification: Give reasonable notice for access to the various parts of the Works.
- Completion: Notify when remedial works have been completed.



## **A34 SECURITY/ SAFETY/ PROTECTION**

### **SECURITY, HEALTH AND SAFETY**

#### **120 EXECUTION HAZARDS**

- Common hazards: Not listed. Control by good management and site practice.
- Significant hazards: The design of the project includes the following:
  - Hazard: As detailed in the Pre Construction Information.
  - Precautions assumed: As detailed in the Pre Construction Information.
  - Specification reference: As detailed in the Pre Construction Information.Drawing reference: As detailed in the Pre Construction Information.

#### **130 PRODUCT HAZARDS**

- Hazardous substances: Site personnel levels must not exceed occupational exposure standards and maximum exposure limits stated in the current version of HSE document EH40: Workplace Exposure Limits.
- Common hazards: Not listed. Control by good management and site practice.
- Significant hazards: Specified construction materials include the following:
  - Hazard: As detailed in the Pre Construction Information.
  - Material: As detailed in the Pre Construction Information.
  - Specification reference: As detailed in the Pre Construction Information.

#### **140 CONSTRUCTION PHASE HEALTH AND SAFETY PLAN**

- Submission: Present to the Employer/ Client no later than 2 weeks prior to the start on site.
- Confirmation: Do not start construction work until the Employer has confirmed in writing that the Construction Phase Health and Safety Plan includes the procedures and arrangements required by the CDM Regulations.
- Content: Develop the plan from and draw on the Outline Construction Phase Health and Safety Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction information.

#### **150 SECURITY**

- Protection: Safeguard the site, the Works, products, materials, and any existing buildings affected by the Works from damage and theft.
- Access: Take all reasonable precautions to prevent unauthorized access to the site, the Works and adjoining property.
- Special requirements: Refer to Pre Construction Information.

#### **160 STABILITY**

- Responsibility: Maintain the stability and structural integrity of the Works and adjacent structures during the Contract.
- Design loads: Obtain details, support as necessary and prevent overloading.

#### **210 SAFETY PROVISIONS FOR SITE VISITS**

- Safety: Submit details in advance of safety provisions and procedures (including those relating to materials, which may be deleterious), which will require their compliance when visiting the site.
- Protective clothing and/ or equipment: Provide and maintain on site for visitors to the site.

## 220 WORKING PRECAUTIONS/ RESTRICTIONS

- Hazardous areas: Operatives must take precautions as follows:
  - Work area: Refer to Pre Construction Information.
  - Precautions: Refer to Pre Construction Information.
- Permit to work: Operatives must comply with procedures in the following areas:
  - Work area: Refer to Pre Construction Information.
  - Procedures: Refer to Pre Construction Information.

## PROTECT AGAINST THE FOLLOWING

### 330 NOISE AND VIBRATION

- Standard: Comply with the recommendations of BS 5228-1, in particular clause 7.3, to minimise noise levels during the execution of the Works.
- Noise levels from the Works: Maximum level: Not applicable.
- Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a type recommended by manufacturers of the compressors, tools or vehicles.
- Restrictions: Do not use:
  - Percussion tools and other noisy appliances outside of working hours.
  - Radios or other audio equipment or permit employees to use in ways or at times that may cause nuisance.

### 340 POLLUTION

- Prevention: Protect the site, the Works and the general environment including the atmosphere, land, streams and waterways against pollution.
- Contamination: If pollution occurs inform immediately, including to the appropriate Authorities and provide relevant information.

### 350 PESTICIDES

- Use: Not permitted.

### 360 NUISANCE

- Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.
- Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas and roads.

### 370 ASBESTOS CONTAINING MATERIALS

- Duty: Report immediately any suspected materials discovered during execution of the Works.
  - Do not disturb.
  - Agree methods for safe removal or encapsulation.

### 371 DANGEROUS OR HAZARDOUS SUBSTANCES

- Duty: Report immediately suspected materials discovered during execution of the Works.
  - Do not disturb.
  - Agree methods for safe removal or remediation.

### 375 ANTIQUITIES

- Duty: Report immediately any fossils, antiquities and other objects of interest or value discovered during execution of the Works.
- Preservation: Keep objects in the exact position and condition in which they were found.
- Special requirements: Refer to Part 2.1.4 for the Pre Construction Information.

380 FIRE PREVENTION

- Duty: Prevent personal injury or death, and damage to the Works or other property from fire.
- Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites', published by Construction Industry Publications and The Fire Protection Association (The 'Joint Fire Code').

390 SMOKING ON SITE

- Smoking on site: Not permitted.

400 BURNING ON SITE

- Burning on site: is not permitted

410 MOISTURE

- Wetness or dampness: Prevent, where this may cause damage to the Works.
- Drying out: Control humidity and the application of heat to prevent:
  - Blistering and failure of adhesion.
  - Damage due to trapped moisture.
  - Excessive movement.

420 INFECTED TIMBER/ CONTAMINATED MATERIALS

- Removal: Where instructed to remove material affected by fungal/ insect attack from the building, minimize the risk of infecting other parts of the building.
- Testing: carry out and keep records of appropriate tests to demonstrate that hazards presented by concentrations of airborne particles, toxins and other micro organisms are within acceptable levels.

430 WASTE

- Includes: Rubbish, debris, spoil, surplus material, containers and packaging.
- General: Minimize production. Prevent accumulations. Keep the site and Works clean and tidy.
- Handling: Collect and store in suitable containers. Remove frequently and dispose off site in a safe and competent manner:
  - Non-hazardous material: In a manner approved by the Waste Regulation Authority.
  - Hazardous material: As directed by the Waste Regulation Authority and in accordance with relevant regulations.
- Recyclable material: Sort and dispose at a Materials Recycling Facility approved by the Waste Regulation Authority.
- Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in.
- Waste transfer documentation: Retain on site.

440 ELECTROMAGNETIC INTERFERENCE

- Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site.



460 POWDER ACTUATED FIXING SYSTEMS

- Use: Not permitted.

470 INVASIVE SPECIES

- General: Prevent the spread of species (e.g. plants or animals) that may adversely affect the site or Works economically, environmentally or ecologically.
- Special precautions: use best practice.
- Duty: Report immediately any suspected invasive species discovered during execution of the Works.
  - Do not disturb.
  - Agree methods for safe eradication or removal.

**PROTECT THE FOLLOWING**

510 EXISTING SERVICES

- Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners of proposed works not less than one week before commencing site operations.
- Identification: Before starting work, check and mark positions of utilities/ services. Where positions are not shown on drawings obtain relevant details from service authorities, statutory undertakers or other owners.
- Work adjacent to services:
  - Comply with service authority's/ statutory undertaker's recommendations.
  - Adequately protect, and prevent damage to services: Do not interfere with their operation without consent of service authorities/ statutory undertakers or other owners.
- Identifying services:
  - Below ground: Use signboards, giving type and depth;
  - Overhead: Use headroom markers.
- Damage to services: If any results from execution of the Works:
  - Immediately give notice and notify appropriate service authority/ statutory undertaker.
  - Make arrangements for the work to be made good without delay to the satisfaction of service authority/ statutory undertaker or other owner as appropriate.
  - Any measures taken to deal with an emergency will not affect the extent of the Contractor's liability.
- Marker tapes or protective covers: Replace, if disturbed during site operations, to service authority's/ statutory undertakers recommendations.

520 ROADS AND FOOTPATHS

- Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and debris.
- Damage caused by site traffic or otherwise consequent upon the Works: Make good to the satisfaction of the Employer, Local Authority or other owner.

530 EXISTING TOPSOIL/ SUBSOIL

- Duty: Prevent over compaction of existing topsoil and subsoil in those areas which may be damaged by construction traffic, parking of vehicles, temporary site accommodation or storage of materials and which will require reinstatement prior to completion of the Works.
- Protection: Before starting work submit proposals for protective measures.

540 RETAINED TREES/ SHRUBS/ GRASSED AREAS

- Protection: Preserve and prevent damage, except those not required.
- Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond reasonable chance of survival in their original shape, as a consequence of the Contractor's negligence, must be replaced with those of a similar type and age at the Contractor's expense.

550 RETAINED TREES

- Protected area: Unless agreed otherwise do not:
  - Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials or place temporary accommodation within an area which is the larger of the branch spread of the tree or an area with a radius of half the tree's height, measured from the trunk.
  - Sever roots exceeding 25 mm in diameter. If unintentionally severed give notice and seek advice.
- Change level of ground within an area 3 m beyond branch spread.

555 WILDLIFE SPECIES AND HABITATS

- General: Safeguard the following: refer to CEMP.
- Protected habitats and species: Upon discovery immediately advise. Do not proceed until instruction is received.
- Education: Ensure employees and visitors to the site receive suitable instruction and awareness training.

560 EXISTING FEATURES

- Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and other site features, which are to remain in position during execution of the Works.
- Special requirements: Prevent damage to adjacent units
- Prevent contamination from entering river.

570 EXISTING WORK

- Protection: Prevent damage to existing work, structures or other property during the course of the work.
- Removal: Minimum amount necessary.
- Replacement work: To match existing.

580 BUILDING INTERIORS

- Protection: Prevent damage from exposure to the environment, including weather, flora, fauna, and other causes of material degradation during the course of the work.

610 ESPECIALLY VALUABLE/ VULNERABLE ITEMS

- Protection: Ensure provision and maintenance of special protective measures to prevent damage to the following:
  - TBC.
- Method statement: Submit within one week of request describing special protection to be provided.

620 ADJOINING PROPERTY

- Agreement: Access to and/ or use of the following has been agreed with adjacent owners:
  - See Pre Construction Information.
- Permission: Obtain as necessary from other owners if requiring to erect scaffolding on or otherwise use adjoining property.

625 ADJOINING PROPERTY RESTRICTIONS

- Precautions:
  - Prevent trespass of workpeople and take precautions to prevent damage to adjoining property.
  - Pay all charges.
  - Remove and make good on completion or when directed.
- Damage: Bear cost of repairing damage arising from execution of the Works.

630 EXISTING STRUCTURES

- Duty: Check proposed methods of work for effects on adjacent structures inside and outside the site boundary.
- Supports: During execution of the Works:
  - Provide and maintain all incidental shoring, strutting, needling and other supports as may be necessary to preserve stability of existing structures on the site or adjoining, that may be endangered or affected by the Works.
  - Do not remove until new work is strong enough to support existing structure.
  - Prevent overstressing of completed work when removing supports.
- Adjacent structures: Monitor and immediately report excessive movement.
- Standard: Comply with BS 5975 and BS EN 12812.

640 MATERIALS FOR RECYCLING/ REUSE

- Duty: Sort and prevent damage to stated products or materials, clean off bedding and jointing materials and other contaminants.
- Storage: Stack neatly and protect until required by the Employer or for use in the Works as instructed.

**A35**  
**SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/**  
**TIMING**

## **A35 SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/ TIMING**

### **130 METHOD/ SEQUENCE OF WORK**

- Specific Limitations: Include the following in the programme:
  - Demolition waste material may need to be sorted and stored on site. Make provision for suitable storage.
  - Protective measures should be enacted to ensure nearby property and residents are not affected by the works.

### **160 USE OR DISPOSAL OF MATERIALS**

- Specific limitations: Refer to Pre Construction Information.

### **170 WORKING HOURS**

- Specific limitations: 08:00 hours and 17:30 hours Monday to Friday

**A36**

**FACILITIES/ TEMPORARY WORK/ SERVICES**

## **A36 FACILITIES/ TEMPORARY WORK/ SERVICES**

### **GENERALLY**

#### **110 SPOIL HEAPS, TEMPORARY WORKS AND SERVICES**

- Location: Give notice and details of intended siting.
- Maintenance: Alter, adapt and move as necessary. Remove when no longer required and make good.

### **ACCOMMODATION**

#### **230 TEMPORARY ACCOMMODATION**

- Proposals for temporary accommodation and storage for the Works: Submit two weeks prior to starting on site.
- Details to be included: Type of accommodation and storage, its siting and the programme for site installation and removal.

### **TEMPORARY WORKS**

#### **310 ROADS**

- Permanent roads, hard standings and footpaths on the site: The following may be used, subject to clause A34/520:
  - Details: See Pre Construction Information.
  - Restrictions on use: See Pre Construction Information..
  - Protective or remedial measures: See Pre Construction Information..

#### **320 TEMPORARY WORKS**

- Employer's specific requirements: See Pre Construction Information.

#### **340 NAME BOARDS/ ADVERTISEMENTS**

- General: Obtain approval, including statutory consents, and provide a temporary name board displaying: N/A.
  - Title of project: N/A.
  - Name of Employer: N/A.
  - Names of Consultants: N/A.
  - Names of Contractor and Subcontractors: N/A.
  - Special requirements: N/A.

### **SERVICES AND FACILITIES**

#### **410 LIGHTING**

- Finishing work and inspection: Provide temporary lighting, the intensity and direction of which closely resembles that delivered by the permanent installation.

420 LIGHTING AND POWER

- Supply: The contractor must make their own arrangements, however can use the existing provision as long as it is metered, disconnected and capped on completion and all charges are paid up to Practical completion.

430 WATER

- Supply: The contractor must make their own arrangements, however can use the existing provision as long as it is metered, disconnected and capped on completion and all charges are paid up to Practical completion.

530 BENEFICIAL USE OF INSTALLED SYSTEMS

- Permanent systems: Do not use for the Works.

540 METER READINGS

- Charges for service supplies: Where to be apportioned ensure that:
  - Meter readings are taken by relevant authority at possession and/ or completion as appropriate.
  - Copies of readings are supplied to interested parties.

570 PERSONAL PROTECTIVE EQUIPMENT

- General: Provide for the sole use of those acting on behalf of the Employer/ Client, in sizes to be specified:
  - Safety helmets to BS EN 397, neither damaged nor time expired. Number required: 2.
  - High visibility waistcoats to BS EN ISO 20471 Class 2. Number required: 2.
  - Safety boots with steel insole and toecap to BS EN ISO 20345. Pairs required: 2.
  - Disposable respirators to BS EN 149.FFP1S.
  - Eye protection to BS EN 166.
  - Ear protection - muffs to BS EN 352-1, plugs to BS EN 352-2
  - Hand protection - to BS EN 388, 407, 420 or 511 as appropriate.



**A37**

**OPERATION/ MAINTENANCE OF THE FINISHED  
WORKS**

## **A37 OPERATION/ MAINTENANCE OF THE FINISHED WORKS**

### **GENERALLY**

#### **115 THE HEALTH AND SAFETY FILE**

- Responsibility: the contractor.
- Content: Obtain and provide the following information: TBA.
- Format: Microsoft Word
- Delivery to: 1 week prior to PC

**A40**

**CONTRACTOR'S GENERAL COST ITEMS:  
MANAGEMENT AND STAFF**

## **A40 CONTRACTOR'S GENERAL COST ITEMS: MANAGEMENT AND STAFF**

- 110 MANAGEMENT AND STAFF
  - Cost significant items: Refer to Bill of quantities

**A41**  
**CONTRACTOR'S GENERAL COST ITEMS: SITE**  
**ACCOMMODATION**

## **A41 CONTRACTOR'S GENERAL COST ITEMS: SITE ACCOMMODATION**

### **110 SITE ACCOMMODATION**

- Details: Site accommodation not made available by the Employer: See section A36.
- Cost significant items: Refer to Bill of Quantities.

**A42**

**CONTRACTOR'S GENERAL COST ITEMS: SERVICES  
AND FACILITIES**

## **A42 CONTRACTOR'S GENERAL COST ITEMS: SERVICES AND FACILITIES**

### **110 SERVICES AND FACILITIES**

- Details: Services or facilities not made available by the Employer: See section A36.
- Cost significant items: Refer to Bill of Quantities.



**A43**

**CONTRACTOR'S GENERAL COST ITEMS:  
MECHANICAL PLANT**

## **A43 CONTRACTOR'S GENERAL COST ITEMS: MECHANICAL PLANT**

### **110 MECHANICAL PLANT**

- Cost significant items: Bill of Quantities

**A44**

**CONTRACTOR'S GENERAL COST ITEMS:  
TEMPORARY WORKS**

## **A44 CONTRACTOR'S GENERAL COST ITEMS: TEMPORARY WORKS**

110 TEMPORARY WORKS

- Details: N/A

**A50**  
**WORK/ PRODUCTS BY/ ON BEHALF OF THE**  
**EMPLOYER**

## **A50 WORK/ PRODUCTS BY/ ON BEHALF OF THE EMPLOYER**

### **110 WORK BY/ ON BEHALF OF EMPLOYER**

- Title: N/A.
- Description of work: N/A.
- Carried out by: N/A.
- Attendance: N/A

**A53**

**WORK BY STATUTORY AUTHORITIES/  
UNDERTAKERS**

## **A53 WORK BY STATUTORY AUTHORITIES/ UNDERTAKERS**

110 WORK BY LOCAL AUTHORITY  
N/A



**A54**

**PROVISIONAL WORK/ ITEMS**

## **A54 PROVISIONAL WORK/ ITEMS**

110 PROVISIONAL SUMS FOR DEFINED WORK  
N/A