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THIS AGREEMENT is made on 20[ ]
BETWEEN

(1) [EMPLOYER] [(Company No.[number])] of/whose [registered office / address]] is at [address] (the
Employer); and

(2) [CONTRACTOR NAME] (Company No. [number]) of/whose registered office is at [address] (the
Contractor)

The Recitals are deleted and replaced with the following:

Recitals

First the Employer wishes to have the following work carried out: [insert]
at [insert location] ('the Works') under the direction of the Architect/Contract Administrator
referred to in Article 3;

Second the Employer has had the following documents prepared which show and describe the work
to be done:
The drawings numbered/listed in [insert] (‘The Contract Drawings')*
A Specification ('the Contract Specification')*
Work Schedules’
which for identification have been signed or initialled by or on behalf of each Party; those
documents together with this Agreement, the Conditions, and if applicable, a Schedule of
Rates as referred to in the Third Recital (collectively 'the Contract Documents') are annexed
to this Agreement;

Third the Contractor shall supply the Employer with a copy of the priced Contract Specification or
Work Schedules or with a Schedule of Rates;?

Fourth for the purposes of the Construction Industry Scheme (CIS) under the Finance Act 2004, the
status of the Employer is, as at the Base Date, that stated in the Contract Particulars;

Fifth for the purposes of the Construction (Design and Management) Regulations 2015 (the 'CDM
Regulations') the status of the project that comprises or includes the Works is stated in the
Contract Particulars;

Sixth

Seventh whether any of Supplemental Provisions 1 to 6 apply is stated in the Contract Particulars;

Delete as appropriate

2 Delete as appropriate
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ARTICLES

The Articles are deleted and replaced with the following:

NOW IT IS HEREBY AGREED AS FOLLOWS:

Article 1: Contractor's obligations

The Contractor shall carry out and complete the Works in accordance with the Contract Documents.

Article 2: Contract Sum

The Employer will pay the Contractor at the times and in the manner specified in the Conditions the VAT-
exclusive sum of [insert number] (£) [insert in words] ('the Contract Sum') or such other sum as becomes
payable under this Contract.

Article 3: Architect/Contract Administrator

For the purposes of this Contract the Architect/Contract Administrator is name] of [business and address]
or, if he ceases to be the Architect/Contract Administrator, such other person as the Employer nominates
(such nomination to be made within 14 days of the cessation). No replacement appointee as Architect and/or
Contract Administrator shall be entitled to disregard or overrule any certificate, opinion, decision, approval or
instruction given by any predecessor in that post, save to the extent that that predecessor if still in the post
would then have had power under this Contract to do so.

Article 4: Principal Designer

The Principal designer for the purposes of the CDM Regulations is the [Architect/Contract Administrator]*
(or) [[name] of [business and address]]* or such replacement as the Employer at any time appoints to fulfil
that role.

Article 5: Principal Contractor

The Principal Contractor for the purposes of the CDM Regulations is the [Contractor] or [name] of
[business and address]]*or such replacement as the Employer at any time appoints to fulfil that role.

Article 6: Adjudication

If any dispute or difference arises under this Contract either Party may refer it to adjudication in accordance
with clause 7.2.

Article 7: Arbitration
Not used.
Article 8: Legal proceedings

Subject to Article 6 and (where it applies) to Article 7, the English courts shall have jurisdiction over any
dispute or difference between the Parties which arises out of or in connection with this Contract.

Article 9: Schedule of Amendments

The Conditions of the JCT Minor Works Building Contract 2016 ("MW 2016") are intended to be and are
hereby incorporated into and amended and supplemented by the Schedule of Amendments contained in
Appendix 1 to this Contract and this Contract shall be read and construed accordingly. In the case of

inconsistency between the Schedule of Amendments and any other term of this Contract, the Schedule of
Amendments shall prevail.

*Delete asterisk items as appropriate
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CONTRACT PARTICULARS

The Contract Particulars are deleted and substituted with the following:

Clause etc. Subject
Fourth Recitals and Schedule 2 Base Date [Date of tender submitted by
(paragraphs 1.1, 1.2, 1.5, 1.6, the Contractor-under-the-
2.1and 2.2) Frameversgrecment]
Fourth Recital and clause 4.2 Construction Industry Scheme (CIS) Employer at the Base Date is a
['contractor'/is not a
‘contractor']*; for the purposes
of the CIS
Fifth Recital CDM Regulations The project [is/is not notifiable]*
Sixth Recital Framework Agreement (if The Employerand-the Contractor-
applicable) (state date, title and are-parties-to-a-Framework-
parties) Agreement-dated [INSERTIN/A
Seventh Recital and Schedule 3  Supplemental Provisions (Where
neither entry against one of the
Supplemental Provisions 1 to 6
below is deleted, that Supplemental
Provision applies.)
Collaborative working Supplemental Provision 1

[applies/does not apply]*

Health and safety Supplemental Provision 2
[applies/does not apply]*

Cost savings and value Supplemental Provision 3
improvements [applies/does not apply]*
Sustainable development and Supplemental Provision 4
environmental considerations [applies/does not apply]*
Performance Indicators and Supplemental Provision 5
monitoring [applies/does not apply]*
Notification and negotiation of Supplemental Provision 6
disputes [applies/does not apply]*

Where Supplemental Provision 6 Employer's nominee

applies, the respective nominees of [insert]

the Parties are
Contractor's nominee
[insert]
Or such replacement as each
Party may notify to the other from
time to time

Article 7 Arbitration Article 7 and Schedule 1
(if neither entry is deleted, Article 7 (Arbitration) do not apply
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Clause etc.

2.2

22

2.8

2.10

4.3

4.3

4.3

4.3 and 4.8

4.3 and 4.8

4.8.1
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Subject

and Schedule 1 do not apply. If
disputes and differences are to be
determined by arbitration and not by
legal proceedings, it must be stated
that Article 7 and Schedule 1

apply.)
Works Commencement date

Date for Completion

Liquidated damages

Rectification Period
(The period is 3 months unless a
different period is stated.)

Interim payments — Interim
Valuation Dates

(Unless otherwise stated, the first
Interim Valuation Date is one month
after the Works commencement
date specified in these Particulars
(against the reference to clause 2.2)
and thereafter at monthly intervals.)

Payment due prior to practical
completion — percentage of the total
value of work etc.

(The percentage is 95 percent
unless a different rate is stated.)

Payment becoming due on or after
practical completion —percentage of
the total amount to be paid to the
Contractor

The percentage is 97.5 per cent
unless a different rate is stated.)

Fluctuations provision
(Unless another provision or entry
is selected, Schedule 2 applies.)

Percentage addition for Schedule 2
(paragraph 13) (if applicable)

Supply of documentation for
computation of amount to be finally
certified

(The period is 3 months unless a
different period is stated.)

[INSERT DATE] 20[ ]

[INSERT DATE] 20[ 1
or such later date for completion
as is fixed under clause 2.8

At the rate of
£ [insert] per [insert]

12 months from the date of
practical completion

The first Interim Valuation Date is
[INSERT] 20[] and
thereafter at intervals of [ ]

95% per cent

97.5% per cent

No Fluctuations Provision applies
and the Contractor shall not be
entitled to any adjustment to the
Contract Sum or any other
remuneration as a result of cost
fluctuations.

Not used.

[3 months from the date of
practical completion]



Clause etc.

5.3

5.4A,5.4B and 5.4C

5.4A and 5.4B

5.4C

7.2

Schedule 1
(paragraph 2.1)

Subject

Contractor's Public Liability
insurance: injury to persons or
property — the required level of
cover is not less than

Insurance of the Works etc. —
alternative provisions

Percentage to cover professional
fees

(If no other percentage is stated, it
shall be 15 per cent.)

Insurance arrangements — details of

the required policy or policies

Adjudication

Nominating body — where no
Adjudicator is named or where the
named Adjudicator is unwilling or
unable to act (whenever that is
established)

(Where an Adjudicator is not named

and a nominating body has not

been selected, the nominating body

shall be one of the bodies listed
opposite selected by the Party
requiring the reference to
adjudication.)

Arbitration — appointor of Arbitrator
(and of any replacement)

(If no appointor is selected, the
appointor shall be the President or
a Vice-President of the Royal
Institute of British Architects.)

3 Public liability insurance amount to be confirmed and added for each Lot.
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[£5,000,000]3 for any one
occurrence or series of
occurrences arising out of one
event

[Clause 5.4A (Works insurance
by Contractor in Joint Names)
applies/]*

[Clause 5.4B (Works and
existing structures insurance
by Employer in Joint Names)
applies]*

[Clause 5.4C (Works and
existing structures insurance
by other means) applies]*

15% Per cent

Are set out in the following
document(s)

[insert]

The Adjudicator is

*Royal Institute of British
Architects

* The Royal Institution of
Chartered Surveyors

*constructionadjudication.com

*Association of Independent
Construction Adjudicators

*Chartered Institute of Arbitrators

Not applicable.



EXECUTED AS A DEED

[EMPLOYER] acting by:

[Authorised signatory] / [DIreCtOr]: oo e

[Authorised SigNatory] /e
[Director/Company Secretary]:

[CONTRACTOR] acting by:

[Authorised signatory] / [DIreCtOr]: o e

[Authorised SigNatory] /e
[Director/Company Secretary]:
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CONDITIONS

APPENDIX

The following amendments will be made to the Contract Conditions:

Clause 1 Definitions

Clause 1.1
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Definitions
Amend these definitions:

"Agreement" add to the end of the definition, before the full stop:

", each as amended by the Schedule of Amendments".

"Article" add to the end of the definition, before the full stop:

", as amended by the Schedule of Amendments".

"Beneficiary"

has the meaning given to it in Clause 1.5A.1."

"CDM Regulations"

add “as the same may be amended from time to time” at the end of the line.

"Conditions" add to the end of the definition, before the full stop:

", each as amended by the Schedule of Amendments".

"Contract Particulars™ add to the end of the definition, before the full stop:

", as amended by the Schedule of Amendments".
"Interest" replace "5%" with "8%".

"Recital" add to the end of the definition, before the full stop:

", as amended by the Schedule of Amendments".
Insert the following additional definitions at the appropriate alphabetical point:

"Contract"

"the contract between the parties comprising the Contract Documents."

"DBS Check"
"checks carried out by the Disclosure and Barring Service

“Project Programme”

“‘means the programme for the construction of the Works as may be varied from
time to time in accordance with the provisions of the Contract (this is to be provided
in the first instance by either the Employer as part of the tender documentation or

the Contractor in a form agreed with the Employer)”

"Schedule of Amendments"

"the parties, background, agreed terms and schedules forming this part of this
agreement, which amend the JCT Minor Works Building Contract, 2016 Edition



(MW 2016)"

"Standard of Care"

"the skill and care to be expected of a properly qualified and competent contractor
of the relevant discipline experienced in carrying out such work for projects of a
similar size, scope, value, character and complexity to the Works."

"Third Party Rights"

"the rights set out in Schedule 4 as conferred by the Contractor in favour of a Beneficiary in accordance with this

Clause 1.5

Clause 1.5A

Clause 1.5A.1

Clause 1.5A.2

Clause 1.9

Clause 1.9.1

Clause 1.9.2
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Contract;

Contracts (Rights of Third Parties) Act 1999

Delete the words "Notwithstanding any other provision of this Contract" and replace
with "Other than as provided in Clause 1.5A and Schedule 4 in respect of Third Party
Rights".

Insert new Clause 1.5A

The Employer may by written notice to the Contractor confer Third Party Rights in
favour of any party acquiring an interest in the Works and/or site of the Works or any
part or parts thereof (including, without limitation any owner and/or any purchaser
and/or any tenant and/or any funder of the Works or the site comprising the Works)
and/or any other third party notified to the Contractor by the Employer as the Employer
may require by notice in writing (Beneficiary). Those Third Party Rights shall vest in
the Beneficiary or Beneficiaries stated in the relevant notice on the date of receipt by
the Contractor of any such notice from the Employer. The Employer shall confer Third
Party Rights on a maximum of two Beneficiaries.

The parties agree that the rights of Employer and/or the Contractor:
i. to terminate this Contract;
.

iii. to agree to amend or otherwise to vary or to waive any terms of this Contract;
and/or

V. to agree to settle any dispute or other matter arising out of or in connection with
this Contract in each case in or on such terms as they shall in their absolute
discretion see fit,

Vi.

shall not be subject to the consent of any Beneficiary.

References to Companies etc.
Insert new clause 1.9 as follows:

A reference to a company shall include any company, corporation or other body
corporate, wherever and however incorporated or established.

A reference to a holding company or a subsidiary means a holding company or a
subsidiary (as the case may be) as defined in section 1159 of the Companies Act 2006
and for the purposes only of the membership requirement contained in sections
1159(1)(b) and (c), a company shall be treated as a member of another company even if
its shares in that other company are registered in the name of:



Clause 1.9.3

Clause 2.1.4

Clause 2.3A

Clause 2.4

Clause 2.7
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i. another person (or its nominee), by way of security or in connection with the
taking of security; or

ii. its nominee.

In the case of a limited liability partnership which is a subsidiary of a company or another
limited liability partnership, section 1159 of the Companies Act 2006 shall be amended
so that: (a) references in sections 1159(1)(a) and (c) to voting rights are to the members'
rights to vote on all or substantially all matters which are decided by a vote of the
members of the limited liability partnership; and (b) the reference in section 1159(1)(b) to
the right to appoint or remove a majority of its board of directors is to the right to appoint
or remove members holding a majority of the voting rights."

Contractor's obligations
Insert new sub-clause 2.1.4 as follows:

"The Contractor warrants that it has not used and shall not use any products or
materials which:

2.2.3.1 do not conform with British or European standards (where appropriate) or
codes of practice (or, where no such standard exists, do not confirm with a
British Board of Agrément Certificate); and/or;

2232 are generally known to the construction industry to be deleterious in the
particular circumstances in which they are specified for use, to health and
safety and/or the durability of buildings or structures; and/or

2233 do not comply with the guidance set out in the publication entitled "Good
practice in the selection of construction materials 2011" published by the
British Property Federation and the British Council of Offices; and/or

2234 are specifically prohibited under this Contract,

and shall as soon as reasonably practicable notify the Employer if it becomes aware of
any proposed or actual specification and/or use in the Works of any materials or
products which do not comply with this clause 2.1.4."

Inspection
Insert new clause

"The Architect/Contract Administrator may issue instructions requiring the Contractor to
open up for inspection any work covered up or to arrange for or carry out any test of any
materials or goods (whether or not already incorporated in the Works) or of any
executed work. The cost of that opening up or testing (including the cost of making
good) shall be added to the Contract Sum unless provided for in the Contract
Documents or unless the inspection or test shows that the materials, goods or work are
not in accordance with the Contract or unless the opening up for inspection or test was
reasonably required by reason of any similar, or associated work, materials or goods
having been shown by a previous inspection or test not to be in accordance with this
Contract."

Insert at the end of the clause "unless the inconsistency in or between the Contract
Documents would have been apparent to an experienced contractor exercising the
Standard of Care at the Base Date."

Extensions of time

Delete the first sentence of clause 2.7 and replace with the following:



Clause 2.9A 1

Clause 2.9A.2
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"If and whenever it becomes reasonably apparent and/or whenever information comes
to the attention of the Contractor which indicates that the progress of the Works or any
Section is being or is likely to be delayed the Contractor shall as soon as reasonably
practicable give notice to the Architect/Contract Administrator of the material
circumstances, including the cause or causes of the delay and provide a narrative
explaining in reasonable detail the circumstances of the event and documentary
evidence supporting any extension of time claimed, save that weather conditions will not
entitle the Contractor to an extension of time unless the Contractor can demonstrate to
the Architect/Contract Administrator that the weather conditions are exceptionally
adverse weather conditions."

Delete the final sentence of clause 2.7 and replace with the following:

"Reasons within the control of the Contractor include any error, omission, negligence or
default of the Contractor, of any Contractor's Person, of any of their respective suppliers
of goods or materials for the Works and any matter that an experienced contractor
exercising the Standard of Care could have foreseen at the Base Date.

Practical Completion

Insert new clause 2.9A

"Notwithstanding clause 2.9, the Works or relevant Section shall not be certified as
practically complete unless:

i. the Works are complete in accordance with the Contract Documents in all
respects and free from apparent defects, save for any minor items of incomplete
work or minor defects the existence, completion or rectification of which would
not prevent or interfere with the use of the Works;

ii. all unused materials belonging to and rubbish created by the Contractor and any
subcontractors or others carrying out works or services on the Contractor's
behalf have been removed from the site or the relevant part of the site to allow
beneficial use of the relevant Section by the Employer as the case may be;

iii. the documentation or stipulation referred to within the Contract Documents have
been satisfactorily provided to the Architect/Contract Administrator;

iv. all guarantees, warranties and other certifications required in respect of the
Works have been satisfactorily provided to the Architect/Contract Administrator;

V. the relevant Statutory Requirements have been complied with and any
necessary consents or approvals obtained; and

Vi. all ‘as built’ information and operating and maintenance information required by
the Contract have been delivered to the Architect/Contract Administrator.

‘Notwithstanding clause 2.9 the Contractor shall be responsible for giving the Employer
and the Architect/Contract Administrator sufficient notice of the date it expects practical
completion to be achieved and inspection to take place provided that practical
completion inspection will not occur on:

i. a Friday or Monday

ii. the last working day before a Bank Holiday

iii. within seven werking-daysBusiness Days before or after Christmas

iv. within the building industry Christmas Holiday period

10



Clause 2.10.1

Clause 2.10.2

Clause 2.10.3

Clause 2.11

Clause 2.12

Clause 2.12.1

4
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V. within the building industry Easter Holiday period"”

Defects

Re-number the first paragraph 2.10.1

In line 3 after "Rectification Period" insert "or at any time during the Rectification Period"
Insert new sub clause

“Any defects, shrinkages or other faults as referred to above shall be made good by the
Contractor within the following stipulated time periods following notification to the
Contractor:

i) {242 Hours for burst water pipes, gas leaks, drainage blockages, fire alarm
failures, warden call failures, electrical or emergency lighting failures and any
other defect likely to cause injury or hardship to the occupier;

ii) fr Days for non-emergency but urgent items__(as identified by the
Architect/Contract Administrator;}

iii) {28 Days for all other defects, or faults required to be made-goodfully repaired
prior to the expiry of the Rectification Period;}

iv)  [All other minor defects shall be dealt with at the expiry of the Rectification Period
in a time period no more than 28 days from notification.”}*

Insert new sub clause

"In the event that the Contractor fails to make good any such defects, shrinkages or
defaults within the time periods specified in clause 2.10.2 the Employer may on giving
the Contractor 5 WerkingBusiness Days' written notice instruct a third party to carry out
the relevant work and recover from the Contractor the reasonable costs of doing so.
Such 5 WoerkingBusiness Day notice period shall not apply in respect of defects,
shrinkages or faults covered by clause 2.10.2(i) or 2.10.2(ii) above"

Certificate of making good
Insert at the end of the clause prior to ".":

"provided that the Architect/Contract Administrator shall not be required to issue such
certificate any earlier than 14 days after the end of the Rectification Period"

Copyright and use
Insert new clause 2.12 as follows:

"The Contractor grants to the Employer an irrevocable, royalty-free, non-exclusive
licence to copy and use any documents prepared by or on behalf of the Contractor for
the purpose of the Works and to reproduce such documents and content of them for any
purpose relating to the Works including, without limitation, the construction, completion,
maintenance, letting, sale, promotion, advertisement, reinstatement, refurbishment ad
repair of the Works. That licence shall enable the Employer to copy and use the
documents for an extension of the Works but shall not include any right or licence to
reproduce the designs contained in them for any such extension.

These are examples only. Employer to advise any specific categories of defects applicable to the works on a case
by case basis.l
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Clause 2.12.2

Clause 2.12.3

Clause 2.13

Clause 2.14

Clause 2.15

Clause 2.15.1

Clause 2.15.2

The licence shall be assignable to any owner from time to time of the Works or any part
of them and may be sub-licensed to any owner or tenant of the Works or part of them
and to any person engaged for the purposes permitted by clause 2.12.1

The Contractor warrants that the use of the documents referred to in clause 2.12.1 for
the purposes of the Works and/or pursuant to the licence granted pursuant to clause
2.12.1 shall not infringe the rights of any third party."

General
Insert new clause 2.13 as follows:

"No inspection, testing, approval or review and no omission to inspect, test, approve or
review on the part of the Employer shall diminish any duty or liability on the Contractor
under this Contract."

Insert new clause 2.14 as follows:

"To the extent permitted by law, the Contractor shall procure that appropriate DBS
Checks are carried out in relation to all persons engaged in the Works."

Insert new clause 2.15 as follows:

“The Project Programme shall be continuously reviewed by the Contractor and progress
against it discussed and updated at meonthlyreqular meetings with the Employer. The
Project Programme, and the updates of progress against the same submitted in
accordance with the provisions of this clause 2.15 shall be prepared by the Contractor in
a proper and workmanlike manner and shall be in sufficient detail so as to enable the
Employer to monitor the progress including the likely future progress of the Works;

The Project Programme shall®:

2.15.2.1 include, without limitation, the time periods required for preconstruction
activities (including design and procurement) and the latest dates by which
drawings, specifications and other details to be prepared or provided by or
for the Contractor are to be submitted to the Employer;

215.2.2 include key dates and milestones;

21523 include all logic links and dependencies between all activities with any
applicable leads and lags;

21524 be prepared using critical path techniques acceptable to the Employer;
2.15.25 identify the critical path or paths;
215.2.6 identify the earliest and latest start and finish dates for each activity; and

215.2.7 identify the latest date for the instruction of the expenditure of each
provisional sum, provided that (a) the Contractor shall not be entitled to bring
forward the latest date(s) identified in the Project Programme as at the date
of this Contract for the instruction of the expenditure of any provisional sum;
and (b) a fair and reasonable adjustment to the latest date(s) for such
instruction(s) shall be made when any extensions of time are granted under
this Contract.

5 Client to confirm requirements of the Project Programme

M-17686479-1
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Clause 2.15.3

Clause 2.15.4

Clause 3.1

Clause 3.3.2

Clause 3.3.3

Clause 3.3.4
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The Contractor shall keep the Employer regularly advised of progress against the
Project Programme and shall provide full explanation of any changes to the Project
Programme or any actual or potential delay to the Works. If it appears to the Employer
at any time that the actual progress of the Works has significantly fallen behind the
Project Programme, then the Employer shall give the Contractor ten werking-days to
align the progress of the works with the Project Programme or require the Contractor to
submit to the Employer a report identifying the reasons for the delay and the steps that
the Contractor intends to take to eliminate or reduce the delay and the impact of such
steps upon the work;

If the Contractor fails to align the progress of the Works with the Project Programme
within ten Werking-Baysdays of missing a milestone within the Project Programme or
fails to provide a report to the Employer identifying the reasons for the delay and the
steps the Contractor intends to take to eliminate or reduce the delay, the
CentrascterEmployer may omit the relevant portion of the Works from the Contractor and
may arrange for such portion of the Works to be executed by a third party;_and recover
from the Contractor all reasonable additional costs of doing so and the Contractor
irrevocably waives any claim he might have against the Employer for loss of profit or any
other consequential or economic loss in connection therewith. For the avoidance of
doubt, the Contractor will not be entitled for payment for the omitted portion of the
Works.”

Assignment
Delete clause 3.1 and substitute with:

The Contractor shall not assign or transfer this Contract without the prior written consent
of the Employer. The Employer shall be entitled to assign the benefit of this Contract
without the Contractor's consent. The Contractor shall not be entitled to contend that any
person to whom this Contract is assigned is precluded from recovering any loss under
this Contract incurred by such assignee resulting from a breach of this Contract
(howsoever happening) by reason that such person is an assignee and not a named
party under this Contract.

Sub-contracting

Delete "Where considered appropriate," from the beginning of the first sentence.

At the end of the first sentence before "." insert “or such other form as the Employer
may approve (such approval not to be unreasonably withheld) and shall provide the
Employer within 5 Business Days of completion of the same a certified copy of each sub
contract between the Contractor and every Sub-contractor provided that the Contractor
shall be entitled to delete the sub contract sum and any commercially sensitive
information (which, for the avoidance of doubt, shall not include details of any caps on
liability) from the certified copy of the sub contract documentation to be provided in
accordance with this clause”

Insert new sub-clause

"The Contractor shall not be entitled to dismiss any of the sub-contractors without the
written approval of the Employer."

Insert new sub-clause:
"The Contractor shall ensure that it pays to its sub-contractors and suppliers all
undisputed amounts within thirty (30) days of the date of the sub-contractor or supplier's

invoice being regarded as valid and undisputed.”

CDM Regulations
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Clause 3.9.1

Clause 3.9.5

Clause 3.10

Clause 4.3.

Clause 4.5.7

Clause 4.10

Clause 4.11

Insert after "Employer" in clause 3.9.1: (except where the Contractor is Principal
Designer in which case the Contractor shall)

Insert new sub-clause

“the Contractor shall provide all ‘as built’ information and operating and maintenance
information within ten WerkingBusiness Days of a request by the Employer and/or one
month prior to the forecasted date for practical completion”

“If the Contractor fails to comply with the timescales under clause 3.9.5 this will
automatically engage a performance review-under-the-Framework-Agreement and (at
the Employer’s discretion) the withholding by the Employer of the Retention until such
documentation is issued.”

Interim Payments - dates and certificates

In the fifth line of the final paragraph, after "3.5." insert "In making any evaluation, the
Architect/Contract Administrator shall be entitled to reconsider and if necessary adjust
the assessments made by him in arriving at any previous statement. Where applicable
the Contractor shall provide a revised VAT invoice.”

Delete "14" and replace with "21"

Insert at end of the clause
"or within 5 days of receipt by the Employer of an appropriate VAT invoice whichever is
the later".

Insert new sub-clause 4.5.7:

"Where NHBC Contractors insolvency cover is required, the Employer shall not be
required to make any payment until the Contractor has delivered to the Employer or the
Contract Administrator, NHBC Confirmation of Acceptance, receipt invoice and
registration of the project documentation"®

Employer's approval
Insert new clause

"Neither the issue by the Architect/Contract Administrator of any statement nor the
payment of any amount by the Employer to the Contractor pursuant thereto shall
constitute or imply or be evidence of the Employer's approval or acceptance of any
work, materials or equipment forming part of the works or relieve the Contractor of any
of his obligations hereunder".

Retention
Insert new clause

"The Employer's interest in the percentage of the total value not included in the amounts
of interim payments to be certified under clause 4.3 (the Retention) shall not be fiduciary
and the relationship of the Employer and the Contractor with regard to the same shall be
solely that of debtor and unsecured creditor. Any right of the Employer to deduct or set
off any amount (whether arising under any express term or under any rule of law or
equity) shall be exercisable against any monies due or to become due to the Contractor,
whether or not such monies consist of or include any Retention. The Employer shall:

4111 have no obligation to invest the Retention or any part of the Retention;

6 Applicable where NHBC Contractor insolvency cover is required.
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4.11.2 have no obligation to segregate the Retention or any part of the Retention in
a separate bank account or in any other manner; and

4.11.3 be entitled to the full and unencumbered beneficial interest in the Retention
or any part of the Retention (including, without limitation interest and income
arising from the Retention)"

Final certificate and final payment
Clause 4.8.3 Delete "14" and replace with "21"

Contractor's insurance of his liability
Clause 5.3.2 After 'arising out of one event' insert “with no limit to the number of events.”
Clause 5.8 Additional Insurance

Insert new clause 5.8A:

"The Contractor shall also maintain:

A [professional indemnity insurance for an amount of at least [£2 million] for
any one occurrence, or series of occurrences, arising out of any one event
for a period beginning on the date of this contract and ending 12 years after
the date of practical completion of the Works;]’

2 [Product liability insurance of at least £]2 million] in respect of any one claim
or series of claims arising out of the same original cause for a period
beginning on the date of this contract and ending 12 years after the date of
practical completion of the Works; and]?

3 [Employers' liability insurance in accordance with the applicable law and of at
least £5million].

Insert new clause 5.8B:
"The Contractor covenants:

1. to maintain the insurances in accordance with clause 5.8A with reputable
insurers lawfully carrying on insurance business in the UK and on customary
and usual terms and conditions prevailing for the time being in the insurance
market provided always that such insurance is available in the UK insurance
market at commercially reasonable rates. Any increased or additional
premium required by insurers by reason of the Contractor's own claims
record or other acts or omissions, matters or things particular to the
Contractor shall be deemed to be within commercially reasonable rates;

2 to inform the Employer in writing immediately of any failure or inability to
maintain such insurance cover in accordance with clause 5.8A and of any
circumstances likely to render such insurance void or voidable, in order that
the Contractor and the Employer can discuss means of best protecting their
respective positions in the absence of such insurance; and

3 upon request by the Employer, provide evidence that the insurance is being
maintained in accordance with this clause by way of broker's certificate."

7 Only required for Lot 1 (central heating), Lot 2 (electrical installation testing, upgrading and rewires) and Lot 7

(structural and damp proofing).
8 Not required for Lot 8 — Void property clearance and valets
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Termination

Clause 6.4.1.4 Insert new sub-clause
"refuses or neglects to comply with a notice or instruction from the Architect/Contract
Administrator requiring him to remove or rectify any work, materials or goods not in
accordance with this Contract and by such refusal or neglect the Works are materially
affected,"

Clause 6.4.1.5 Insert new sub clause

"fails to comply with clause 2.15,"

Clause 6.4.1.6 Insert new sub clause

"fails to comply with paragraph 2.2.5 of Schedule 3;-clause-2-2.53 for a period of |

Clause 8.4A lnsesinew Clonse 544

Clause 6.6

Clowee 7

Clause 6.7.5 Insert new sub clause
"Notwithstanding that the validity of such termination may be disputed by the Contractor
the Contractor shall vacate the site as soon as reasonably practicable leaving the site
safe and secure and deliver possession of the Works to the Employer."

Clause 6.7.6 Insert new sub clause
"The Contractor shall deliver to the Employer copies of the documents relating to
Contractor's Design Portion, including but not limited to plans, drawings, documents,
schedules, specifications and the like relating to the Works within its possession and/or
control within 7 days of termination."

Clause 6-11

16
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SCHEDULE 3
SUPPLEMENTAL PROVISIONS

Health and safety

Paragraph 2.2.5 Insert new sub-paragraph
"comply with the standards outlined in the Employer’s Safety, Health and Environmental
Management System (“SHEMS”) documentation,"

Paragraph 2A Insert new paragraph
"If during the Works the Contractor fails to comply with its obligations under paragraph
2.2.5 of Schedule 3 which results in the release of an audit under the Employer's
SHEMS documentation, the Contractor is under an obligation to complete all corrections
stated in the relevant audit within the following timescales for each category of
correction:
A — immediately

B — within twenty-four hours

C — within three days"

17
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SCHEDULE 4

THIRD PARTY RIGHTS SCHEDULE

The Employer and the Contractor agree that:

COMPLY WITH CONTRACT

1.

The Contractor warrants and undertakes to the Beneficiary that:

1.1. it has performed and shall continue to perform all of its duties and obligations under or arising out of
the Contract; and

1.2. it will maintain all required insurances in accordance with the Contract

2. In proceedings for breach of paragraph 1, the Contractor may:
2.1. rely on any limit of liability or other term of this Contract; and
2.2. raise equivalent rights of defence as it would have had if the Beneficiary had been named as a joint
employer, with the employer, under this Contract (for this purpose not taking into account any set-off
or counterclaim against the actual employer under this Contract).

COPYRIGHT

3. The Beneficiary shall have rights and licences in the same terms as those conferred on the Employer by
this Contract.

ASSIGNMENT

4. The Beneficiary may (without the consent of the Contractor) assign the benefit of this warranty and/or its
rights under this warranty to any mortgagee and by way of re-assignment on redemption, and on two
other occasions only. Further assignments shall be permitted with the consent of the Contractor, such
consent not to be unreasonably withheld or delayed.

5. In this warranty references to the Beneficiary shall include where the context admits its permitted
assignees but not so as to permit more than two assignments under paragraph 4.

6. The Contractor undertakes with the Beneficiary not to contend that any person to whom this warranty
may be assigned will be precluded from recovering under this warranty any loss resulting from any
breach of this warranty by reason that the person is an assignee and not the original party to this
warranty.

NOTICES

7. Any notice to be given under this warranty shall be in writing and shall be deemed to be duly given if it is

delivered to the parties’ registered or principal office for the time being (or if neither are known or
applicable, the last known principal business address) by personal delivery or pre-paid registered or
recorded delivery mail or facsimile transmission (transmitted before 4.00 pm on a Business Day) and
confirmed by first class pre-paid post.

18
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8. Notices and communications shall be deemed to have been served or received in the case of:

8.1. personal delivery on the date of delivery;

8.2. pre-paid registered or recorded delivery mail on the second Business Day after the notice of
communication is posted;

8.3. facsimile transmission sent in accordance with paragraph 7 on the date and time the facsimile is
successfully transmitted as evidenced by the sender’s facsimile transmission slip.

19
M-17686479-1



Document comparison by Workshare Compare on 22 January 2019 16:23:32

Input:

file://C:\Users\Imizrachi\AppData\Local\Temp\Workshare\wmtemp
10b94\JCT Ammendments (without contractor design) - 11.01 -
c.DOCX

Document
11D

Descriptionl JCT Ammendments (without contractor design) - 11.01 - ¢

DocUment linterwovenSite:/BBDMS/MATTERS/25380425/1
... [#25380425v1<MATTERS> - JCT Amendments (without
Description .
contractor design) - 21.01
Rendering Standard
set
Legend:
Insertion
Deletion-
Moved-from-
Moved to

Style change

Format change

Inserted cell
Deleted cell
Moved cell
Split/Merged cell
Padding cell
Statistics:

Count
Insertions 16
Deletions 29
Moved from 0
Moved to 0
Style change 0
Format changed 0
Total changes 45




