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 APPENDIX E 
Pre-Construction Information 
. The Project 
a. 	Project Brief 
[bookmark: _GoBack]The Design and Construction of new play area elements and refurbishment of other play area elements, carriageway safety surface removing and disposing of existing equipment and surfacing 
b. 	Main Parties 
Client - Gosport Borough Council 
Principal Designer - Client at tender phase 
Main Contractor (tbc), upon appointment 
Principal Contractor - Main Contractor (tbc) 
c. 	Key Dates 
Tender - Return date 23rd September 2019 by 12 Noon 
Construction - Commence from 6th January 2020 to be completed by the 28th February  2020 
2. Planning and Management of the Project 
a. 	Resources and time 
It is envisaged, at tender, that works will be completed in full by the 28th February  2020. 
b. 	Co-ordination and Co-operation 
Regular meetings are to be arranged between the Client and the Main Contractor to ensure co-ordination and co-operation 
Contact details for the main representatives of the Client and Main 
Contractor working on the project are to be exchanged as soon as practicable upon appointment 


3. Health and Safety Hazards 
a.	 Known Hazards 
Leesland Park Play Area access gate is located opposite a local school and is popular to users before and after School it is also used for sports (adjacent Skate Park) and by local dog walkers. As such there are regular traffic and pedestrian movements taking place which involve vehicles of all types and pedestrians of all ages and abilities. 
Leesland Road Play Area is located rear of terraced residential properties with narrow access off Leesland Road that is a low visibility road due to roadside parking and is also near to a local school.
4. Existing Information LEESLAND PARK AND LEESLAND ROAD PLAY AREA 
a.  Existing H&S File 
There is no existing Health and Safety File for this site 
b.  Other information 
The Main Contractor should carry out a CAT, or similar, scan of the work area prior to commencing works to confirm that no other underground services are present within the area. 
See Attached for Utility information
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