
 

 

1. The terms and conditions used for this tender are as follows: 
 

The Contract: The Form of Contract will be the JCT Intermediate Building       
Contract 2016 Edition amended to comply with the requirements of the BCP 

Council. The terms and conditions of contract are attached as a separate 
document within ProContract. 

 
Recitals 
 
First the Employer wishes to have the following work carried out: 
 
This construction project is for the replacement of timber cupola and associated roof 
works which includes; 
Removal of the existing cupola, associated lead work and roof works 
Alterations, strengthening and replacement of load bearing timber work 
Construction of new timber cupola either on or off site 
Installation of new cupola 
Installation of new lead work and roof works 
 
At 
 
Christchurch Town Hall, High Street, Christchurch, BH23 1QB. 
   
 
Second The drawings are numbered:  

 Drawing 1 - 2017-19-01 

 Drawing 2 - 2017-19-02 

 Drawing 3 - C-Prop-2017-17-001 

 Drawing 4 - C-Prop-2017-17-003 

 Drawing 5 - 2017-19-04 Rev A 

 Drawing 6 - 2017-19-05 

 Drawing 7 - 2017-19-07 

 Drawing 8 - 2017-19-08 

 Drawing 9 - C-Prop-2017-17-009 

 Drawing 10 - C-Prop-2017-17-010 Amended 

 Drawing 11 - PS19006-01 
relate to this Contract (“the Contract Drawings”)   

 
Third  the Employer has supplied to the Contractor the Specification documents 

and drawings  
  
Fourth the Contractor has priced the Specification (as priced, the Priced tender 

document) the total of such pricing shall be the tender sum stated in 
Article 2  

 
  
Fifth for the purposes of the Construction Industry Scheme (CIS) under the 

Finance Act 2004 the status of the Employer is, as at the Base Date that 
stated in the Contract Particulars 



 

 

 
Eighth The works are to be carried out in one operation.. 

  
 
Ninth The contract is not supplemented by a Framework Agreement. 

 
 
Tenth the Supplemental Provisions in the Contract Particulars apply 

 

 

Articles 

Article 1: Contractors obligations 

The Contractor shall carry out and complete all or some of the Works in accordance 
with the Contract Documents. 

Article 2:  Contract Sum  

The Employer shall pay the Contractor at the times and in the manner specified in 
the Conditions the Vat-exclusive sum of TBC 

Article 3:  Architect/Contract Administrator 

For the purposes of this Contract the Contract Administrator is 

John Kerley, Building Surveyor, Housing &Communities, Construction & FM, 
Civic Offices, BCP Council, BH15 2RU 

Article 4:  Quantity Surveyor 

For the purposes of this Contract the Quantity Surveyor is 

John Kerley, Building Surveyor, Housing &Communities, Construction & FM, 
Civic Offices, BCP Council, BH15 2RU 

Article 5: CDM - PD 

For the purposes of this Contract the CDM – PD is 

John Kerley, Building Surveyor, Housing &Communities, Construction & FM, 
Civic Offices, BCP Council, BH15 2RU 

Article 6:  Principal Contractor 



 

 

The Principal Contractor for the purposes of the CDM Regulations and the SWMP 
Regulations is the Contractor. 

TBC 

Article 7:  Adjudication   

If any disputes or differences arise under this Contract, either Party may refer it to 
adjudication in accordance with clause 9.2 

 

Article 8:  Arbitration    

Where Article applies, then subject to Article 7 and the exceptions set out below, any 
disputes or difference between the Parties of any kind whatsoever arising out of or in 
connection with this Contract shall be referred to arbitration in accordance with 
clauses 9.3 to 9.8 and the JCT 2011 edition of the Construction Industry Model 
Arbitration Rules (CIMAR). The exceptions to this Article 8 are: 

 any disputes or differences arising under or respect of the Construction 
Industry Scheme or VAT to the extent that legislation provides another 
method of resolving such disputes or differences; and 

 any disputes or differences in connection with the enforcement of any 
decision of an Adjudicator. 

Article 9:  Legal Proceeding 

Subject to Article 7 and (where it applies) to Article 8, the English courts shall 
jurisdiction over any dispute or difference between the Parties which arises out of or 
in connection with this Contract. 

Contract Particulars  

Fifth Recital and Clause 4.5: Construction Industry Scheme (CIS)      

Employer at the Base Date 

is not a contractor for the purposes of the CIS  

Seventh Recital:  CDM Regulations apply 

Is not notifiable  

Eighth Recital: Delete 

Ninth Recital: Delete 

Tenth  Recital:  



 

 

Supplemental Provisions 

Collaborative working:        Applies 

Health and Safety         Applies 

Cost savings and value improvement     Applies 

Sustainable development and environmental development   Applies 

Performance Indicators and Monitoring     Does not Apply 

Notification and negotiation of disputes      Applies 

Employers nominee: John Kerley  

 
 
Contractor’s nominee:    TBC 

 
 
Article 8 Arbitration Applies 
 
 
1.1 Base Date 29th July 2019 

 
 
1.2 CDM Planning Period: 
 

 Shall mean the period of   2 weeks. 

            

 

1.3 Date for completion of the works                               TBC  

  
           8 weeks Programme from receipt of order to include a  
           two weeks CDM planning period.  
 
 
1.4 Addresses or service of notices by the Parties Employer:  

 
 John Kerley 
           Building Surveyor,  
           Housing &Communities,  
           Construction & FM, 
           BCP Council 
 The Civic Centre  
 Poole  
 BH15 2RU 
 
 Contractor: TBC 



 

 

 
2.4 Date of Possession of the site 2nd September 2019 
 
 
2.5 Deferment of possession of the  Does not apply  
 
 
2.6 Liquidated damages                                                        

  
   
2.30 Rectification Period 
 
 12 Months from the date of practical completion 
 
 
4.6 Advance Payment  Does not apply 

 
 
4.6 Advance Payment Bond Does not apply 

 
 
4.7.1 Interim payments – due dates   TBC 

 
 
4.8.1 Interim payments       100% 

 
 
4.9.4 Listed Items uniquely identified N/A 

 
 
4.9.5 Listed Items uniquely identified N/A  

 
 
4.15 and Schedule 4  N/A 

 
 
6.4.1.2 Contractors insurance       £10 million 

 
 
6.5.1 Insurance liability of employer                                            £10 million 

 
 
6.7.1 and Schedule 1 Insurance of the Works  Option C 

 
 
6.7. and Schedule 1 Percentage to cover professional fees 0% 

 
 
6.7 and Schedule 1 Annual renewal date of Insurance TBC 

 



 

 

 
Joint Fire Code      Does not Apply  
 
 
8.9.2 Period of Suspension  N/A 
 
 
8.11.1.1 to 8.11.1.5. N/A  

 
 
9.2.1 Adjudication:                  The Royal Institution of Chartered Surveyors 
 
 
9.4.1 Arbitration: The Royal Institution of Chartered Surveyors   
 
 


