
 

 

SECTION B – SPECIFICATION 
 

B1 SPECIFICATION 

 
The Council is looking to appoint a project management resource for Culm Garden 
Village. 
 

The resource. 

1. Provision of a dedicated project management resource on a part time basis 

for a period of one year. Start date TBC, but need to be available to start the 

commission in September 2017. 

2. The Council wish to retain the ability to vary the working pattern per week to 

take account of circumstances, but ensure contract milestones are delivered. 

3. Following contract award, a working pattern will be mutually agreed in 

advance of commencement between the contractor and Council. 

4. Resource to be delivered primarily, but not exclusively as a single, named 

person. The Council wish to retain flexibility to call on a wider staff resource 

from the contractor should circumstances require such as specialist skills 

/knowledge. 

5. Resource to be delivered locally to the project, being based in the office of 

Mid Devon District Council in Tiverton, Devon and / or the office of Cullompton 

Town Council, Cullompton.  

6. The project lead will need to be able to have access to a car to allow travel to 

meetings and to undertake site visits in connection with the commission. (Will 

not be able to rely upon public transport). 

 

Skills and knowledge. 

1. The Council require the following knowledge /experience: 

(i) Significant experience of delivering large scale, complex, residential led 

development projects.  

(ii) Significant experience of project management including the coordination of 

multiple work streams, commissioning of reports and studies and oversight 

of consultants. 

(iii) Knowledge of different delivery models, governance arrangements and 

development viability. 

(iv) Knowledge and experience of the delivery of highway infrastructure. 

(v) Knowledge and experience of different funding sources for infrastructure 

including the writing /assessment of funding applications. 

(vi) Significant experience of liaison and coordination with different 

stakeholders including government agencies over the delivery of large 

scale, complex development projects. 



 

 

(vii) Significant knowledge of the planning system including policy formulation, 

development management and major projects, is a qualified planner and 

MRTPI. 

(viii) Knowledge and experience of masterplanning. 

(ix) Knowledge and experience of local Government and political awareness. 

(x) Extensive experience of public engagement and consultation. 

 

Payment 

Payment by invoice will be made upon delivery of key project milestones which 

will be agreed prior to commencement of the contract. 

 
 


