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	A10 PROJECT PARTICULARS:



	Names of Parties: The following terms where appearing in the conditions of Contract, Specification of Works or other context in connection with this Contract shall be construed as follows:



	100
	Employer and Client:
	The Chairman and Councillors,

Torridge District Council,

Riverbank House,

BIDEFORD.

EX39 2QG.


	

	110
	The Principal 

Contractor:

The Contractor.


	The person or persons who have duly entered into a legal contract with the Employer for the execution of the Works and shall include his heirs, executors, administrators and assignees.


	

	120
	Contract Administrator (hereinafter referred to as ‘CA’):
	Mr Simon Hoare MCIAT
Torridge District Council,

Riverbank House,

BIDEFORD.

EX39 2QG.


	

	130
	CDM Co-ordinator:



	Andrew Waite FRICS

Torridge District Council,

Riverbank House,

BIDEFORD.

EX39 2QG.


	

	140
	The Project

Nature:
	Decoration and minor repairs to maintain the outside of the building.

	

	150
	Location:
	Riverbank House,
BIDEFORD

Devon.

EX39 2QG


	

	A11
	DRAWINGS AND OTHER DOCUMENTS


	

	
	All Plans, drawings and other documents relating to the contract are

available to download on www.devontenders.gov.uk

	

	100
	THE TENDER DRAWINGS are: as identified in the Specification and

Tender Documents.


	

	110
	THE CONTRACT DRAWINGS will be the same as the tender 

drawings.


	

	120
	THE PRE-TENDER HEALTH AND SAFETY PLAN is identified in 

these preliminaries under Section A34.  It refers to information given

elsewhere in the preliminaries, specification and drawings.


	

	A12

	THE SITE/EXISTING BUILDINGS

The building consists of a two storey (ground & first floor) modern building with a flat roof. Located near the River Torridge
	

	110
	THE SITE:

Comprises the curtilage and buildings identified in the Schedule of Works and/or drawings.


	

	120
	EXISTING MAINS/SERVICES:

The contractor shall allow for all precautions to secure all sewers, 

drainage connections, gas, water, telephone and electrical mains, 

services and lines to avoid injury by or through carrying out the

works. Diversions of any services will only be carried out with

approval of the CA.

The contractor should liaise with all Utility Companies in respect of

existing and new services and equipment to be installed on site.

Services shall be identified on the Utility plans but the contractor shall be responsible to locate all services on site.


	     

	130
	Any damage to services within or around the building resulting from execution of the works shall be notified to the CA immediately and any appropriate service authority. The Contractor shall be responsible for making arrangements for any damage to be made good, to the satisfaction of the service authority or private owners as appropriate, including any consequential damage, all at his own expense.


	     

	200
	ACCESS TO THE SITE:

is as identified on the drawings.

The contractor’s access will be restricted to normal working hours 

between 8am and 7pm. Working out of hours will not normally be 

permitted and must always be by prior written agreement with the 

Contract Administrator.


	

	210
	USE OF THE SITE:

· Do not use the site for any purpose other than carrying out the Works

· Approval shall be obtained for the siting of temporary equipment, access routes, etc which shall be reinstated to their original condition on completion.

· The contractor shall allow for any protection of internal fixtures and fittings such as furniture, floor coverings etc; covering up during progress if deemed necessary, and subsequent replacement to the satisfaction of the CA.


	

	220
	SURROUNDING LAND/BUILDING USES:

Adequate protection shall be allowed for and the contractor shall

be responsible for making good any damage caused.


	

	230
	RISKS TO HEALTH AND SAFETY

Working at height.
Staff and members of the public moving into and out of the building.


	

	240
	SITE VISIT:

Before tendering, the Contractor should inspect the drawings

and visit the site to satisfy himself as to the local conditions and

accessibility of the site of the operation. The Contractor should take into
account the supply of and conditions affecting labour, water or services and 

any other conditions which may affect the execution of works,

ascertaining any additional charges as no allowance or claim in 

respect of want of knowledge will be entertained.

Also, no allowance can be made for the omission of any item, which can be implied by the drawings or Specification taken either separately or together forming part of this Contract.


	     

	250
	SITE VISITS may be made by appointment with the CA.

Access for the purpose of initial survey and for carrying out the works, is to be pre-arranged with the Contract Administrator, Mr Andrew Champion on Bideford  (01237) 428753.


	

	
	A20 THE CONTRACT


	

	100
	AGREEMENT FOR MINOR WORKS 2005:  

The form of contract will be the JCT Agreement for Minor Building Works 2005 Edition Revision 2, 2009 incorporating all current amendments.  Nothing in these preliminaries shall override or be deemed to override the JCT Agreement for Minor Building Works 2005 Revision 2, 2009.

(Prior to completion of this section refer to the MW User Checklist

Appendix A)


	

	
	RECITALS 1-5

1st Recital

The work is identified in the Contract particulars.

Architect/Contract Administrator:  See Section A10.

2nd Recital

Documents are as identified in the Specification.

3rd Recital

Priced schedule of rates.

4th Recital

The Quantity Surveyor shall be the Client.


	

	
	5th Recital

Project is not notifiable 

CDM Co-ordinator is as A10.

Name and Address of Principal Contractor is as A10.

CDM Planning Period  (2 weeks)

Commencement date/End Date

Alternative A will apply

Alternative B will be deleted

6th Recital

Not applicable

7th Recital

Not applicable

Sustainable Development and Environmental (schedule 3 para 4) will not apply.


	

	
	ARTICLES 1-5

Article 3:

The Architect/Contract Administrator shall mean Torridge District

Council.

Article 4:

Alternative 3 shall be deleted.

Delete Article 7B and Article 7A shall appoint as Article 6.

CONDITIONS 1-9


	

	
	4.5

Final Certificate

Not applicable

	

	
	4.6

Contribution, levy and tax changes

This clause to be deleted


	

	
	5.2


Value Added Tax

Clause B1.1 of the Supplementary Memorandum does not apply.


	

	
	6.2

Injury or damage to property - public liability.

Insurance cover to be not less than £5,000,000.


	

	
	6.3B

Insurance of the Works and any existing structures by 

Employer/Contractor

 - Fire etc.

Clause 6.3A/6.3B will be deleted.  (Delete as applicable) 

920

Construction Industry Scheme

The Contractor’s attention is drawn to The Construction Industry

Scheme, which came into effect on the 1st August 1999.  The

provisions of this Scheme are set out in the Inland Revenue Booklet

IR 14/15 (CIS).  The Contractor will be required to satisfy the

Employer that he had a valid Registration Chart (CIS4) or 

Subcontractors Tax Certificate (CIS6) or Construction Tax

Certificate (CIS5) as indicated in the booklet.


	

	
	The Contractor is specifically reminded that it is his duty and 

responsibility to satisfy himself as to the status of all subcontractors

whether nominated or otherwise.


	

	110
	VALUE ADDED TAX. The Contractor will be required where applicable to pay such rate of tax as is legally demandable on the costs of the supply of goods and services to him by suppliers and sub-contractors, where nominated or otherwise.


	

	111
	When submitting tender Contractors shall not include for any output Value Added Tax, which may become chargeable to the Council under the Act but Contractors shall, when submitting their accounts, include tax invoices in accordance with the Act. Tax invoices shall be submitted for each Work Order issued by the Council.


	

	A30
	TENDERING/SUB-LETTING/SUPPLY


	

	
	MAIN CONTRACT TENDERING


	

	100
	SCOPE:  These conditions are supplementary to those stated in the invitation to tender and on the Form of Tender.


	

	110
	PRICING INSTRUCTIONS: The tenderer is required to submit with his tender, a fully priced preambles and schedule of works and the total carried forward to a Summary of Building Costs.


	

	120
	TENDERING PROCEDURE will be in accordance with the principles of the Construction Industry Board “Code of Practice for the selection of Main Contractors” clause 4.7 with the overall price dominant.


	

	130
	EXCLUSIONS: If the Contractor cannot tender for any part(s) of the work as defined in the tender documents he must inform the CA as soon as possible, defining the relevant part(s) and stating the reasons for his inability to tender.


	

	140
	ACCEPTANCE OF TENDER: The Employer and his representatives:

· Offer no guarantee that the lowest or any tender will be recommended for acceptance or accepted. Tenders will be accepted and assessed based on value for Money measures and as such the lowest tender may not be successful.

· The Employer will not be responsible for any cost incurred in the preparation of any tender in the event of any tenderer withdrawing a tender before acceptance or declining to accept a formal contract on being called upon to do so after his or their tender has been accepted by or on behalf of the Employer for a period of 12 months following the date of withdrawal.

· The tender shall be accepted by official electronic order. All invoices must show this order number for payment.


	

	150
	PERIOD OF VALIDITY: Tenders must remain open for consideration (unless previously withdrawn) for not less than 8 weeks from the date fixed for the submission of tenders.  Information on the date for possession/ commencement is provided in the Form of Tender.


	

	160
	PROJECTS WITHOUT QUANTITIES: Tenders must include for all work shown or described in the tender documents as a whole or clearly apparent as being necessary for the complete and proper execution of the Works.


	

	170
	PRICING OF SPECIFICATION: Alterations and qualifications to the specification must not be made without the written consent of the CA.  Tenders containing unauthorised alterations or qualifications may be rejected.  Costs relating to items in the specification, which are not priced will be deemed to have been included elsewhere in the tender.


	

	171
	FIXED PRICE: Tenders shall be submitted on a fixed price basis on every respect. The tenderer shall allow for all fluctuations in the prices of labour and materials and ensure they have been taken into account.


	

	172
	VALUE ADDED TAX: Tenders shall be submitted exclusive of V.A.T. The Contractor will be entitled to recover the VAT for which the Employer is liable as detailed in the Supplemental Agreement to the Contract.


	

	180
	THE PRICED SPECIFICATION must be submitted when requested.


	

	190
	A SCHEDULE OF RATES (unpriced) is included with the tender

documents.  The Contractor may insert additional items.  A fully

priced copy must be submitted with any tender.


	

	200
	TENDER STAGE METHOD STATEMENTS must be submitted 

within one week of request describing how and when the Contractor

proposes and undertakes to carry out the following:

· works as requested in the Health and Safety Plan. 
The Contractor may, at his discretion and at the same time, submit method statements for other parts of the Works.


	     

	210
	ALTERNATIVE TENDERS: In addition to and at the same time as

his tender based upon the date or period specified in the Form of

Tender, the tenderer may, at his discretion, submit an alternative

tender based upon a different date for completion or period.

If any such tender is accepted the date for completion inserted in the Appendix to the Contract will be the date stated in the alternative tender or determined from the period stated in the alternative tender.


	     

	220
	SUBSTITUTE PRODUCTS: If the Contractor wishes to substitute

products of different manufacture to those specified, written details 

must be submitted with the tender giving reasons for each proposed

substitution. Substitutions, which have not been notified at tender 

stage may not be considered.  Substitutions sanctioned by the CA

will be subject to the verification requirements of clause A31/130.


	

	
	SUBLETTING/SUPPLY.


	

	230
	SUB-CONTRACTORS: No part of the works shall be sub-let to other persons without written consent between the contracting parties.  The employer shall have power to obtain estimates and select firms to carry out work covered by prime cost or provisional sums.  The Contractor is to ensure that the work of any sub-contractor is covered in all aspects as maintained in the General Conditions and is to obtain written agreement as necessary to comply with same.  A Letter of Intent should be obtained from all sub-contractors that they will comply fully to the Principal Contractors Health and Safety Policy - a copy shall be passed to the CA, who shall retain the right to accept or reject Sub-Contractors on the basis of their statement.


	

	240
	CORRUPTION: The tendered/contractor shall not offer to give or agree to give any person any gift or consideration of any kind as an inducement or reward for obtaining or executing the contract with the employer.  In such circumstances the employer can cancel the contract and recover from the contractor the amount of any loss resulting from the cancellation of the contract. A copy of the Councils Whislteblowing Policy will be issued to the Contractor at the Initial Contract Meeting.


	

	250
	RACE RELATIONS: All Contractors shall fully comply to the

Provisions of the Race Relations Act 1976 and all subsequent 

Amendments.  All Contractors should have a suitable Policy to

exclude racial discrimination in their Company and in relation to sub-

contractors and suppliers.


	

	A31
	PROVISION, CONTENT AND USE OF DOCUMENTS


	

	
	DEFINITIONS AND INTERPRETATIONS


	

	100
	IN WRITING: When required to notify, inform, instruct, agree, confirm, obtain information, obtain approval or obtain instructions do so in writing.


	

	110
	APPROVAL means the approval in writing of the CA unless specified otherwise.


	

	120
	CROSS-REFERENCES TO THE SPECIFICATION: 

· The Contractor shall check all cross references to or in a specification and report any discrepancies to the CA.


	

	130
	EQUIVALENT PRODUCTS:

· Where the specification permits substitution of a product of different manufacture to that specified and such substitution is desired, before ordering the product notify the CA and, when requested, submit for verification documentary evidence that the alternative product is equivalent in respect of material, safety, reliability, function, compatibility with adjacent construction, availability of compatible accessories and, where relevant, appearance.  Submit certified English translations of any foreign language documents.


	

	
	· Any proposal for use of an alternative product must also include proposals for substitution of compatible accessory products and variation of details as necessary, with evidence of equivalent durability, function and appearance of the construction as a whole.  If such substitution is sanctioned, and before ordering products, provide revised drawings, specification and manufacturer’s guarantees as required by CA.


	

	140
	EQUIVALENT PRODUCTS: Wherever products are specified by proprietary name and the phrase ‘or equivalent’ is not included, it is to be deemed included.


	

	150
	REFERENCES TO BSI DOCUMENTS are to the versions and amendments listed in the BSI Standards Catalogue current at the date of tender.


	

	160
	SIZES: Unless otherwise stated:

· Products are specified by their co-ordinating sizes.

· Cross-section dimensions of timber shown on drawings are nominal sizes before any required planning.


	

	170
	FIX ONLY means all labours in unloading, handling, storing and fixing in position, including use of all plant.


	

	180
	SUPPLY AND FIX:  Unless stated otherwise all items given in the schedule of work and/or on the drawings are to be supplied and fixed complete.


	

	
	TERMS USED IN REFURBISHMENT/ALTERATION


	

	200
	REMOVE means disconnect, dismantle as necessary and remove the stated element, work or component and all associated accessories, fastening, supports, linings and bedding materials, and dispose of unwanted materials.  It does not include removing associated pipework, wiring, ductwork or other services.


	

	210
	KEEP FOR REUSE means:

· During removal prevent damage to the stated components or materials, and clean off bedding and jointing materials.

· Stack neatly, adequately protect and store until required by the Employer or for use in the Works as instructed.


	

	220
	REPLACE means:

· Remove the stated existing components, features and finishes.

· Provide and fit in lieu new components, features or finishes, which, unless specified otherwise, must match those, which have been removed.

· Make good as necessary.


	     

	230
	REPAIR means carry out local remedial work to components, 

features and finishes as found in the existing building, resecure or 

refix as necessary and leave in a sound and neat condition.  It does

not include:


- Replacement of components or parts of components.

- Redecoration.


	     

	240
	MAKE GOOD means carry out local remedial work to components,

features and finishes which have been disturbed by other, previous 

work under this Contract and leave in a sound and neat condition.  It

does not include:


- Replacement of components or parts of components.


- Redecoration.


The meaning of the term shall not be limited by this definition

            where used in connection with the defects liability provisions

           of the Contract.


	     

	250
	EASE means make minor adjustments to moving parts of the stated component to achieve good fit in both open and closed positions and ensure free movement in relation to fixed surrounds.  Make good as necessary.


	     

	260
	TO MATCH EXISTING means use products, materials and methods to match closely all visual characteristics and features of the existing work, with joints between existing and new work as inconspicuous as possible, all to approval of appearance.


	     

	
	DOCUMENTS PROVIDED ON BEHALF OF EMPLOYER


	

	270
	DIMENSIONS: The accuracy of dimensions scaled from the drawings is not guaranteed.  Obtain from the CA any dimensions required but not given in figures on the drawings nor calculable from figures on the drawings.


	     

	280
	THE SPECIFICATION: All sections of the specification must be read

 in conjunction with Main Contract Preliminaries/General Conditions.


	     

	
	DOCUMENTS PROVIDED BY CONTRACTOR


	

	290
	TECHNICAL LITERATURE: The Contractor is required to keep copies of the following on site, readily accessible for reference by all supervisory personnel:

· Manufacturers’ current technical literature relating to all products to be used in the Works.

· Those parts of BS 8000 ‘Workmanship on Building Sites’ which are invoked in the specification.


	     

	300
	MAINTENANCE INSTRUCTIONS AND GUARANTEES:  Retain copies delivered with components and equipment (failing which, obtain), register with manufacturer as necessary and hand over to CA on or before Practical Completion.


	     

	310
	VARIATIONS: All variations shall be approved in writing prior to 

execution.  No variation shall vitiate the contract.  The basis of 

valuation of variations shall be in accordance with the original pricing

for the contract or the schedule of rates.

Where works are on a daywork basis they shall be according to the Daywork schedule, which forms part of the contract.  Where requested the contractor shall submit dayworks sheets detailing labour, plant and materials within 1 week for these works.


	     

	320
	IDENTIFICATION CARDS: The Contractor shall ensure that all members of staff who visit Council Properties carry and shown an identification card which has on it a photograph of the employee, contractors name and telephone number.


	     

	A32
	MANAGEMENT OF THE WORKS


	

	100
	INSURANCES:  Before starting work on site submit satisfactory documentary evidence and/or policies and receipts for the insurances required by the Conditions of Contract.


	     

	110
	INSURANCE CLAIMS: If any event occurs which may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, forthwith give notice in writing to the Employer, the CA and the Insurers.  Indemnify the Employer against any loss, which may be caused by failure to give such notice.


	     

	120
	OWNERSHIP: Materials arising from the alteration work are to become the property of the Contractor except where otherwise stated.  Remove from site as work proceeds.


	     

	130
	HARDCORE:  Brick rubble or other hard materials arising from the

work may be reused as hardcore, subject to compliance with the

specification.


	     

	140
	PROGRAMME:

· As soon as possible and before staring work on site prepare in an approved form a programme for the Works, which must make allowance for all:
- Planning and mobilisation by the Contractor
- Subcontractor’s work
- Running in, adjustment and testing of engineering services
- Work resulting from instructions issued in regard to the expenditure of provisional sums
- Work by others concurrent with the Contract

· Submit 2 copies to CA.


	     

	150
	CA’S SITE MEETINGS:

· The CA will hold site meetings to review progress and other matters.  Meetings will normally be held monthly.

· Ensure the availability of accommodation and attend all such meetings.

· The CA will chair the meetings but it will be the Contractors responsibility to take and distribute the minutes.


	     

	160
	NOTICE OF COMPLETION:  Give CA at least 1 week’s notice of the anticipated dates of practical completion of the whole or parts of the Works.


	     

	170
	ESTIMATED COST OF VARIATIONS:  If the CA issues details of a proposed instruction with a request for an estimate of cost, submit such an estimate without delay and in any case within 7 days.


	     

	180
	MEASUREMENTS: Give reasonable notice to the Quantity Surveyor before covering up work, which the Quantity Surveyor requires to be measured.


	     

	190
	INTERIM VALUATIONS: At least 7 days before the established dates for interim valuations submit to the CA details of amounts due under the Contract together with all necessary supporting information.


	     

	200
	REMOVAL OF WORKPERSONS:  The right is reserved for immediate removal of any workperson who in the opinion of the CA is incompetent.


	     


	210
	OVERTIME. Should the rate of progress lag so as to endanger the completion of the Contract within the time stated in the Appendix to the Contract Conditions or within any extended time fixed under clause 2.2 of the said conditions, the Contractor shall arrange for overtime to be worked at his own expense.


	     

	211
	Should the Contractor wish to work other than the recognised hours, he shall give notice in writing to the Contract Administrator who will (in agreement with the Property Manager) grant permission if he considers the proposals reasonable and the Contractor shall make all necessary provisions for carrying out the works in a proper and safe manner. The Contract Administrator reserves to himself the right to instruct the Contractor to work abnormal hours where he considers there is undue delay in completing the Contract. Where permission or instructions are given the Contractor shall not be entitled to any additional payments for such working except where the ‘Contract Administrator agrees that such working is occasioned by virtue of conditions unascertainable at the date of Tender and it is confirmed in writing.


	     

	220
	SITE ADMINISTRATION. The Contractor shall allow in his Tender for all on and off site management costs.


	     

	A33

	QUALITY STANDARDS/CONTROL


	

	
	MATERIALS AND WORK GENERALLY


	

	110
	CONTRACT GOOD PRACTICE:  Where and to the extent that

materials, products and workmanship are not fully detailed or specified

they are to be: 

· Of a standard appropriate to the Works and suitable for the functions stated in or reasonably to be inferred from the project documents, and

· In accordance with good building practice.


	     

	120
	GENERAL QUALITY OF PRODUCTS:

· Products to be new unless otherwise specified.

· For products specified to a British or European Standard obtain certificates of compliance from manufacturers when requested.

· Where a choice of manufacturer or source is allowed for any particular product, the whole quantity required must be of the same type, manufacture and/or source unless otherwise approved.  Produce written evidence of sources of supply when requested.

· Ensure that the whole quantity of each product required is of consistent kind, size, quality and overall appearance.

· Where consistency of appearance is desirable ensure consistency of supply from the same source.  Do not use different colour batches where they can be seen together.

· If products are prone to deterioration or have a limited shelf life, order in suitable quantities to a programme and use in appropriate sequence.  Do not use if there are any signs of deterioration, setting or other unsatisfactory condition.

· No asbestos based products are permitted.


	     

	130
	PROPRIETARY PRODUCTS:

· Handle, store, prepare and use or fix each product in accordance with its manufacturer’s current printed or written recommendations.  Inform CA if these conflict with any other specified requirement.  Submit copies when requested.

· The tender will be deemed to be based on the products specified and recommendations on their use given in the manufacturer’s literature current at the date of tender.

· Where British Board of Agreement certified products are used, comply with the limitations, recommendations and requirements of the relevant valid certificates.

· Concrete cast insitu / precast testing shall be carried out.


	     

	140
	CHECKING COMPLIANCE OF PRODUCTS:  Check all 

documentation and the products themselves to ensure compliance

with the project documents.  Where different types of any product

are specified, check to ensure that the correct type is being used in 

each location.  In particular, check that:

· The sources, types, qualities, finishes and colours are correct, and match any approved samples.

· All accessories and fixings, which should be supplied with the products, have been supplied.

· Sizes are correct.  Where tolerances are critical, measure a sufficient quantity to ensure compliance.

· The delivered quantities are correct, to ensure that shortages do not cause delays in the work.

· The products are clean, undamaged and in good condition.

· Products, which have a limited shelf life, are not out of date.


	     

	150
	PROTECTION OF PRODUCTS:

· Prevent over-stressing, distortion and other damage.

· Keep clean and free from contamination.  Prevent staining, chipping, scratching or other disfigurement, particularly of products exposed to view in the finished work.

· Keep dry to prevent premature setting, moisture movement and similar defects.  Where appropriate store off the ground and allow free air movement between stored products.

· Prevent excessively high or low temperatures and rapid changes of temperature in the products.

· Protect adequately from rain, damp, frost, sun and other elements as appropriate.  Ensure that products are at a suitable temperature and moisture content at time of sue.

· Ensure that sheds and covers are of ample size, in good weatherproof condition and well secured.

· Keep different types and grades of products separately and adequately identified.

· Keep products in their original wrappings, packings or containers, until immediately before they are used.  Wherever possible retain protective wrappings after fixing and until shortly before Practical Completion.

· Ensure that protective measures are fully compatible with and not prejudicial to the products/materials.


	     

	160
	SUITABILITY OF RELATED WORK AND CONDITIONS: Provide all

trades with necessary details of related types of works.  Before 

starting each type of work, ensure that:

· Previous work is appropriately complete, in accordance with the project documents, to a suitable standard and in a suitable condition to receive the new work.

· All necessary preparatory work has been carried out, including provision for services, openings, supports, fixings, damp proofing, priming and sealing.

· The environmental conditions are suitable, particularly that the building is suitably weathertight.


	     

	170
	GENERAL QUALITY OF WORKMANSHIP:

· Operatives must be appropriately qualified, skilled and experienced for the type and quality of work, i.e. ACOPS, plant and machinery.

· Take all necessary precautions to prevent damage to the work form frost, rain and other hazards.

· Inspect components and products carefully before fixing or using and reject any, which are defective.

· Fix or lay securely, accurately and in alignment.

· Provide suitable, packings at screwed and bolted fixings to take up tolerances and prevent distortion.  Comply with correct torque settings.

· Adjust location and fixing of components and products so that joints, which are left open to view, are even and regular.

· Ensure that all moving parts operate properly and freely.  Do not cut, grind or plane pre-finished components and products to remedy binding or poor fit without approval.


	     

	180
	BS 8000: BASIC WORKMANSHIP:

· Where BS 8000 gives recommendations on working methods, compliance will be deemed to be a matter of industry good practice and not a requirement of the CA.

· If there is any conflict or discrepancy between the recommendations of BS 8000 on the one hand and the project documents on the other, the latter will prevail.


	     

	190
	WATER FOR THE WORKS: If other than mains supply is proposed provide evidence of suitability.


	     

	200
	Where applicable the water supply installation and fittings shall comply to the Water Supply (Water Fittings) Regulations 1999 or as current.


	     

	
	SAMPLES/APPROVALS


	

	210
	SAMPLES: Where approval of a product is specified the requirement for approval relates to a sample of the product and not to the product as used in the Works.  Submit a sample or other evidence of suitability.  Do not confirm orders or use the product until approval of the sample has been obtained.  Retain approved sample in good, clean condition on site.  Ensure that the product used in the Works matches the approved sample.


	     

	220
	APPROVALS: Where and to the extent that products or work are

specified to be approved or the CA instructs or requires that they are

to be approved, the same must be supplied and executed to comply 

with all other requirements and in respect of the stated or implied

characteristics either:

· To the express approval of the CA or

· To match a sample expressly approved by the CA as a standard for the purpose.


	     

	
	ACCURACY/SETTING OUT GENERALLY


	

	230
	SETTING OUT: Check the levels and dimensions of the site against those shown on the drawings, and record the results on a copy of the drawings.  Notify CA in writing of any discrepancies and obtain instructions before proceeding.


	     

	240
	SETTING OUT:  Inform CA when overall setting is complete and

before commencing construction.


	     

	250
	APPEARANCE AND FIT:

· Arrange the setting out, erection, juxtaposition of components and application of finishes to ensure satisfactory fit at junctions, no practically or visually unacceptable changes in plane, line or level and a true, regular finished appearance.

· Wherever satisfactory accuracy, fit and/or appearance of the work are likely to be critical or difficult to achieve obtain approval of proposals or of the appearance of the relevant aspects of the partially finished work as early as possible.


	     

	
	SERVICES GENERALLY


	

	260
	SERVICES REGULATIONS: Any work carried out to or which affects new or existing services must be in accordance with the Bye Laws or Regulations of the relevant Statutory Authority.


	     

	270
	SERVICE RUNS: Make adequate provision for services, including unobstructed routes and fixings.  Wherever possible ducts, chases and holes are to be formed during construction rather than cut.


	

	280
	MECHANICAL AND ELECTRICAL SERVICES must have final tests and commissioning carried out so that they are in full working order at practical completion.


	     

	
	SUPERVISION/INSPECTION/DEFECTIVE WORK


	

	290
	DEFECTS IN EXISTING CONSTRUCTION to be reported to CA

 without delay.  Obtain instructions before proceeding with work

 which may:

· Cover up or otherwise hinder access to the defective construction, or

· Be rendered abortive by the carrying out of remedial work.


	     

	300
	TIMING OF TESTS AND INSPECTIONS:  Agree dates and times of tests and inspections with CA several days in advance, to enable the CA and other affected parties to be present.  On the previous working day to each such test or inspection confirm that the work or sample in question will be ready or, if not ready, agree a new date and time.


	     

	310
	PROPOSALS FOR RECTIFICATION OF DEFECTIVE 

WORK/PRODUCTS:  

· As soon as possible after any part(s) of the work or any products are known to be not in accordance with the Contract, or appear that they may not be in accordance, submit proposals to CA for opening up, inspection, testing, making good, adjustment of the Contract Sum, or removal and re-execution.

· Such proposals may be unacceptable to the CA, and he may issue contrary instructions.


	     

	
	WORK AT OR AFTER PRACTICAL COMPLETION


	

	320
	GENERALLY: 

· Make good all damage consequent upon the work.

· Remove all temporary markings and protective coverings.

· Clean the works thoroughly inside and out including all accessible ducts and voids, remove all splashes, deposits, efflorescence, rubbish and surplus materials.

· Cleaning materials and methods to be as recommended by manufacturers of products being cleaned, and to be such that there is no damage or disfigurement to other materials.

· Obtain COSHH dated data sheets for all materials used for cleaning and ensure they are used only as recommended by their manufacturers.

· Touch up minor faults in newly painted/repainted work, carefully matching colour.  Repaint badly marked areas back to suitable breaks or junctions.

· Adjust, ease and lubricate moving parts as necessary to ensure easy and efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and controls.


	     

	330
	SECURITY AT PRACTICAL COMPLETION:  Leave the Works secure with all accesses locked.  Account for and adequately label all keys and hand over to Employer with itemised schedule, retaining duplicate schedule signed by Employer as a receipt.


	     

	340
	MAKING GOOD DEFECTS: Make arrangements with the CA and give reasonable notice of the precise dates for access to the various parts of the Works for purposes of making good defects.  Inform CA when remedial works to the various parts of the Works are completed.


	     

	350
	MAINTENANCE PERIODS. The Contractor shall be responsible for a period of three months after the certificate of practical completion of the works for correction, entirely at his own expense, any defect or imperfection which may arise during this period, whether due to poor materials, defective workmanship or what ever other source is attributable under the Conditions of Contract.


	     

	351
	The Contractor shall be responsible for a period of twelve months after the certificate of practical completion of the works for correction, entirely at his own expense, any defect or imperfection which may arise during this period, whether due to poor materials, defective workmanship or what ever other source is attributable under the Conditions of Contract.


	     

	360
	ACTS AND BUILDING REGULATIONS. The work is to be carried out in conformity with Building Regulations as amended from time to time, or Acts of Parliament for the time being in force, through the duration of the Contract.


	

	370
	ATTENDANCE. All works are to be carried out by skilled workman controlled by a competent foreman who is used to the particular class of works being carried out. A site foreman is to be employed on the site throughout the duration of the contract and to whom instructions can be given in the absence of the Contractor.


	

	380
	FEES & CHARGES. The Contractor shall comply with the provisions of any Acts of Parliament relating to the Works and to the regulations and By-Laws of the Local Authorities and he shall give all notices required, and pay all fees, charges in connection therewith.


	     

	390
	SHEDS, EQUIPMENT & VEHICALS. The Contractor is to allow in his tender and provide all ropes, ladders, scaffolding, vehicles and plant necessary for the proper execution of the work. This shall also include the provision of sheds for materials, shelter and heating for workmen, offices and canteen where necessary and a clean, thoroughly deodorised sanitary convenience. Allowance is to be made for the removal of all such items at completion and for the removal of all such items where and when directed by the Contract Administrator.


	     

	391
	All apparatus used on site must be robust enough to safely carry out its required function. It should be maintained and repaired by a competent person. All portable and hand held electrical tools should operate on an 110V supply, use transformers when the only available supply is 240V. Include for bringing to site maintaining and removing on completion.


	     

	A34

	SECURITY/SAFETY/PROTECTION


	

	
	GENERALLY

	

	100
	THE PRE-TENDER HEALTH AND SAFETY PLAN is integral with 

the project Preliminaries, including but not restricted to the sections

set out below:


Nature of the project: Sections A10 and A13.


The existing environment: Section A12.


Existing drawings: Section A11 and A12.


The design: Section A34.


Construction materials: Section A34.


Site-wide elements: Section A12.


Overlap with client’s undertaking: Sections A34 and A36.


Site Rules; Sections A34 and A35.


Continuing Liaison: Section A31.


	     

	120
	THE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

developed from the Pre-tender Health and Safety Plan must be

submitted to the CA not less than 2 weeks before the proposed date

for start of construction work.  Construction work must not

commence until the Employer has confirmed in writing that in his

view the Construction Phase Health and Safety Plan includes the

procedures and arrangements required by the CDM Regulations.

The plan must include:

· Detailed proposals for managing health and safety during the construction phase together with site rules and emergency procedures.

· Method statements related to the hazards identified in the pre-tender health and safety plan and/or statements on how the hazards will be addressed and other significant hazards identified by the Contractor.


	     

	130
	HSE APPROVED CODES OF PRACTICE: Comply with the 

following:

· Management of health and safety at work.

· Managing construction for health and safety.

· Asbestos regulations.


	     

	140
	SECURITY: Adequately safeguard the site, the Works, products, materials, plant, and any existing buildings affected by the Works from damage and theft.  Take all reasonable precautions to prevent unauthorised access to the site, the Works and adjoining property.


	     

	141
	The Contractor shall provide all necessary day watching to ensure the safety of the public, the Contractor’s own employees and the authorised agents of the Employer. The sole responsibility for the safety of the Works, for any damage or theft and for the proper protection of the public will rest with the Contractor.


	     

	142
	The Contractor shall maintain proper discipline over workman employed on the Works and will be held entirely responsible for any loss or damage occasioned by neglect in this particular.


	     

	143
	The Contractor and his workmen are not to trespass on neighbouring properties or land. Only by agreement with the owners and occupiers concerned may they enter these properties or land and every endeavour must be made to avoid inconvenience.


	     

	
	The Contractor shall ensure that all buildings are maintained in a secure condition at all times and that no equipment is left unattended and insecure that may be used to gain access or exit to and from the building. The Contractor Shall ensure that unauthorised access to ladders; scaffolding and unauthorised use of plant cannot be made at any time.

The Contractor shall be responsible for the security of his own plant and materials not fixed.


	     

	150
	STABILITY: Accept responsibility for the stability and structural integrity of the Works during the Contract, and support as necessary.  Prevent overloading: details of design loads may be obtained from CA.


	     

	160
	OCCUPIED PREMISES:

· Existing buildings will be occupied and/or used during the Contract as follows: 
as identified in the Specification and Health and Safety Plan.
· Carry out the Works without undue inconvenience and nuisance and without danger to occupants and users.

· If it transpires that compliance with this clause requires certain operations to be carried out during overtime, and such overtime is not required for any other reason, the extra cost will be paid to the Contractor, provided that such overtime is authorised by the CA in advance.


	     

	170
	EMPLOYER’S REPRESENTATIVES SITE VISITS: Inform the CA in advance of all safety provisions and procedures (including those relating to materials which may be deleterious), which will require the compliance of the Employer or his representatives when visiting the site.  Provide protective clothing and/or equipment for the Employer and his representatives as appropriate.


	     

	
	PROTECT AGAINST THE FOLLOWING:


	

	180
	
NOISE:

· Comply generally with the recommendations of BS 5228: Part 1, clause 9.3 for minimising noise levels during the execution of the Works.

· Noise levels from the works are to be kept below 85 dB(A) when measured from the site boundary between 9.00am and 5.00pm.

· Fit all compressors, percussion tools and vehicles with effective silencers of a type recommended by manufacturers of the compressors, tools or vehicles.

· Do not use pneumatic drills and other noisy appliances during the period 5.00pm to 9.00am without consent of the CA.

· Do not use or permit employees to use radios or other audio equipment in ways or at times which may cause nuisance.


	     

	190
	POLLUTION: Take all reasonable precautions to prevent pollution of the site, the Works and the general environment including streams and waterways.


	     

	200
	USE OF PESTICIDES:

· Use only where specified or approved, and then only suitable products as listed in the UK Pesticide Guide.

· Where work is near water, drainage ditches or land drains, comply with the MAFF guidelines for the use of herbicides on weeds in or near watercourses and lakes.

· Observe all precautions recommended by the manufacturer and remove containers from site immediately they have been emptied or are no longer required.

· Operatives must hold a BASIS Certificate of Compliance, or work under the supervision of a Certificate holder.


	     

	210
	NUISANCE: Take all necessary precautions to prevent nuisance from smoke, dust, rubbish, vermin and other causes.


	     

	220
	FIRE PREVENTION: Take all necessary precautions to prevent personal injury, death, and damage to the Works or other property from fire.  Comply with Joint Code of Practice ‘Fire Prevention on Construction Sites’ published by the Building Employers Confederation, the Loss Prevention Council and the National Contractors’ Group.


	     

	230
	FIRE PREVENTION: Smoking will not be permitted on the site.


	

	240
	MOISTURE: Prevent the work from becoming wet or damp where this 

may cause damage.  Dry out the Works thoroughly.  Control the drying out

and humidity of the Works and the application of heat to prevent:

· Blistering and failure of adhesion.

· Damage due to trapped moisture.

· Excessive movement.


	     

	250
	INFECTED TIMBER: Where instructed to remove timber affected by fungal/insect attack from the building, do so in a way, which will minimise the risk of affecting other parts of the building.


	     

	260
	WASTE:

· Remove rubbish, debris, surplus material and spoil regularly and keep the site and Works clean and tidy.

· Remove all rubbish, dirt and residues from voids and cavities in the construction before closing in.

· Ensure the non-hazardous material is disposed of at a tip authorised by a Waste Regulation Authority.

· Remove all surplus materials and their containers regularly for disposal off site in a safe and competent manner as approved by a Waste Regulation Authority and in accordance with relevant regulations.

· Retain waste transfer documentation on site.


	     

	270
	ASBESTOS:

Comply with Asbestos at Work Regulations and all associated Codes of Practice and amendments to the legislation.

	     

	
	PROTECT THE FOLLOWING:


	

	280
	WORK IN ALL SECTIONS: Adequately protect all types of work and all parts of the Works, including work carried out by others, throughout the Contract.  Wherever work is of an especially vulnerable nature or is exposed to abnormal risks provide protection to ensure that damage does not occur.


	     

	290
	EXISTING SERVICES:

· Notify all service authorities and adjacent owners of the proposed works not less than one week before commencing site operations.

· Before starting work check positions of existing services.

· Observe service authorities’ recommendations for work adjacent to existing services.  Do not interfere with their operation without consent of the service authorities or other owners.

· If any damage to services results for the Works, notify CA and appropriate service authority without delay.  Make arrangements for making good without delay to the satisfaction of the service authority or other owner as appropriate.

· Replace marker tapes or protective covers disturbed by site operations to the service authority’s recommendations.


	     

	300
	ROADS AND FOOTPATHS:  Adequately maintain roads and footpaths within the adjacent to the site and keep clear of mud and debris.  Any damage to roads and footpaths caused by site traffic or otherwise consequent upon the Works must be made good to the satisfaction of the Local Authority or other owner.  Bear any costs arising.


	     

	310
	TREES/HEDGES/SHRUBS/LAWNS: Adequately protect and

preserve, except those, which are to be removed.  Replace to 

approval or treat as instructed any species or areas damaged or

removed without approval.


	     

	320
	EXISTING FEATURES: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and other site features, which are to remain in position during the execution of the Works.


	     

	330
	EXISTING WORK: Prevent damage to existing property undergoing alteration or extension and make good to match existing any defects so caused.  Remove existing work the minimum necessary and with care to reduce the amount of making good to a minimum.


	     

	340
	BUILDING INTERIORS:  Protect building interiors exposed to the weather during the course of alteration work with temporary closures of sufficient size to permit execution of the work and which will remain weathertight in severe weather.


	     

	350
	ADJOINING PROPERTY: Prevent trespass of workpeople.  Take all reasonable precautions to prevent damage to adjoining property.  Obtain permission as necessary from the owners if requiring to erect scaffolding on or otherwise use adjoining property, and pay all charges.  Clear away and make good on completion or when directed.  Bear the cost of repairing any damage arising from execution of the Works.


	     

	360
	EXISTING STRUCTURES:

· Provide and maintain during the execution of the Works all incidental shoring, strutting, needling and other supports as may be necessary to preserve the stability of existing structures on the site or adjoining, that may be endangered or affected by the Works.

· Support existing structure as necessary during cutting of new openings or replacement of structural parts in accordance with BRE Practice Note GBG 10, 15 and 20 or structural design.

· Do not remove supports until new work is strong enough to support the existing structure.  Prevent overstressing of completed work when removing supports.


	     

	A36
	FACILITIES/TEMPORARY WORK/SERVICES


	

	100
	LOCATIONS: Inform CA of the intended siting of all spoil heaps, temporary works and services.


	

	120
	MAINTAIN, alter, adapt and move temporary works and services as necessary.  Remove when no longer required and make good.


	     

	130
	TEMPORARY FENCE(S), HOARDING(S) AND ROAD(S): The Contractor shall provide all necessary temporary fencing, scaffolding, screens, fans, planking, roofing, hoardings, footways, guardrails, gantries, etc for the protection of and access to the works, adjoining properties, and the public with suitable openings.  The Contractor shall provide all necessary temporary roads, hardstandings, crossings etc that may be required.  To be altered and adapted as required and all works cleared away on completion and existing surfaces reinstated.


	     

	140
	NAME BOARD: Obtain approval for and provide a suitable temporary name board displaying:

· Title of project.

· Employers display board 1200 x 300mm.
Names of Consultants.
Names of Funding Agencies.

· If the Contractor wishes, names of Contractor and Sub-Contractors.
No site advertisements are permitted.


	     

	150
	LIGHTING: During finishing work and inspection provide temporary lighting, and intensity and direction of which closely resembles that provided by the permanent installation.


	     

	160
	LIGHTING AND POWER: The Contractor shall provide artificial lighting and power for the works and sub-contractors, including lighting to hoardings, for testing and for temporary installations.

The Contractor shall allow for testing all installations and permanent equipment upon completion and issue a Test Certificate prior to practical completion.


	     

	170
	WATER for the Works will be supplied by the Contractor including all 

connections, plumbing and storage.  Clear away upon completion

and reinstate existing surfaces.


	     

	180
	TEMPERATURE AND HUMIDITY: The permanent heating installation may be used for drying out the Works and controlling temperature and humidity levels, but:

· The Employer does not undertake that it will be available.

· The Contractor must take responsibility for operation, maintenance and remedial work, and arrange supervision by and indemnification of the appropriate Sub-Contractors, and pay costs arising.


	     

	190
	METER READINGS: Where charges for service supplies need to be apportioned ensure that meter readings are taken by relevant authority at possession and/or completion as appropriate.  Ensure that copies of readings are supplied to interested parties.


	     

	200
	PROVISION OF WELFARE FACILITIES AT CONSTRUCTION

SITES shall be in accordance with HSE Construction Information 

Sheet No 46 for Transient Sites and C1518 (revised) for fixed

Construction Sites.


	     

	A37

	OPERATION/MAINTENANCE OF THE FINISHED BUILDING


	

	
	To be read with Preliminaries/General Conditions


	

	100
	THE BUILDING MANUAL:

· The Building Manual (incorporating the Health and Safety File and subtitled accordingly) is to be a comprehensive information source and guide for the Employer and end users providing a complete understanding of the building and its systems and enabling it to be operated and maintained efficiently and safely.  The Contractor is required to obtain or prepare all the information to be included in the Manual, produce the required number of copies of the Manual and submit them to the CA for checking by the Planning Supervisor and for delivery to the Employer.


	     

	
	· The Manual is to consist of the following three parts:
PART 1: GENERAL INFORMATION: Content as clause 120, the information being provided to the Contractor by the CA.
PART 2: BUILDING FABRIC INFORMATION: Content as clause 130, plus certain as-built drawings and other information provided to the Contractor by the CA.
PART 3: BUILDING SERVICES INFORMATION: Consent as clause 140.

· The presentation of the Manual is to be as clause 150.

· A complete draft of the Manual must be submitted to the CA for the comment not less than 2 weeks before the date for submission of the final copies of the Manual.  Do not proceed with production of the final copies of the Manual until authorised to do so by the CA.

· Final copies of the Manual: Provide the CA with 2 copies not less than 2 weeks before Practical Completion.


	

	
	· 110
FORMATION: Content as clause 120, the information being provided to the Contractor by the CA.
PART 2: BUILDING FABRIC INFORMATION: Content as clause 130, plus certain as-built drawings and other information provided to the Contractor by the CA.
PART 3: BUILDING SERVICES INFORMATION: Consent as clause 140.

· The presentation of the Manual is to be as clause 150.

· A complete draft of the Manual must be submitted to the CA for the comment not less than 2 weeks before the date for submission of the final copies of the Manual.  Do not proceed with production of the final copies of the Manual until authorised to do so by the CA.

· Final copies of the Manual: Provide the CA with 2 copies not less than 2 weeks before Practical Completion.


	     

	110
	THE HEALTH AND SAFETY FILE is an information source and 

guide for the Employer and end users providing an understanding of

the building and its systems and enabling it to be operated and

maintained safely.  Provide the Planning Supervisor, with 2 copies

of the information required below not less than 2 weeks before

Practical Completion.

· A full description to each of the building services installed written to ensure that the Employer’s staff fully understand the scope and facilities provided.

· Operating and maintenance instructions for all equipment and systems installed.

· Copies of manufacturers current technical literature and COSHH dated data sheets for all materials, plant and equipment selected by the Contractor.


	     

	120
	THE BUILDING MANUAL PART 1: GENERAL INFORMATION must 

include:

· A description of the buildings.

· Details of ownership and all consultants and designers.

· Details of all Authorities plus copies of all consents and approvals obtained.

· Names, addresses, telephone and fax numbers of all contractors, sub-contractors, suppliers and manufacturers.

· The fire safety strategy for the building(s) including drawings showing emergency escape routes, location of emergency and fire fighting systems, services shut-off valves, switches, etc, valves, switches, etc.


	     

	130
	THE BUILDING MANUAL PART 2: BUILDING FABRIC 

INFORMATION:  Provide such information as is reasonably required

by the Planning Supervisor including:

· Copies of manufacturers current literature for all products for which the particular proprietary brand has been chosen by the Contractor, including COSHH dated data sheets and manufacturers recommendations for cleaning and maintenance.

· Copies of all guarantees, warranties and maintenance agreements offered by sub-contractors and manufacturers.

· Copies of all test certificates and reports required in the specification.


	     

	140
	THE BUILDING MANUAL PART 3: BUILDING SERVICES

 INFORMATION must include:

· A full description of each of the systems installed including their mode of operation, written to ensure that the Employer’s staff fully understand the scope and facilities provided.

· Diagrammatic drawings of each system indicating principal items of plant, equipment, valves, etc.

· The name, address and telephone number of the manufacturer of every item of plant and equipment together with catalogue list numbers.

· Manufacturers technical literature for all items of plant and equipment, including operating and maintenance instructions.

· A copy of the Test Certificates for all items and plant and equipment used in the installation.

· A copy of all manufacturers guarantees, warranties and maintenance agreements offered by sub-contractors and manufacturers.

· Emergency procedures, including telephone numbers for emergency services.


	     

	150
	PRESENTATION OF BUILDING MANUAL:  The Manual is to be contained A4 size, plastic in covered, loose leaf, four ring binders with hard covers, indexed, divided and appropriately cover titled.  Selected drawings larger than A4 are to be folded and accommodated in the binders so that they may be unfolded without being detached from the rings.


	     

	160
	TRAINING: Before Practical Completion explain and demonstrate the operation of the installation to the Employer’s representatives.


	     

	170
	SPARE PARTS: At least 2 weeks before Practical Completion submit to the CA a schedule of spare parts that the Contractor recommends should be obtained and kept in stock by the Employer for maintenance of the services installations.  State against each item the manufacturers current price, including packaging and delivery to site.


	


	A38
	Execution of Work and Damages in the event of delay:


	

	100
	On receiving possession of the site, the Contractor is to carry out the work with due diligence and expedition. The whole of the work is to be completed in all aspects and ready for occupation on the date agreed in the Form of Contract. Extensions of time may be agreed in writing if it can be proved that delays in the delivery of materials or shortage of local labour have been experienced.


	

	A39
	Contingencies:


	

	
	The amount indicated on the Form of Tender and or Tender Analysis is to be allowed in the Contractor’s tender sum for any contingencies or unseen work, which may arise during the course of the work as may be directed in writing. This sum will be deducted in whole or part at completion if not used.


	

	
	
	


	Total For Preliminary Works =
	     


SCHEDULE OF WORKS

FOR

EXTERNAL DECORATION 

OF RIVERBANK HOUSE, BIDEFORD
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	LOCATION:
	Riverbank House, Bideford – External Decoration and Works.


	FACE NO:


	DESCRIPTION OF WORKS
	UNITS

QUANTITY


	£      P

	
	
	
	

	General
	To undertake redecoration of rendered walls and other surfaces, carry out minor repairs.
	
	

	Note 1
	The majority of the work is to the first floor level between a height of 3 m and 8 m.
	
	

	Note 2
	Access to the work surfaces shall be achieved using standard alloy tower scaffold equipment or similar access equipment.
	
	

	Note 3
	Towers to be properly equipped with toe boards, guardrails fixed or trap door platforms, ladders and stability outriggers, to provide a safe working environment for the duration of the works. Security to be maintained at all times.
	
	

	Note 4
	Due to the paved areas and tarmac hard standings surrounding the work areas, braked castors may be fitted to enable moving of the tower along the wall as work proceeds.
	
	

	100
	PREPARATION WORK

	
	

	101
	All rendered surfaces comprising first floor walls, parapet details above stone work, soffits, sides and risers to rear fire exit stairway on North end of building are to be cleaned down with water using low pressure washing (see notes below) 
Washing down to include walls of external store on southern elevation (Room G35) along with uPVC guttering.
Make good to cracks with suitable external filler.

Approx 720 sqm


	      Item
	     

	102
	Landing and treads to north external stairway to be cleaned down using pressure washer, but shall be operated from a safe working distance to reduce the effect of the force of water. Working distance to be determined on site with the Supervising Office and will be strictly adhered to.
Approx 30 sqm


	Item
	     

	104
	Remove remains of ivy growth to soffits of building, but not to front (west) elevation stonework (adjacent TDC logo)

	item
	     

	105
	When all rendered surfaces are dry, apply Dulux Weathershield Fungicidal Solution to walls including soffits, in strict accordance with manufacturers instructions. Allow 48 hour treatment time, and wash off with brushes to remove residual solution.
Approx 675 sqm
Note 1. Ensure provision and correct use of all P.P.E.

Note 2. Extreme care is to be taken when operating in the vicinity of radio and microwave equipment, aerials, cables etc.
Note 3. Ensure all windows and doors are closed in the vicinity of any wash down operations and consideration for passers by (staff or public) from any mist of drips generated.

Note 4. Provide suitable cover for external lights, plaques, and signage.
Note 5.  Provide warning signs and divert staff and members of the public away from spraying and working  area(s).  

	Item
	     

	200
	RENDER BEADING
	
	     

	201
	Allow to expose lightly rusting mild steel render beads around windows, (head sill, and reveals) and plinth course at first floor level where localised rust and water staining is observed. Employ hand or power tools to remove loose render and abrade metal surface to a bright finish dust off, and apply cold galvanised paint (i.e. Galvfroid)

Allow to dry and make good to render edges with premixed Snowcem “Alpine” where required.

	Item

	     

	202
	On South elevation, remove the two existing grilles of air conditioning system, clean down and set aside for reuse.

Replace old wood frame with new galvanised steel frame to match existing dimensions and fix in place. Reerect grilles..  
	Item
	     

	300
	DECORATION


	
	     

	301
	To all rendered surfaces, comprising walls, parapet, (not soffits), sides and risers to rear stairway apply one full coat of Dulux Weathershield “All Seasons” Masonry Paint in Brilliant White.

	Item
	     

	302
	To undersides of Committee Room, apply one coat of Dulux Weathershield Smooth Masonry Paint Colour: Tideway (BS 18B21) 

	Item
	     

	303
	Rub down, prepare and paint external door to top of first floor stairs One coat Dulux Trade High Gloss Colour Tideway (BS 18B21) 


	      Item
	     

	304
	Carefully wash down “Donkey Stone” on North East  corner of building (adjacent external stairs) and Apply two coats Weathershield White Masonry Paint for the body with highlighting of edges and details in Dulux Tideway.

	Item
	     

	305
	Rub down and prepare doors, frame and two windows on G35. Apply one full coat Dulux Trade Undercoat and two coats Dulux Trade High Gloss paint in Brilliant White. Allow sufficient drying time between coats.
	Item
	     

	306
	Prepare and paint external walls of building G35 one coat Dulux Masonry Paint Colour: Orchard (BS 12C39)
Approx 22 sqm


	      Item

	     

	307
	Rub down, prepare and paint G35 Fascia and soffits one coat Dulux Trade Gloss colour: Conker.

	Item
	     

	308
	Using hand or power tools abrade steel lintel over first floor fire door (north elevation) and two first floor windows on east elevation, to remove flaking paint and surface rusting back to a sound base. Paint with Dulux Quick drying metal primer Zinc Phosphate, followed by one full coat Dulux Trade undercoat and two coats Dulux Trade High Gloss in Tideway.

	      Item
	     

	400
	ELECTRICAL WORKS

	
	

	401
	Supply and install two No. Eterna SL226WPC floodlights complete wired from existing distribution board in FP200 cabling (or equivalent). The lights are to be positioned one on the East elevation the other on the North angled downwards facing the ground, to provide security lighting around the fire exit stair well for staff or members of the public who are entering or leaving the building during darkness hours.
	      Item.
	     

	
	
	
	

	
	Specification Total =
	
	     


	
	Total Carried Forward From Preliminaries =


	     

	
	Specification Total =


	     

	
	Contingency @ 5%of Contract Sum =


	     

	
	Total Carried Forward To Form of Tender = 


	     








