

## Fleming Way Structural Survey, Swindon 2020 - Clarification 001

**Clarification Date:**  
**24/03/2020**

Clarification No.	Section	Issue raised by supplier for clarification	Date raised	Issue responded to by SBC	Date Responded
1	Section 7- Specification document (FWB Blvd-ATK-SRW-FW-SP-CB-000001_P04 - "20200120 Subway Structure Spec").	Can you please confirm the level of detail or template that is required back in the Structural Survey please?	23/03/2020	<p>The reporting requirements are summarised in section 7 of the specification document (FWB Blvd-ATK-SRW-FW-SP-CB-000001_P04 - "20200120 Subway Structure Spec").</p> <p>There is no template for the report. As stated in the specification, the report shall include photos of the pits and sketches showing the profile of the foundation, i.e. how much the toe projects out, how thick the base slab is and how deep it is below the existing ground level.</p> <p><b>Please see the specification for full details of what is to be included in the report.</b></p>	24/03/2020
2	Section 1 / Section 2 / Section 6 - 20200310 Subway Structural Survey RFQ Works 2020	<p><u><b>RAISED BY SBC</b></u></p> <p>Given the ongoing COVID-19 situation, we are now adding a week to the return date for the quote submission.</p> <p>We have also added more time in the contract for the work to be completed given the likely ongoing restrictions on movement imposed by central Government. Further extensions may be possible depending on the advice from Government. At this time, it is envisioned that we need this work completed, at the latest, by <u><b>- 12TH JUNE 2020.</b></u></p> <p>If the Covid-19 situation improves and restrictions are relaxed in the coming weeks, it is the contractor's responsibility to complete the work at the earliest possible opportunity. We would hope that we are able to work with the contractor in a spirit of mutual trust and cooperation during this time.</p>	24/03/2020	<p><b><u>PLEASE NOTE A REVISED RFQ "20200324 Subway Structural Survey RFQ Works 2020 v2" HAS BEEN UPLOADED WITH THESE DATE CHANGES HIGHLIGHTED IN SECTIONS 1, 2 AND 6 IN BLUE.</u></b></p> <p><b><u>Tender return dates as per Section 1 of the RFQ:</u></b>  <b><u>EXTENSION TO TENDER CLAIRFICATIONS - 12:00 NOON 30TH MARCH 2020.</u></b>  <b><u>REVISED RETURN DATE - 12:00 NOON 6TH APRIL 2020.</u></b></p> <p><b><u>Contract dates have now been changed (as per Section 2 and 6 of the RFQ) to:</u></b>  <b><u>WORKS AND FINAL REPORT COMPLETED AND SUBMITTED BY 12TH JUNE 2020.</u></b></p>	24/03/2020
3					