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1 Scope of Works

To be read in accordance with the following attachments.
C10/1001 – Pedestrian Footbridge Replacement – Burnside, Exmouth  



C101001 

RFQ
C10/1001/1

Site Location Plan
C10/1001/2

Inspection Photographs  


C10/1001/3

Utilities Plans 
The works comprise of the replacement of the damaged pedestrian footbridge between Burnside and Springfield Road, Exmouth and are to include: design of a replacement footbridge; removal of existing bridge structure; making good of existing abutments foundations; supply of a new bridge; delivery to site; construction/installation onto exiting abutments; tie in to existing footpath. 

2 Description of Works 
To be read in conjunction with C10/1001/2 Inspection Photographs. See C10/1001/1 for site location. 
Pedestrian Footbridge – Burnside, Exmouth 
Design Criteria 
The replacement footbridge is to be designed by a suitably qualified and experienced designer; evidence of competency must be provided at time of tender. 
Dimensions of existing bridge are as follows:
	Element 
	Dimension (mm)

	Clear Span
	3670

	Bearing (each end)
	300

	Beam Length 
	4270

	Concrete Slab Length 
	5750

	Invert Soffit Height 
	2000

	Abutment Width 
	920


All dimensions relevant to design must be confirmed on site by the contractor prior to final design and manufacture/construction of the footbridge. 

The replacement footbridge is to be incorporated into the existing abutments with minimal modification, and must be able to accommodate the service duct present. The owner of the duct will be confirmed by EDDC, and if necessary, the designer must work with the utility provider to ensure their design is suitable for this infrastructure. 
The designer is to determine appropriate materials for the replacement bridge, however key considerations are cost, embodied carbon and longevity of the bridge which must have a minimum design life of 30 years. 
The bridge must also be as accessible as practicable given the small build area. 
Site Preparation

To include:

· Establishing of safe working area using 2m high Heras panels. 

· Demolition of existing concrete footbridge and preparation of abutment structure to receive the replacement bridge. The corrugated permanent formwork on the underside of the bridge is possibly made of asbestos; allowance must be made for its appropriate removal and disposal The service duct attached to the bridge must be retained and the Contractor is to liaise and work with the utility provider on site as required. 
· Making good of existing parapets through masonry repair and repointing as required; see C10/1001/2 Inspection Photographs for further detail. 
Construction of Replacement Structure

The supplied bridge may be either pre-fabricated, supplied as a kit or constructed entirely on site, however considerations must be given to the narrow footpath access leading to the bridge location, as well as the evaluation criteria to be used in selecting the successful contractor.  
3 Pre-construction Information
CDM Duty Holders 

For the purpose of the works, East Devon District Council will assume the role of Client and its associated duties as per Construction (Design and Management) 2015 Regulations. 

The appointed Contractor will assume the role of Designer and Contractor or if applicable, Principle Contractor, and will be expected to provide a Construction Phase Plan prior to commencement of Works.  

Project Health & Safety
Health and safety for both the workforce and the public will be a major component of the Works. 

The Works will be completed in a closed site with no public access, however the site is adjacent to a busy public road and footpath; consideration must therefore be given to securing each site from members of the public and ensuring deliveries are completed safely.

Safety hazards include: hidden services, vehicular access to the site, delivery of construction plant and materials, possible asbestos materials, working near water and public safety, as well as normal construction site activities. The Contractor must address all identified safety hazards at time of tender. 

Being in a public place, all works shall be signed in accordance with Chapter 8 of the Traffic Signs Manual and the Contractor shall have a competent supervisor on site as necessary to oversee the signing.

The Contractor shall be fully responsible for supplying, positioning, maintaining and removing at the end of the contract all signs and barriers in accordance with Chapter 8 of the Traffic Signs Manual.

At the end of each working day and at weekends the site must be left secure and lit as necessary.
A Method Statement and a Risk Assessment must be provided by the successful Contractor upon award of contract.
Programme of Works 
The Contractor shall provide a first available start date for the works with their quotation, as well as any lead time on the design of the structure. When the contract is awarded, the successful Contractor shall provide a programme of works to the Engineer.

Services 
Utility plans are included with this document; see C10/1001/3. Please note that the provided plans display assets owned by the utilities companies only. The Contractor must establish the presence of, and need to protect, any services before commencing the Works.  

The provided utilities plans show the following: 

Water: A surface water outfall discharges into the watercourse at bed level below the bridge. Please refer to C10/1001/3 for locations of services.

Electricity: A low voltage cable is attached to the downstream side of the abutments and hangs underneath the bridge. Please refer to C10/1001/3 for locations of services.

Gas: There are no services within the working area. Please refer to C10/1001/3 for locations of services.

Telecoms: Overhead cables originating from a telegraph pole are present on the Springfield Road side of the bridge. All infrastructure in Burnside is below ground. Please refer to C10/1001/3 for locations of services. 
Welfare Provision 
The Contractor must make welfare provisions for their employees on site, details of which must be provided with the Contractor’s submission.    
Site Access

The bridge is best accessed via Springfield Road, although access is also possible via Burnside. Access to the bridge is narrow and not suitable for vehicles.
Working Area and Site Security 
The Contractor must take care to avoid damage to the working area.

The installation and maintenance of 2m high heras fencing panels across the site entrance for the duration of the Works will be the responsibility of the Contractor.
The Contractor shall be expected to leave the site in a safe and tidy state on completion of the work. 

Any assets not belonging to EDDC must be re-instated upon completion.
A compound may be erected at each site as required. The position of the Contractor’s site compounds are to be agreed with the Engineer prior to the Contractor commencing on site.

Records

The Contractor will be required to keep records of the work done each day, including normal daily records by workforce, and any subcontractors, for plant, labour and materials used each day, and deliveries into and from site, etc, and must submit this information in a short written proforma report to the Engineer at the end of each week.
Working Hours
Work will only be permitted between 08.00 and 18.00 hours each working day.  Weekend and evening working will only be allowed following discussions with the Engineer. 
Health and safety for both the workforce and the public and safe working procedures will be a major component of the Works.  

4 Control of Noise, Dust and other any Environmental Nuisance
Please refer to East Devon District Council’s Webpage “Guidance and advice for developers, builders and contractors”, available at the following link: http://eastdevon.gov.uk/noise/noise-guidance-and-advice/guidance-and-advice-for-developers-builders-and-contractors/   

5 Public Relations

To the general public the Contractor’s employees working on the site are representatives of the East Devon District Council. Each one of them is therefore a Public Relations Officer and great care should be taken by the Contractor in his personal instructions to his employees to make sure that they are all made aware of their responsibilities in this field. There should also be clear lines of communications back to the Engineer (or other representatives of the Council) on any complaints received from the Public and following this, the Engineer may decide to make a visit to the person making the complaint.
6 Site Visit by the Contractor

The bridge is publicly accessible (although currently sealed off) and no prior appointment is needed to attend site. 

The Contractor is advised to visit the site prior to submitting his quotation to familiarise themselves with the layout, access etc to satisfy themselves of the works involved. Please contact this office if you would like to discuss this scheme with an Engineer on site.
