
For Information 

Part 2 Specification – V11 17April2023 

 

 

Part 2 Specification 

Contract Reference 

TTDA6023 

Contract Title 

Paignton Academy Steps – Phase 1 
Refurbishment & Phase 2 SEND Demolition 

& New Build 

 



Part 2 Specification – V11 17April2023 

Page 2 of 7 

 

Contents 
A Overall Scope and Nature of the Requirement ........................................................... 3 

A1 Scope of Works  ......................................................................................................... 3 

B Core Requirements .................................................................................................... 5 

B1 Sectional Completion Dates........................................................................................ 6 

C Additional Requirements ............................................................................................. 7 

C1 Social Value ............................................................................................................... 7 

C2 Further Services Offered ............................................................................................ 7 



Part 2 Specification – V11 17April2023 

Page 3 of 7 

 

A Overall Scope and Nature of the Requirement 

A1 Scope of Work  

The project is to support the service relocation to the Paignton Academy site by 
completing the following phased works to be administered under a JCT Intermediate 
Building Contract with Contractor’s Design (ICD) 2016. 

Phase 1 - Refurbishment works to the existing Paignton Academy Library. 

The refurbishment of the existing Library to form a new Steps Provision. Approximate floor 
area 210 m2. 

Phase 2 - SEND Building Demolition & New Build on the Paignton Academy Site: 

Demolition of 2 No. existing mobiles and the construction of a new single storey building to 
form a new SEND Provision. Approximate floor area 155 m2 (excluding covered 
access/Verenda – approx. 50 m2). 

The Paignton Academy site is located at: Paignton Academy, Borough Road, Paignton, 
Devon TQ4 7DH.  

 

Section No 1  
The Refurbishment of the existing Library to form a new Steps Provision.  
Comprising the following works:-  
Metal stud partitions  

 Internal door sets and screens  
 New aluminium external entrance door and screens including forming new 
     opening  
 Internal decorations  
 New carpet and vinyl floor coverings including removal of existing  
 Alterations to existing suspended ceilings  
 Internal joinery/fittings  
 Sanitaryware   
 Alterations to existing Mechanical and Electrical Services  
 Alterations to external pavings to suit new entrance   

  
2.   

Section No 2  
The demolition of 2 No. existing mobiles and the Construction of a new single storey 
building to form a new SEND Provision.   
Comprising the following works:-  

 Demolition of 2 No. existing Mobiles  
 Groundworks and forming foundations  
 Precast concrete ground floor   
 Facing brickwork external leaf   
 Cedral cladding to higher level sections of external walls     
 Timber frame construction  
 Timber roof trusses (Contractor Designed)  
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 Aluminium windows and external doors/screens   
 Timber stud walls and partitions  
 Internal door sets  
 Plastering and internal decorations  
 Floor insulation and screeding  
 Carpet and vinyl floor coverings   
 Suspended ceilings  
 Internal joinery/fittings  
 Sanitaryware   
 Mechanical and Electrical Services  
 External pavings   
 Alterations to existing foul and surface water drainage systems. Surface 
     water attenuation.    
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B Core Requirements 

This section sets out the Authority’s core requirements for this Contract, which Applicants 
are required to demonstrate within their response that they are capable of meeting  

(a) In order to achieve any threshold set in relation to award evaluation criteria 
Applicants are required to establish within the relevant responses how they 
will meet these requirements. 

Applicants are required to deliver the requirement in accordance with the Scope of Works 
and criteria included in the following  technical documents and appendices: 

(b)  

 Section 1 – Preliminaries 

 Sections 2-9 – Schedule of Work – to be costed and used to complete 
Pricing Document. 

 Appendix 1 – Architectural Drawings & Specifications – as detailed on 
the Drawing/Document Issue Sheets. 

 Appendix 2 – Mechanical Drawings & Specification – as detailed on 
the Drawing/Document Issue Sheets. 

 Appendix 3 – Electrical Drawings & Specification – as detailed on the 
Drawing/Document Issue Sheets 

 Appendix 4 – Pre-construction Information Document. 

 Appendix 5 – Site Investigation Report 

 Appendix 6 – Asbestos Refurbishment and Combined Demolition 
Survey. 

 Appendix 7 – Underground Services Scan Drawing 

 Appendix 8 – Drain Survey Information including Drawing 

 Appendix 9 – Topographical Drawing 

 Appendix 10 – Ecological Survey Report 

 

(c) Applicants are required to deliver the requirements in accordance with 
the drawings included in the following schedules; 

 Architectural Drawing Issue Sheets 

3994 SEND Issue Sheet Tender Issue.pdf  
3994 STEPS Issue Sheet Tender Issue.pdf  
 

 Structural and Civil Engineering Drawing Issue Sheet 

3926 SEND Issue Sheet 23.02.24 and revised 29.02.24  
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 Mechanical and Electrical Engineering Drawing Issue Sheet 

35432 SEND and STEPS Issue Sheet 28.02.24  

          

 

Torbay Council is seeking to appoint an experienced Contractor to act as Principal 
Contractor to supply labour, plant, and materials to progress the development of the 
Scheme. 

B1 Sectional Completion Dates 

B1.1 The works will include Sectional Completion and the Anticipated section dates are 
as follows; 

B1.2 Section 1 – Steps Refurbishment 

 Commencement – Monday 10th June 2024 

 Completion – Friday 30th August 2024 

B1.3 Section 2 – Send New Build including demolition of existing mobiles. 

 Commencement – Monday 22nd July 2024 

 Completion – Friday 11th April 2024 
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C Additional Requirements 

This section covers any requirements that are not essential to the delivery of the contract 
but would be nice to have. 

The ability to meet some or all of the contract specific requirements or offer further 
services in addition to meeting the core requirements, will attract a higher score.  

C1 Social Value 

C1.1 The Council is committed to its responsibilities under The Public Services (Social 
Value) Act 2012. Therefore the Council is seeking Participants who will add value 
to the Agreement by providing additional community benefits (above the services 
described within this specification). 

C1.2 The Council is committed to a performance and evidence based approach to 
Social Value. 

             Further information on the Council’s approach to Social Value and  
             resources to support you in your submission are available to bidders  
             in Part 6 Social Value Requirement, Appendix G Do’s and Don’ts for  
            Social Value Bids, Appendix H The Torbay TOMs Framework and at:  
             
                https://socialvalueportal.my.site.com/s/supplierregistration?svpprojectid=Sl0-0000-   
            0Dkt3  
 

C2 Further Services Offered 

The Applicant will be expected to suggest as part of its response to the Evaluation 
Questions any additional products or services that they may be able to offer as part of this 
Contract or any other added value that their offer might be able to bring to the Authority. 
Applicants are expected to build any such offers into their submissions regardless of 
whether specific questions are asked along these lines or not. 


