FORM OF TENDER (APPENDIX)

(NOTE: Relevant Clause numbers are shown in brackets)

APPENDIX - PART 1 (TO BE COMPLETED PRIOR TO THE INVITATION OF TENDERS)

1.

10.

11.

Name of the Employer (Clause 1(1)(2)) «vveeeevrrmmmmmeieeeeieie e

vevvveeeeeee. The Council of the Borough of Torbay .......evveeeeiiiiiiiinnnn.

Defects Correction Period (Clause 1(1)(s)) ..104 .. weeks

Parts or Sections of the Works which shall not be sub-contracted without the
Engineer’s prior written approval (Clause 4(2))

Number and type of copies of Drawings to be provided (Clause 6(1)(b))
One copy of each drawing listed in the Specification

Contract Agreement (Clause 9) ........ccccccceeiiiiiiieiiii i Reqquired
Performance Bond (Clause 10(1)) ........ccccccceeeeevieevieneeennnnnn.......Not Required
Amount of Bond (if required) to be...............oooii

Minimum amount of third party insurance (persons and property) (Clause 23(3))
..... £5,000,000 .... each and every occurrence

Works Commencement Date (if known) (Clause 41(1)(a). 1 May 2018

Time for Completion (Clause 43)a
EITHER for the whole of the Works 30 April 2021

OR possibly extended for one year (at the Council's discretion)
depending on the performance of the Contractor and agreed by both parties

30 April 2023
OR for Sections of the Works (Clause 1(1)(u))®
Section 2
the Remainder of the Works ..NIL. weeks

Liguidated damages for delay (Clause 47)
1



12.

13.

14.

15.

16.

17.

18.

19.

20.

EITHER for the whole of the Works £500 per week....
Section A (as above) £ ... perweek ...
Section B (as above) £ ... perweek....

Vesting of materials not on Site (Clauses 54(1) and 60(1)(c)) (if required by the

Employer)OI
L 4 ..
2 5
3 6

Method of measurement adopted in preparation of Schedule of Rates (Clause
57)e. Civil Engineering Standard Method of Measurement 3rd Edition

Percentage of the value of goods and materials to be included
in Interim Certificates (Clause 60(2)(b)) .. 80%

Interim Certificates to be claimed on a monthly basis
Rate of retention (recommended not to exceed 5%) (Clause 60(5)) .. 5%

Limit of retention (% of Tender Total) (Clause 60(5))
(Recommended not to exceed 3%) .. 3%

Bank whose Base Lending Rate is to be used (Clause 60(7))
.... Average of Lloyds, Barclays, HSBC, National Westminster

Requirement for prior approval by the Employer before the Engineer can act.
DETAILS TO BE GIVEN AND CLAUSE NUMBER STATED (Clause 2(1)(b))f

Name of the Planning Supervisor (clause 71(1)(b))

Torbay Council, Town Hall, Castle Circus, Torquay, Devon TQ1 3DR



21.

22.

Name of Principal Contractor (clause 71(1)(b))
Appointed CONtraCtOr ...
AAArESS. . .o

The Arbitration Procedure to be used is (clause 60(11)(a))
The Institution of Civil Engineer’s Arbitration Procedure (1997)

If not stated is to be completed by Contractor in Part 2 of the Appendix.

To be completed if required, with brief description. Where Sectional completion
applies the item for "the Remainder of the Works" must be used to cover the
balance of the Works if the Sections described do not in total comprise the whole
of the Works.

Delete where not required.

(if used) Materials to which the Clauses apply must be listed in Part 1
(Employer's option) or Part 2 (Contractor's option)

Insert here any amendment or modification adopted if different from that stated
in Clause 57.

If there is any requirement that the Engineer has to obtain prior approval from
the Employer before he can act full particulars of such requirements must be
set out above.



APPENDIX - PART 2

(To be completed by Contractor)

1.

Insurance Policy Excesses (Clause 25(2)) U
Insurance of the Works (Clause 21(1)) £
Third party (property damage) (Clause 23(1)) £

Time for Completion (Clause 43) (if not completed in Part 1 of the Appendix)
EITHER for the whole of the Works ... weeks

OR for Sections of the Works (Clause 1(1)(u)) (as detailed in Part 1 of the
Appendix)

SECHON A .o e weeks
SECHON B .. e, weeks
SECHON C ..o e weeks
SECHON D ..o e weeks
the Remainder of the Works .. weeks

Vesting of materials not on site (Clauses 54(1) and 60(1)(c)) (at the option of
the Contractor - see d in Part 1)

Percentage(s) for adjustment of PC sums (Clauses 59(2)(c) and 59(5)(c)) (with
detalils if required)



CONDITIONS OF CONTRACT

The Conditions of Contract shall be the General Conditions of Contract (Seventh Edition)
prepared by the Institution of Civil Engineers jointly with the Association of Consulting
Engineers and the Federation of Civil Engineering Contractors modified and added to as
shown below, and those Conditions as amended shall be deemed to form and shall be read
and construed as part of this Contract.

Clause 17

Add to the Clause 17(1) the following:

"The Contractor shall, at his own expense, provide such labour as is necessary to
assist the Engineer's Representative in measuring, supervising, checking, testing,
examining and setting out of Contractor's work in any way whatsoever."

Clause 22

(5)

(i)

(i)
(iii)

(iv)

Clause 32

Clause 34

The following Sub-Clause to be added:

The Contractor shall maintain in the joint names of the Employer and the
Contractor, insurance's in respect of any expense, liability, loss, claim, or
proceedings which the Employer may incur or sustain by reason of damage
to any property other than the Works caused by collapse, subsidence,
vibration, weakening or removal of support or lowering of ground water
arising out of or in the course of or by reason of the carrying out of the Works
excepting damage:-

caused by the negligence, omission or default of the Contractor, his servants
or agents or of any sub-contractor, his servants or agents;

attributable to errors or omissions in the designing of the Works;

which can reasonably be foreseen to be inevitable having regard to the
nature of the work to be executed or the manner of its execution;

arising from a nuclear risk or a war risk.
This Clause is deleted in its entirety and substituted by the following:-

"Unless otherwise provided for in the Specification and/or the Schedule of
Rates, all the old building materials on or in the site at the time the Contractor
receives possession thereof shall remain the property of the Employer and
shall not be removed by the Contractor from the site until permission for
such removal has been given by the Engineer. All other materials or things
of every description whatsoever including all fossils, coins, articles of value
or antiquity and structures and remains or things of geological or
archaeological interest and all timber, growing crops and the like found or
being upon or excavated from the site shall remain the property of the
Employer and shall be dealt with by the Contractor as the Engineer may
direct.”

This Clause is substituted by the following:

(1) "The Contractor shall not unlawfully discriminate within the meaning
and scope of the provisions of the Race Relations Act 1976 or any
statutory modifications or re-enactment thereof relating to
discrimination in employment.”

"The Contractor shall take all reasonable steps to secure the
observance of the provisions of sub-Clause (1) of this Clause by all



Clause 45

Clause 60

Clause 61

servants, employees or agents of the Contractor and all sub-
contractors employed in the execution of the Contract.”

3) "The Contractor shall keep proper wage books and time sheets,
showing the wages paid to and the time worked by the work people
in his employ in and about the execution of the Contract, and such
wages books and time sheets shall be produced whenever required
for the inspection of any Officer authorized by the Employer."

This Clause is deleted in its entirety and substituted by the following:

"Subject to any provisions to the contrary contained in the Contract, no work
shall save as hereinafter provided be carried on during the night or on
Sundays without the permission in writing of the Engineer save when the
work is unavoidable or absolutely necessary for the saving of life or property
or for the safety of the Works in which case the Contractor shall immediately
advise the Engineer's representative. Where it is proposed to adopt rotary
or double shifts in connection with tides, work will be permitted during the
night provided that where such work is carried out, noise shall be reduced
to a minimum.

If however, the noise is such as to give rise to objections and in the opinion
of the Employer it shall appear necessary or desirable to prohibit the
carrying out of noisy work during the night, the Engineer may order
accordingly. The Contractor shall be deemed to have included for this in the
rate and prices inserted in the Bills of Quantities or Schedule of Rates.
Provided always that the Employer's decision as to whether or not it is
necessary or desirable to prohibit the carrying on of any work during the
night shall be final and not subject to arbitration. For the purposes of this
Clause "work during the night" shall mean work carried out during a period
of eight hours to be defined by the Engineer.

Sub-Clause (7) is deleted and substituted by the following:
Interest on Overdue Payments

) In the event of failure by the Engineer to certify or the Employer to
make payment in accordance with sub-Clauses (2), (4) and (6) of
this Clause the Employer shall pay to the Contractor interest upon
any payment overdue thereunder at a rate per annum equivalent to
one per cent plus the average of the Base Lending Rates announced
by Lloyds, Barclays, National Westminster and HSBC Bank which
are current on the date upon which such payment first becomes
overdue. In the event of any variation in the said Base Lending
Rates being announced whilst such payment remains overdue the
interest payable to the Contractor for the period that such payment
remains overdue shall be correspondingly varied from the date of
each such variation.

Sub-Clause (2) is deleted and substituted by the following:

(2) "The Employer shall not be liable to the Contractor for any matter or thing
arising out of or in connection with the contract or the execution of the
Works unless before the giving of the Maintenance Certificate under this
Clause the Contractor shall have made a claim in writing in respect
thereof giving full and detailed particulars of the circumstances giving
rise to the claim, of the amount of the claim and of the manner in which
such amount is calculated.”



In Sub-Clause (2) lines 2 and 3 the words "Employers last known address
(or in the event of the Employer being a Company to or at its registered
office)", are deleted and substituted by the following: "Town Hall, Torquay,

The following special conditions form part of the Conditions of Contract.

Clause 68

Devon".
Clause 72 Special Conditions
Clause 73

Corrupt Gifts and Payments of Commission

The Contractor or anyone employed by him or acting on his behalf shall
note:

@) Offer or give or agree to the giving to any person in the service of the
Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne
to do any act in relation to the obtaining or execution of this or any
other Contract with the Employer or for showing or forbearing to
show favour or disfavour of any person in relation to this or any other
Contract with the Employer; or

(b) Enter into this or any other Contract with the Employer in connection
with which commission has been paid or agreed to be paid by him
or on his behalf or to his knowledge, unless before the Contract is
made particulars of any such commission and of the terms and
conditions of any agreement for the payment thereof have been
disclosed in writing to the Employer.

73(2) Any breach of the above prohibitions or the commission of any offence
under the Prevention of Corruption Acts 1889 to 1916 or the giving of any
fee or reward the receipt of which is an offence under sub-section (2) of
Section 117 of the Local Government Act 1972 by the Contractor or anyone
employed by him or acting on his behalf (whether such breach or offence is
with or without the knowledge of the Contractor) in relation to this or any
other Contract with the Employer shall entitle the Employer to enter upon
the Site under Clause 65 and expel the Contractor therefrom and thereupon
the provisions of Clause 65 shall have effect as if such breach or offence as
aforesaid were expressed in Clause 65(1) as a ground therefore. In that
case the Contractor shall not be entitled to payments on the Contract or
Contracts beyond those (if any) provided for by Clause 65. In addition to
the costs and expenses recoverable by the Employer as provided for in
Clause 65(4) the Employer shall also be entitled to recover from the
Contractor any other costs or losses incurred by the Employer consequent
upon such entry and expulsion under this Clause and to receive from the
Contractor such sum as in the opinion of the Employer represents the
amount or value of any gift consideration or commission paid or agreed to
be paid in breach of this Clause.

73(3) In every sub-contract of any part of the Works the Contractor shall
incorporate such provisions as will impose on the sub-contractor liabilities
similar to those imposed on the Contractor by this Clause and such
provisions as will entitle the Contractor to the sub-contract on terms
equivalent to those contained in Clause 65. In the event of any breach by
the sub-contractor of any such provision the Contractor shall without
prejudice to any of his obligations under this Contract take action in
accordance with the terms of the sub-contract to exercise his rights against
the sub-contractor. Failure by the Contractor to take such action shall be
grounds for the exercise by the Employer of his right under paragraph (2) of

7



Clause 74

this Clause to enter the Site and expel the Contractor. When the Contractor
exercises his rights against a sub-contractor in accordance with the Clause
he shall make no claim nor agree to any claim being made on his behalf
against the Employer in respect of any consequential delays and extra costs
arising from the Contract.

73(4) Any dispute to the amount recoverable by the Employer from the
Contractor under this Clause shall be settled in the manner provided by
Clause 66.

Recovery of Sums due from the Contractor

Clause 75

Whenever under the Contract any sum of money shall be recoverable from
or payable by the Contractor such sum may be deducted from or reduced
by the amount of any sum or sums then due or which at any time thereafter
may become due to the Contractor under the Contract or any other Contract
with the Employer.

Accounts for Audit

Clause 76

In accordance with the Employers Standing Order, the Contractor must
provide for careful custody of all invoices, time sheets etc., and produce
same if and when required by the Employer's Treasurer or to the Employer's
Auditor when auditing the Employer's accounts for the financial year in which
the final payment is made.

Labour only Sub-Contractor

Clause 77

The Employment on the works by the Contractor of a sub-contractor for
labour only is subject to the following conditions:

D That the Contractor shall require the labour only sub-contractor to
observe and the sub-contractor shall observe the Clauses hereof
relating to the payment of fair wages and the keeping of records.

(2) That in the event of a default by the labour only sub-contractor the
Contractor shall accept responsibility for:

(a) wages at the standard rate due (but not paid) to the sub-
contractors operatives in respect of time worked on the site during
the pay week immediately prior to the default, plus any time worked
in the pay week in which the default occurs; and

(b) annual and public holidays credit stamps which should have,
but have not, been affixed to the cards of the sub-contractor's
operatives during the period of their employment on the site.

3) The Contractor shall satisfy himself that the operatives employed by
the labour only sub-contractor are covered by a current employer's
liability insurance policy, which policy shall be produced to the
Employer before the commencement of any work by the labour only
sub-contractor.

Finance Act, 1971

The Contractor's attention is drawn to Sections 29-31 and Schedule 5 of the
1971 Finance Act. The provisions of this section and schedule are set out
in the Board of Inland Revenue Pamphlets IR14 and IR15. The Contractor
will be required to satisfy the Employer prior to signing the Contract that he

8



Clause 78

is either a limited company or has a certificate of exemption from the Inland
Revenue.

The Contractor is also specifically reminded that it is his duty and
responsibility to satisfy himself as to the exemption status of all sub-
contractors whether nominated or otherwise.

Provisional Sums

Clause 79

Certain of the provisional sums in the Schedule of Rates may relate to work
to be carried out to the order of the Engineer or by the Employer's direct
labour organisation. In these cases, the provisional sum will be deducted in
whole from the Contract price and the Engineer will place orders for the work
and pay all account in connection therewith. The Contractor will not
therefore be allowed in relation to these items any additional sums in respect
of charges or profits referred to in Clause 58 of the General Conditions.
Should the Contractor require any payment to cover his obligations in
connection with any of the above he should include such sums in the
General Items of the Schedule of Rates.

Employment of Local Labour

Clause 80

The Contractor, when employing persons other than his regular workforce
or staff for the purpose of this Contract, shall where reasonably practicable
give preference to persons bona fide resident or usually employed in the
Borough of Torbay and to this end where reasonably practicable utilise the
services of the Torbay Employment Services Agency.

Health and Safety at Work - Contractor's Responsibilities

D The Contractor throughout the performance of the Contract shall
comply with all the relevant Acts of Parliament, Statutory
Regulations, Codes of Practice and all legislation connected
therewith or made thereunder or any statutory modification or re-
enactment thereof. The Construction (Design & Management)
Regulations 1994 shall apply to this Contract.

2) The Contractor shall adopt safe methods of work for all operations
coming within the scope of the Contract or any associated operations
in order to protect the health and safety of their own employees,
other employees, including the Employer's employees, and all other
persons including members of the public. The safe methods of work
shall be no less effective than that required by the Employer's
Statement of Health and Safety Policy, the Council's Manual of
Health and Safe Systems of Work and relevant HSE Codes of
Practice & Guidance Notes.

A copy of the Statement of Health and Safety Policy and the
Council's Manual of Health and Safe Systems of Work can be
inspected during normal office hours at the Civic Offices, Torquay by
prior arrangement with the Engineer. Copies of relevant HSE Codes
of Practice and Guidance Notes are available from HMSO.

3) The Contractor shall review his Health and Safety Policy and Safe
Working Procedures as often as may be necessary and in the light
of changing working practices, introduction of new equipment, etc
and shall present the Employer with any revisions thereto when they
occur.



(4)

Clause 81 D

(2)

Clause 82

The Contractor shall have full regard for the safety of all persons
entitled to be associated with the Contract and shall keep all sites,
depots, plant, vehicles and machinery (so far as the same is under
his control) in an orderly state appropriate to the avoidance of danger
to such persons and shall, inter alia, in connection with the Contract
provide and maintain at his own cost all lights, guards, fencing,
warning signs and watching when and where necessary or required
by the Engineer, the Employer's Safety Officer, or by a competent
statutory or other authority for the protection or for the safety and
convenience of the public or others.

Precautions against Pollution of Rivers etc

In executing the works the Contractor shall take all necessary
precautions to secure the efficient protection of rivers streams
waterways lakes and the like against pollution which may be likely to
contaminate water supplies or cause injury to fish or plant life.

Precautions in Carrying out Works

In carrying out the Works the Contractor shall take every precaution
to avoid injury to or improper interference with the use of any roads
streets canals rivers watercourses sewers drain pipes or cables.

Contractor to Comply with Special Requirements in Relation
to Statutory Bodies

The Contractor shall comply with the Special Requirements in
relation to Powergen/National Power, Western Power Distribution,
British Gas South Western, British Telecom Plc, South West Water
Services Ltd., Environment Agency, Mercury Communications Ltd,
Telewest Broadband Eurobell, Torbay Council (as local Highway
Authority), Environment Agency (as Waste Regulation Authority),
Railtrack Plc as set out in the pages immediately following these
Conditions of Contract. Compliance with such Special
Requirements shall not relieve the Contractor of any of his other
obligations and liabilities under the Contract and fulfillment of such
other obligations and liabilities shall not relieve him of his
responsibility to comply with the said Special Requirements.

Clause 83 Peacetime Emergencies/Civil Defence

(1)

(@)

Where an emergency or disaster involving destruction of or danger
to life or property occurs, or is imminent, or there is reasonable
ground for apprehending such an emergency or disaster, and the
Employer is of opinion that it is likely to affect the whole or part of
their area or all or some of the Borough of Torbay's inhabitants
and/or where in the event of hostile attack by a foreign power or a
threat of such an attack the Employer has a duty to carry out plant
for the purposes of civil defence within the meaning of the Civil
Defence Act 1948, then:

The Contractor shall, immediately on receipt of an instruction from
the Engineer, make all its resources organised to carry out its
contract (staff including supervisory staff, plant and equipment,
materials and premises) available to the Employer to assist in
dealing with the emergency, work in pursuit of this sub-Clause being
hereafter referred to as "emergency work".
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Clause 84

(b) All emergency work to be carried out must be authorised by the
Engineer.

(© During the period the Contractor is engaged in carrying out
emergency work, the whole or part of the work required to be carried
out under this Contract may be suspended.

(d) Payment for emergency work shall be in accordance with the
dayworks schedule incorporated within the Schedule of Rates
unless otherwise instructed by the Engineer.

(2) From time to time and as instructed by the Engineer, the Contractor
may be required to be involved in emergency training exercises.

Payment for such training shall be in accordance with the dayworks
schedule incorporated within the Schedule of Rates unless
otherwise instructed by the Engineer.

Environmental Protection Act 1990 - Duty Of Care

Clause 85

The Contractor shall be required to comply, in all respects, with the
Environmental Protection Act 1990 - Section 34, Duty of Care in conjunction
with Control of Pollution (Amendment) Act 1989 - The Controlled Waste
(Registration of Carriers and Seizure of Vehicles) Regulations 1991.

The Contractor will need to be approved as a Registered Waste Carrier by
the Waste Regulation Authority and shall forward, to the Manager before the
start of the Contract, a copy of his Registered Carriers Certificate.

Before transferring any waste the Contractor shall prepare a Transfer Note
for approval and signature by the Manager.

Publicity

Clause 86

The Contractor or any agents or servants in his employ shall not give any
information concerning the Works for publication in the press or on radio,
television or cinema screen or elsewhere without the written approval of the
Manager.

Confidentiality

Clause 87

a) The Contractor and his employees shall keep confidential any
information contained in any material provided to the Contractor by
the employer or prepared by the Contractor pursuant to the Contract
and shall not make use of such information for his own purposes nor
disclose to any person (except as required by law) any such
information.

b) The Contractor shall not dispose nor part with possession of any
material provided to him by the Employer pursuant to the Contract
or prepared by the Contractor pursuant to the Contract other than in
accordance with the express written instructions of the Employer.

Data Protection Act 1984

The Contractor shall comply in all respects with the provisions of the Data
Protection Act 1984 and will indemnify the Employer against all actions,
costs, expenses, claims, proceedings and demands which may be made or
brought against the Employer for breach of statutory duty under the Act

11



Clause 88

which arises from the use, disclosure or transfer of personal data by the
Contractor or his servants or agents.

Defaults

88(a) (1) The Contractor shall perform the work in accordance with the

(2)

3)

(4)

(5)

(6)

provisions of the Contract. In the event of the Contractor:

(a) failing to begin or complete within the specified time period
any part of the works specified in the Contract Documents or
any additional works issued by the Engineer.

OR

(b) failing to carry out any works to which this Contract relates to
the satisfaction of the Engineer.

OR
(©) failing to comply with any reasonable instruction from the
Engineer.

The Engineer may at his discretion serve a notice of default (a
Default Notice) under the provisions of this Clause and there shall
be deducted from any sum remaining due to the Contractor or from
the Contractors valuation of the amount owing at the end of the
valuation period following the issue of the Default Notice or Notices,
an amount or amounts ascertained in accordance with the provisions
of Clause 89 of these conditions. A Default Notice may cover more
than one default at any one time, at the discretion of the Engineer.

At any time during the Contract period the Engineer may investigate
each instance where the Contractor has failed to perform part or the
whole of the works in accordance with the provisions of the Contract.

Where the Engineer is satisfied that in any particular case the
Contractor has failed to perform the works in accordance with the
provisions of the Contract he shall be entitled to instruct the
Contractor to remedy the failure and to comply therewith within such
period as the Engineer may determine provided that nothing herein
shall oblige the Engineer to issue an instruction under this sub-
Clause.

In the event of the Contractor failing to comply with an instruction of
the Engineer issued under sub-Clause (3) of this Clause within the
time specified therein the Engineer shall be entitled to serve a
Default Notice which shall be sent to the

Contractor.

In the case of a failure to comply with an instruction of the Engineer
under sub-Clause (3) or under any other provision of the contract
without prejudice to any other remedy continued therein the
Employer may by its own or other workmen provide and execute
such Works or part thereof which the Contractor has failed to
execute to the satisfaction of the Engineer and all costs and charges
properly incurred by the Employer in doing so shall on demand, be
paid by the Contractor to the Employer or may be deducted by the
Employer from any monies due or which may become due to the
Contractor.

Where the Engineer has issued an instruction under sub-Clause (3)
thereof the provisions of sub-Clause (5) of this Clause will not be

12



(7)

invoked for a period of 24 hours commencing from the time when the
omission is first notified to the Contractor unless in the opinion of the
Engineer the omission requires correcting immediately in which case
the provisions of sub-Clause (5) of this Clause will be invoked in the
absence of any response from the Contractor.

If in the opinion of the Engineer or the Engineer's Representative a
safety hazard arises during the construction of the works or during
the Defects Correction Period, the defect or cause of the hazard shall
be rectified immediately.

89(1) A deduction shall be made by the Engineer from the statement

referred to in the Conditions in respect of Default Notice in
accordance with the following. This deduction shall be calculated

Deduction from payment of £30 per notice.

In addition to any deduction which may be made under sub-Clause
(1) of this Clause, where more than 25 Default Notices are issued in
any 7 day period or more than 75 in any 28 day period, the Employer
may terminate the Contract in accordance with the appropriate

Contract Price Fluctuations - CLAUSE DELETED

The Contractor shall note the Authorities current and future
obligations under the Data Protection Act 1998, the Freedom of
Information Act 2000, the Human Rights Act 1998, the Disability
Discrimination Act 1995 and the Race Relations Act 1976 (all as
amended from time to time) and any codes of practice and best
practice guidance issues by the Government and the appropriate

The Contract will comply with the above legislation in so far as it
places obligations upon the Contractor in the performance of its

The Contractor will facilitate the Authority’'s compliance with the
Authority’s obligations under these provisions and comply with any
reasonable request from the Authority for that purpose.

The Contractor will act in respect of any person who receives or
requests service under this Contract as if the Contractor were a
Public Authority for the purpose of the Human Rights Act 1998.

The Contractor shall note in particular that the Authority may be
required to provide information relating to this Contract or the
Contractor to a person in order to comply with its obligations under

Clause 89 Default Remedies
using the following figure.
(2)
Conditions of Contract.
Clause 90
Civil Engineering Work
Clause 91 Transfer of Obligations
(1)
enforcement agencies.
(2)
obligations under this Contract.
(3)
(4)
()
these provisions.
Clause 92

Contractor to Comply with Special requirements in Relation to Statutory

Bodies

13



The Contractor shall comply with the Special Requirements in relation to
the National Grid Company Plc, Western Power Distribution (South West),
British Gas Transco (South West), British Telecom Plc, South West Water
Services Ltd, Environment Agency, Virgin Media Ltd, Torbay Council (as
local Highway Authority), Environment Agency (as Waste Regulation
Authority) and Network Rail Infrastructure Ltd.

The contractor shall obtain from the Statutory Bodies and comply with all
special requirements relating to works carried out in the vicinity of plant or
apparatus controlled by the appropriate Statutory Body.

Compliance with such Special Requirements shall not relieve the
Contractor of any of his other obligations and liabilities under the Contract
and fulfilment of such other obligations and liabilities shall not relieve him
of his responsibility to comply with the said special requirements.
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