

	£	р
SECTION C12		
PROVISIONAL SUMS AND CONTINGENCY SUMS		
For		
NELSON COURT DRAKE COURT, GRENVILLE COURT AND RODNEY COURT		
PROJECT ADMIRAL		
total collection		



			£	р
		SECTION C12 – PROVISIONAL SUMS AND CONTINGENCY SUMS		
		NOTES:		
		 i. The contractor shall make allowance within their proposed construction programme for defined provisional sums listed below. ii. All sums listed below are only to be expended on instruction from the CA. 		
10.1		Unforeseen Asbestos:		
	a)	Allow £10,000.00		
10.2		Structural / Concrete Repairs:		
	a)	Allow 10,000.00		
10.3		Lightning Conductor Works:		
	a)	Allow £15,000.00		
10.4		Unforeseen Electrical Works		
	a)	Allow £10,000.00		
10.5		Works Associated with Fire Strategy:		
	a)	Allow £2,000.00		
10.6		External Building Name Signage:		
	a)	Allow £15,000.00		
10.7		Integrated Receiver System Work as Mechanical Preambles:		
	a)	Allow £10,000.00		
	a)	Jet Below Ground Drainage on Completion: Allow £6,000.00		
10.9	a)	General Contingency Sum for Unforeseen Works:		
	b)	Allow £20,000.00		