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INTERMEDIATE BUILDING CONTRACT WITH CONTRACTOR’S DESIGN 2016
A10 PROJECT PARTICULARS


120
EMPLOYER (CLIENT)


•
 Name: Mid Devon District Council. 


•
 Address: Phoenix House, Phoenix Lane, Tiverton, Devon, EX16 6PP. 


•
 Telephone: 01884 255255. 


130A
PRINCIPAL CONTRACTOR (CDM)


•
 The person or persons who have duly entered into a legal contract with the Employer for 


the execution of the Works and shall include his heirs , executors, administrators and 


assignees.


140
CONTRACT ADMINISTRATOR (HEREIN REFERRED TO AS 'CA')


•
 Name: Mid Devon District Council. 


•
 Address: Phoenix House, Phoenix Lane, Tiverton, Devon, EX16 6PP. 


•
 Telephone: 01884 255255. 


150
PRINCIPAL DESIGNER

•
 Name: 












Mid Devon District Council









Phoenix House









Phoenix Lane









Tiverton









Devon









EX16 6PP

. 


•

 Telephone: 01884 255255. 

A11 TENDER AND CONTRACT DOCUMENTS

110
TENDER DRAWINGS

The tender drawings are: None. 

110A
TENDER REQUIREMENTS

The tenderer shall allow in his tender for all of the works indicated in this ITT including all work reasonably implied therefrom whether particularly described or otherwise. The services and obligations contained in any unpriced items in this Specification of Works shall be held to be covered by the prices shown against other items 

The Employer does not bind himself to accept the lowest or any tender in whole or in part, or to be responsible for any expense incurred by the tenderer in tendering 

The Contract will be a "fixed price" contract based on the differing schedule prices within the pricing schedules.  In respect of fluctuations and the Contractor shall allow in his prices for all increases or decreases in the cost of labour, materials, plant and all allowances and expenses payable by himself in his capacity as an employer. 

The tenderers attention is specifically drawn to the fact that the tender figure cannot in any circumstances be amended by reason of pricing errors or arithmetical errors.  The priced Specification of Works of the lowest tender will be examined and in the event of errors being discovered, these errors will be corrected in accordance with Alternative 1 contained in Section 6 of the _Code of Procedure for Single Stage Selective Tendering 1989
In the event of any tenderer withdrawing a tender before acceptance or declining to accept a formal contract on being called upon to do so after his or their tender has been accepted by or on behalf of the Employer, no further tender from such person or firm for any works shall, in the absence of any explanation satisfactory to the Employer, be considered by or on behalf of the District Council for a period of twelve months next following the date of such a withdrawal.
Upon the acceptance by the Employer in writing a binding contract shall come into effect immediately between the Employer and the Tenderer whose tender is accepted and such contract shall incorporate the said Order, these conditions of Contract and any plans, drawings, specifications and other documents issued to or made available for inspection by tenderers. 

Any alteration or qualification made by the tenderer to the printed text of the Contract Documents will be disregarded unless authorised in writing by the Contract Administrator. Each item in the Schedule shall be priced.  Any omission by the Contractor of a price for any item will be deemed to mean that the value has been included elsewhere and that the cost of complying with or carrying out of the work described within such items shall be 
deemed to be included in the Contractor's Tender.  Any variation as an omission or addition to that item or items will be taken on the basis of a fair valuation.  

Where any clause within this document is in conflict any standard JCT contract clause.  This document shall take precedent.


160
PRECONSTRUCTION INFORMATION

Format: The Preconstruction information is described in these preliminaries in Section A34.  It refers to information given elsewhere in the preliminaries and other tender documents. 


180A
OTHER DOCUMENTS

Inspection: Drawings and other documents, where identified within but not included in the tender documents may be seen by appointment during normal office hours at the office of Mid Devon District Council

A12 THE SITE/ EXISTING BUILDINGS

110
THE SITE

Description:   The site comprises the area provided within the tender documentation and includes but is not excluded to the garden(s), dwelling(s) and curtiledge of MDDC council housing described in the tender documents.

The Contractor must visit the site and satisfy himself as to the means of access, local conditions and full extent and character of the operations, nature of conditions affecting labour and the execution of the Contract generally and allow in his prices accordingly.


The Contractors shall not use the site for any purpose other than that of carrying out this 
Contract.  He shall obtain approval for the siting of any compound, temporary spoil heaps, temporary paths, sheds, etc, and shall make good at completion or when directed the surface of anything else disturbed. 


120
EXISTING BUILDINGS ON/ ADJACENT TO THE SITE

Description: The Contractor must visit the site and satisfy himself and allow for any additional works that may result from existing buildings that are on or adjacent the site.  

140
EXISTING MAINS AND SERVICES

Drawings: (Information shown is indicative only): The Contractor shall investigate and take precautions against the risk of damage to and/or injury from the exposure of underground services.  As an added precaution the various public service undertakings shall each be specifically asked by the contractor to define the location and depth of any service mains which may cross the site.. 

Other information: This and clause A34/510 requires the Contractor to check the positions of existing mains/ services . 


160A
SOILS AND GROUND WATER

Where available this Information is Included in the tender documents.  The contractor is to assume that the soils in the area are alluvial clay and that ground water will be prevalent 


180A
HEALTH AND SAFETY FILE – Asbestos register
This can be inspected: There is no Health and Safety File for the individual properties. 

Arrangements for inspection: During normal office hours tel 01884 233008. Will be passed to the contractor post award.

200
ACCESS TO THE SITE

Description: Council Housing within Mid Devon District Council. 
Limitations: Access only available during normal office hours, please also refer to the Health and Safety File and the Pre-Contract Health and Safety Information Pack. 

Post Contract: The contractor shall arrange all appointments for the surveys and works.


210
PARKING

Restrictions on parking of the Contractor's and employees' vehicles: Parking may not take 


place on the public or private highway other than to deliver materials.  Parking for the 
contractor's vehicles is to be via public parking within the vicinity of the site. 


220
USE OF THE SITE

General: Do not use the site for any purpose other than carrying out the Works. 

Limitations: The Contractors shall not use the site for any purpose other than that of carrying out this Contract.  He shall obtain approval for the siting of any temporary spoil heaps, temporary paths, sheds, etc, and shall make good at completion or when directed the surface of anything else disturbed.. 


230
SURROUNDING LAND/ BUILDING USES

General: Adjacent or nearby uses or activities are as follows: 


The building may be in occupation, other dwellings, Schools, youth clubs, sports facilities fields, etc. which may give rise to problems of trespass and vandalism 


The Contractor's attention is drawn to the fact that the premises and adjacent dwellings will be in occupation during the progress of the Works and the minimum of inconvenience is to be caused by the Contractor and due allowance must be made for this factor in the tender figure and the programme.


Any damage caused to Council property or adjoining owners property during the progress of the Works must become the responsibility of the Contractor. 


240
HEALTH AND SAFETY HAZARDS

General: The nature and condition of the site/ building cannot be fully and certainly ascertained before it is opened up. However the following hazards are or may be present: - As detailed within the Pre-Contract Health and Safety Information Pack. 

Information: The accuracy and sufficiency of this information is not guaranteed by the Employer or the Employer's representative. Ascertain if any additional information is required to ensure the safety of all persons and the Works. 

Site staff: Draw to the attention of all personnel working on the site the nature of any possible contamination and the need to take appropriate precautionary measures. 


250
SITE VISIT

Before tendering: Ascertain the nature of the site, access thereto and all local conditions and restrictions likely to affect the execution of the Works. 

Arrangements for visit: Appointments can be made by contacting the Contract Administrator 01884 233008. 
Post Contract:the contractor shall arrange all appointments for the surveys and works.

A13 DESCRIPTION OF THE WORK


120
THE WORKS

Description: Described in the Schedule of Works, Mid Devon District Council (“The Authority”) has a requirement for some or all of the following:

· The works comprise undertaking minor repairs, preparation and painting of all previously painted external surfaces and surfaces in communal areas to council housing stock, including but not limited to walls doors fascias, soffits, barges railings, gates within the cartilage of the properties highlighted in the property list in accordance with the specification and manufactures recommendations, some doors, fascias, soffits and gutters may also require replacement. The contractor must survey and carry out all the necessary minor repairs and preparation at least 2 weeks before the painters arrive on site. 

The Contractor is expected to visit the appointed properties in order to ascertain the extent of the works before tendering.  
The dwellings generally consist of:

· 2 storey buildings of traditional brick/rendered cavity wall construction with tiled/slate roof. The ground floors will be suspended or solid floors and the first floors suspended timber.

· 2/3 storey blocks of flats 2 bedroom flats and communal areas serving these flats. 
· Traditionally constructed 2 bedroom bungalows with solid floors.

· Non-traditional units, (2/3 bedroom houses, 1/2 bedroom flats and 1/2 bedroom bungalows)

· All properties will be occupied during the works

A20
INTERMEDIATE BUILDING CONTRACT WITH CONTRACTOR’S DESIGN 2016
The Contract: JCT Intermediate Building Contract with Contractors Design 2016.  
Requirement: Allow for the obligations, liabilities and services described therein against the headings following: 

THE RECITALS

First - THE WORKS

The work comprises: The whole of the works described within these tender documents.  

Second – CONTRACTOR’S DESIGN

Not applicable
Third – CONTRACT DRAWINGS

All applicable drawings are contained within the tender. 

Fifth – THE PRICED DOCUMENT

Pricing option B – The pricing schedules are to be completed in full and the tender sum carried forward to the form of tender.  These prices are to be held until 31 March 2021.
THE ARTICLES

2 – CONTRACT SUM

To be included in the form of tender by the contractor and based on the Pricing Schedules.

3 - ARCHITECT/ CONTRACT ADMINISTRATOR

Architect/ Contract Administrator: See clause A10/140. 

4 and 5 – PRINCIPAL DESIGNER / QUANTITY SURVEYOR

Principal Designer: See clause A10/150. Quantity Surveyor see clause A10/140  

6 – PRINCIPAL CONTRACTOR (CDM & SWMP)

Principal Contractor: See clause A10/130.

CONTRACT PARTICULARS

Fourth Recital – Employers Requirements

Comprise, requirements of this ITT
Sixth Recital – The Contractor’s Proposals


For all work the contractor is to comply with legislation.  All works to comply with this ITT  Contractor to submit any other proposals and documentation.

Eight Recital and Clause 4.4 – Construction Industry Scheme


Employer at the Base Date is not a 'contractor' for the purposes of the CIS
Tenth – CONSTRUCTION DESIGN AND MANAGEMENT REGULATIONS 2015

The project is notifiable

Eleventh – DIVISION OF WORK INTO SECTIONS


The works may be spread over five years as follows:

· Phase 1 
1 April 2020 – 31 March 2021
· Phase 2
1 April 2021 – 31 March 2022
· Phase 3 
1 April 2022 – 31 March 2023
· Phase 4 
1 April 2023 – 31 March 2024
· Phase 5 
1 April 2024 – 31 March 2025
After phase 1, subsequent years works will be influenced by but not limited to the contractor achieving:-


Customer satisfaction levels


Over 90%


Defects 




Below three per property


Variations and Extras



Below 5% of tender prices

Achieving the programme 


Availability of funding

Managing Health and Safe

Maintaining the reputation of the Council

The Director of Operations will make the decision to use the option to extend the contract or otherwise for phases 2 – 5.  Extending the contract for phases 2 – 5 is not a contractual right.  There will be a minimum of four months notice period provided to extend or otherwise. If the contract is not extended for either year two or three, the contractor will have no claim for any loss, profit or expense suffered as a consequence regardless of the reason given for not extending the contract for either year

The items identified within the Pricing Schedules are to be completed in phases.  The prices for all works are to be based on the prices supplied by the contractor in the pricing schedules.  Subsequent years works prices will be based on an uplift being applied to the tendered rate with an uplift added, based on the Consumer Price Index (CPI) rate as of March 2021, which will affect the phase two, and March 2022, which shall be applied to phase three.    
Twelfth Recital – Framework Agreement


Delete

Thirteenth – SUPPLEMENTAL PROVISIONS


The following will be applicable:

· Paragraph 1 Collaborative Working

· Paragraph 2 Health & Safety

· Paragraph 3 Cost Saving and Value Improvements

· Paragraph 4 Sustainable Development and Environmental Consideration

· Paragraph 5 Performance Indicators and monitoring

· Paragraph 6 Notification and Negotiation of Disputes

Paragraph 6 Employer’s Nominee

Housing and Property Services Manager………………………………….

Contractor’s Nominee

…………………………………………………………………………………….

Article 8 – Arbitration


Delete
Article 9 – Legal Proceedings


Where applicable the English Courts shall have jurisdiction

Clause 1.1 Base Date


Base Date shall be the tender return date
Clause 1.1 - CDM PLANNING PERIOD


Shall mean the period of a minimum of 4 weeks ending on the date of possession. 

Clause 1.1 - COMMENCEMENT AND COMPLETION 


Date for commencement and completion: 


The works shall be in phases:
Phase 1 
Start date:

1 April 2020








Completion date
31 March 2021






Phase 2 
Start date

1 April 2021








Completion date
31 March 2022






Phase 3
Start date

1 April 2022








Completion date
31 March 2023






Phase 4
Start date

1 April 2023








Completion date
31 March 2024






Phase 5
Start date

1 April 2024








Completion date
31 March 2025
Works to phase 2 and 3 will only be awarded if the contractor meets the performance requirements laid out in this Invitation to tender.  The future works will also be subject to performance, funding limitations and affordability.  

Clause 1.7 – Serving of Notices by Parties



Employer – 
As A10/120



Contractor - 
As A10/130A

Clause 2.4 – Date of Possession - Proposed


As for start dates in Clause 1.1 Commencement and Completion

Clause 2.23.2 – Liquidated Damages


At the rate of £500 per calendar week or pro-rata thereto for the schedule of works not completed in any single year. 
Clause 2.3 – Rectification Period


Period: 12 Months from the date of practical completion for each phase

Clause 2.34.3 Does not apply
Clause 4.5 
Does not apply

Clause 4.6.1
Date of Issue of Interim Certificates


Within 1 week of agreement of valuation.  Valuation to be issued at the end of each month for that months completed work.  Works shall not be deemed to be completed without the Employer having checked the works on site.
Clause 4.7.1 - Percentage of the total value of the work.


Percentage: 95 per cent. 

Clause 4.9 – Percentage of the total amount to be paid to the contractor


Percentage: 97½ per cent. 

Clause 4.12.4 
Delete

Clause 4.12.5
Delete 

Clause 4.15 and schedule 4 – Contribution, levy and tax fluctuations – To be deleted

8.1 - SUPPLY OF DOCUMENTATION FOR COMPUTATION OF AMOUNT TO BE FINALLY CERTIFIED


Period: maximum of three months from the date of practical completion for each phase.  Contractor to be aware that payments will not be made without certification and only after 12 months of practical completion
Clause 6.4.1.2 – Contractors Public Liability Insurance – Injury to persons or property.  


Insurance cover (for any one occurrence or series of occurrences arising out of one event): Not less than £10,000,000. 

Clauses 6.5.1 – Insurance Liability of the Employer


Insurance cover (for any one occurrence or series of occurrences arising out of one event): Not less than £5,000,000

Clause 6.7 and Schedule 1 – Insurance of the works in joint names


Option C Applies 


Percentage to cover professional fees 15%


Annual renewal date to be provided for Employers and Public Liability insurance to be provided

Clause 6.11 Joint fire code – Shall not apply

Clause 6.15 Contractors Designed Portion – Does not apply
Clause 8.9.2 Period of Suspension 


2 Months

Clause 8.11.1.1 to 8.11.1.5 Period of Suspension


2 Months

Clause 9.2.1 – ADJUDICATION


The Adjudicator is: The President or Vice President.  Nominating body: Royal Institution of Chartered Surveyors. 

Clause 9.2.4 – ARBITRATION


Delete. 

THE CONDITIONS

SECTION 1: DEFINITIONS AND INTERPRETATION

1.12 - APPLICABLE LAW


Amendments: None. 

SECTION 2: CARRYING OUT THE WORKS

SECTION 3: CONTROL OF THE WORKS

SECTION 4: PAYMENT

SECTION 5: VARIATIONS

SECTION 6: INJURY, DAMAGE AND INSURANCE

SECTION 7: ASSIGNMENT AND COLLATERAL WARRANTIES

SECTION 8: TERMINATION

SECTION 9: SETTLEMENT OF DISPUTES

EXECUTION


The Contract: Will be executed as a deed. 

A30 TENDERING/ SUBLETTING/ SUPPLY

MAIN CONTRACT TENDERING

110
SCOPE

General: These conditions are supplementary to those stated in the Invitation to Tender and on the form of tender. 

145
TENDERING PROCEDURE

General: In accordance with the principles of: Mid Devon District Council Contract Standing Orders.  The evaluation criteria and timetable are included within the tender documentation.

Arithmetical errors: Overall price is dominant. 

160 EXCLUSIONS

Inability to tender: Immediately inform if any parts of the work as defined in the tender documents cannot be tendered.  Relevant parts of the work: Define those parts, stating reasons for the inability to tender. 

170
ACCEPTANCE OF TENDER

Acceptance:  Costs: No liability is accepted for any cost incurred in the preparation of any tender. 

190
PERIOD OF VALIDITY

Period: After submission or lodgement, keep tender open for consideration (unless 
previously withdrawn) for not less than 6 Months.  Date for possession/ commencement: See section A20. 

PRICING/ SUBMISSION OF DOCUMENTS

210
PRELIMINARIES IN THE SPECIFICATION

The Preliminaries/ General conditions sections (A10-A56 inclusive) must not be relied on as complying with SMM7. 

250
PRICED DOCUMENTS

Alterations: Do not alter or qualify the priced documents without written consent. Tenders containing unauthorised alterations or qualifications may be rejected.  Measurements: Where not stated, ascertain from the site.  
Deemed included: Costs relating to items, which are not priced, will be deemed to have been included elsewhere in the tender.  
Submit: With tender. 

310
TENDER

General: Tenders must include for all work shown or described in the tender documents as a whole or clearly apparent as being necessary for the complete and proper execution of the Works. 

440
SCHEDULE OF RATES

Schedule of rates (unpriced): Included with the tender documents.  All items must be fully priced.  Fully priced copy: Submit with the tender. 

500
TENDER STAGE METHOD STATEMENTS

Method statements: Prepare, describing how and when the following is to be carried out: - As detailed within the tender documentation.  Statements: Submit with the tender. 

550
HEALTH AND SAFETY INFORMATION

Content: Describe the organisation and resources to safeguard the health and safety of operatives, including those of subcontractors, and of any person whom the Works may affect.  Include: 

- A copy of the contractor's health and safety policy document, including risk assessment procedures. 

- Accident and sickness records for the past five years. 

- Records of previous Health and Safety Executive enforcement action. 

- Records of training and training policy. 

-The number and type of staff responsible for health and safety on this project with details of their qualifications and duties.  Submit: With the Tender. 

570A
OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN TO BE READ WITH THE PRE-CONTRACT HEALTH AND SAFETY INFORMATION PACK AND THE ASBESTOS REGISTER 


Content: Submit the following information within one week of request: 

· Method statements on how risks from hazards identified in the pre-construction information and other hazards identified by the contractor will be addressed. 

· Details of the management structure and responsibilities. 

· Arrangements for issuing health and safety directions. 

· Procedures for informing other contractors and employees of health and safety hazards. 

· Selection procedures for ensuring competency of other contractors, the self-employed and designers. 

· Procedures for communications between the project team, other contractors and site operatives. 

· Arrangements for cooperation and coordination between contractors. 

· Procedures for carrying out risk assessment and for managing and controlling the risk.

· Emergency procedures including those for fire prevention and escape. 

· Arrangements for ensuring that all accidents, illness and dangerous occurrences are recorded. 

· Arrangements for welfare facilities. 

· Procedures for ensuring that all persons on site have received relevant health and safety information and training. 

· Arrangements for consulting with and taking the views of people on site. 

· Arrangements for preparing site rules and drawing them to the attention of those affected and ensuring their compliance. 

· Monitoring procedures to ensure compliance with site rules, selection and management procedures, health and safety standards and statutory requirements. 

· Review procedures to obtain feedback. 


590
SITE WASTE MANAGEMENT PLAN

Person responsible for developing the Plan: The Contractor. 

Content: Include details of: 

-
Principal Contractor for the purposes of the regulations. 

-
Location of the site. 

-
Description of the project. 

-
Estimated project cost. 

-
Types and quantities of waste that will be generated. 

-
Resource management options for these wastes including proposals for minimization/ reuse/ recycling. 

-
The use of appropriate and licensed waste management contractors. 

-
Record keeping procedures. 

-
Waste auditing protocols. 

-
Submit with tender. 

595
ENVIRONMENTAL POLICY

Employer's Environmental Policy: 

-
Location: See A11/180. 

-
Evidence of compliance: Submit: Contractors Environmental Policy Statement and any Certificates. 

•
Project Environmental Management System: Develop a system compatible with the Employer's policy. 

-
Format: Word document Verdana font size 12 minimum. 

-
Specific Requirements: Provide evidence of compliance

-
Submit: Performance  . 

•
Supporting information: Supply as necessary, including: 

-
Information: Submit a project based system . 

-
Format: Word document Verdana font size 12 minimum. 

-
Submit: System shall be continually developed throughout the life of the project. 


SUBLETTING/ SUPPLY


630
DOMESTIC SUBCONTRACTS

•
General: Comply with the Construction Industry Board 'Code of Practice for the selection of subcontractors'.  All subcontractors employed by the principal contractor are to be approved by the Contract Administrator and the CDM-C/PD prior to start on site.  

A31 PROVISION, CONTENT AND USE OF DOCUMENTS

DEFINITIONS AND INTERPRETATIONS

110
DEFINITIONS

Meaning: Terms, derived terms and synonyms used in the preliminaries/ general 
conditions and specification are as stated therein or in the appropriate British Standard or British Standard glossary. 

120
COMMUNICATION

Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or obtain information, consent or instructions, or make arrangements. 

· Format: In writing to the person named in clause A10/140 unless specified otherwise. 

· Response: Do not proceed until response has been received. 

130
PRODUCTS

· 
Definition: Materials, both manufactured and naturally occurring, and goods, including components, equipment and accessories, intended for the permanent incorporation in the Works.

· 
Includes: Goods, plant, materials, site materials and things for incorporation into the Works. 

135
SITE EQUIPMENT

· Definition: All appliances or things of whatsoever nature required in or about the construction for completion of the Works but not materials or other things intended to form or forming part of the Permanent Works. 

· Includes: Construction appliances, vehicles, consumables, tools, temporary works, scaffolding, cabins and other site facilities. 

160
TERMS USED IN SPECIFICATION

· Remove: Disconnect, dismantle as necessary and take out the designated products or work and associated accessories, fixings, supports, linings and bedding materials. Dispose of unwanted materials. Excludes taking out and disposing of associated pipework, wiring, ductwork or other services. 

· Fix: Unload, handle, store, place and fasten in position including all labours and use of site equipment. 

· Supply and fix: Includes all labour and site equipment for unloading, handling, storing and execution. All products to be supplied and fixed unless stated otherwise. 

· Keep for reuse: Do not damage designated products or work. Clean off bedding and jointing materials. Stack neatly, adequately protect and store until required by the Employer or for use in the Works as instructed. 

· Make good: Execute local remedial work to designated work. Make secure, sound and neat. Excludes redecoration and/ or replacement. 

· Replace: Supply and fix new products matching those removed. Execute work to match original new state of that removed. 

· Repair: Execute remedial work to designated products. Make secure, sound and neat. Excludes redecoration and/ or replacement. 

· Refix: Fix removed products.  

· Ease: Adjust moving parts of designated products or work to achieve free movement and good fit in open and closed positions. 

· Match existing: Provide products and work of the same appearance and features as the original, excluding ageing and weathering. Make joints between existing and new work as inconspicuous as possible. 

· System: Equipment, accessories, controls, supports and ancillary items, including installation, necessary for that section of the work to function. 

170
MANUFACTURER AND PRODUCT REFERENCE

· Definition: When used in this combination: 

-
Manufacturer: The firm under whose name the particular product is marketed. 

-
Product reference: The proprietary brand name and/ or reference by which the particular product is identified. 

· Currency: References are to the particular product as specified in the manufacturer's technical literature current on the date of the invitation to tender. 

200
SUBSTITUTION OF PRODUCTS

· Products: If an alternative product to that specified is proposed, obtain approval before ordering the product. 

· Reasons: Submit reasons for the proposed substitution. 

· Documentation: Submit relevant information, including: 

-
manufacturer and product reference; 

-
cost; 

-
availability; 

-
relevant standards; 

-
performance; 

-
function; 

-
compatibility of accessories; 

-
proposed revisions to drawings and specification; 

-
compatibility with adjacent work; 

-
appearance; 

-
copy of warranty/ guarantee. 

· Alterations to adjacent work: If needed, advise scope, nature and cost. 

· Manufacturers' guarantees: If substitution is accepted, submit before ordering products. 

210
CROSS REFERENCES

· Accuracy: Check remainder of the annotation or item description against the terminology used in the section or clause referred to. 

· Related terminology: Where a numerical cross-reference is not given the relevant sections and clauses of the specification will apply. 

· Relevant clauses: Clauses in the referred to specification section dealing with general matters, ancillary products and execution also apply. 

· Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions. 

220
REFERENCED DOCUMENTS

· Conflicts: Specification prevails over referenced documents. 

230
EQUIVALENT PRODUCTS

· Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or equivalent' is to be deemed included. 

250
CURRENCY OF DOCUMENTS

· Currency: References to published documents are to the editions, including amendments and revisions, current on the date of the Invitation to Tender. 

260
SIZES

· General dimensions: Products are specified by their co-ordinating sizes. 

· Timber: Cross section dimensions shown on drawings are: 

-
Target sizes as defined in BS EN 336 for structural softwood and hardwood sections. 

-
Finished sizes for non-structural softwood or hardwood sawn and further processed sections. 

DOCUMENTS PROVIDED ON BEHALF OF THE EMPLOYER

410
ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS

· Additional copies: Issued on request and charged to the Contractor. 

440
DIMENSIONS

· Scaled dimensions: Do not rely on. 

450
MEASURED QUANTITIES

· Ordering products and constructing the Works: The accuracy and sufficiency of the measured quantities is not guaranteed. 

· Precedence: The specification and drawings shall override the measured quantities. 

460
THE SPECIFICATION

· Coordination: All sections must be read in conjunction with Main Contract Preliminaries/ General conditions. 

DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERS

630
TECHNICAL LITERATURE

· Information: Keep on site for reference by all supervisory personnel: 

-
Manufacturers' current literature relating to all products to be used in the Works. 

-
Relevant British, EN or ISO Standards. 

640
MAINTENANCE INSTRUCTIONS, GUARANTEES AND EMERGENCIES
· Components and equipment: Obtain or retain copies, register with manufacturer and hand over on or before completion of the Works. 

· Information location: Building Manual. 

· Emergency call out services: Provide telephone numbers for use during works and after completion. Extent of cover: twenty four hours seven days a week. 

· All Guarantees and Warranties issued by the Principal Contractor and any subcontractor employed by them, are to be issued in the name of the Council.

A32 MANAGEMENT OF THE WORKS


GENERALLY

110
SUPERVISION

· General: Accept responsibility for coordination, tenant liaison, supervision and administration of the Works, including subcontractors and subcontracts.. 

· Coordination: Arrange and monitor a programme with each subcontractor, supplier, local authority and statutory undertaker, and obtain and supply information as necessary for coordination of the work. 

115A
CONSIDERATE CONSTRUCTORS SCHEME - APPLICABLE 

· Registration: Before starting work, register the site and pay the appropriate fee: 

· Contact: 

-
Address: Considerate Constructors Scheme Office, PO Box 75, Great Amwell, Ware, Hertfordshire, SG12 0YX. 

-
Tel. 01920 485959. 

-
Fax. 01920 485958. 

-
Free phone 0800 7831423 

-
Web. www.ccscheme.org.uk 

-
E mail. enquiries@ccscheme.org.uk 

· Standard: Comply with the Scheme's Code of Considerate Practice. 

· Pay subsequent fees throughout the works

120
INSURANCE

· Documentary evidence: Before starting work on site submit details, and/ or policies and receipts for the insurances required by the Conditions of Contract. 

130
INSURANCE CLAIMS

· Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, immediately give notice to the Employer, the person named in clause A10/140 and the Insurers. 

· Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to give such notice. 

140
CLIMATIC CONDITIONS

· Information: Record accurately and retain: 

-
Daily maximum and minimum air temperatures (including overnight). 

-
Delays due to adverse weather, including description of the weather, types of work affected and number of hours lost. 

150
OWNERSHIP

· Alteration/ clearance work: Materials arising become the property of the Contractor except where otherwise stated. Remove from site as work proceeds. 

PROGRAMME/ PROGRESS

210
PROGRAMME

· Master programme: Immediately when requested and before starting work on site submit in an approved form a master programme for the Works, which must include details of: 

-
Planning and mobilisation by the Contractor 

-
Subcontractor's work. 

-
Running in, adjustment, commissioning and testing of all engineering services and installations. 

-
Work resulting from instructions issued in regard to the expenditure of provisional sums. 

-
Work by others concurrent with the Contract. 

· Submit one electronic copy pdf format. 

245
START OF WORK ON SITE

· Notice: Before the proposed date for start of work on site give minimum notice of 1 Weeks prior appointment with the tenant by the contractor. 

250
MONITORING

· Progress: Record on a copy of the programme kept on site. 

· Avoiding delays: If any circumstances arise which may affect the progress of the Works submit proposals or take other action as appropriate to minimize any delay and to recover any lost time. 

· The Contractor will be responsible for Snagging all works undertaken, and shall complete a snag list “provided by the client”, which must be completed for every property and signed by the Tenant and the contractor and returned to the Client at the end of every month.  Payment for works will not be made without the employer receiving this information.
· The contractor will be responsible for the completion of all guarantees, warranties and certificates relating to the works.  These are to be submitted to the Employer prior to payment.

· The Contractor shall pass copies of the MDDC Customer Satisfaction forms and envelopes to the tenant upon completion of the works

260
SITE MEETINGS

· General: Site meetings will be held to review progress and other matters arising from administration of the Contract. 

· Frequency: Every month. 

· Location: Mid Devon District Council Office. 

· Accommodation: Ensure availability at the time of such meetings. Attendees: Attend meetings and inform subcontractors and suppliers when their presence is required. 

· Chairperson (who will also take and distribute minutes): Contract Administrator. 

290
NOTICE OF COMPLETION

· Requirement: Give notice of the anticipated dates of completion of the whole or parts of the Works. 

· Associated works: Ensure necessary access, services and facilities are complete. 

· Period of notice (minimum): One month for whole works and 1 week for individual property

310
EXTENSIONS OF TIME

· Notice: When a notice of the cause of any delay or likely delay in the progress of the works is given under the contract, written notice must also be given of all other causes which apply concurrently. 

· Details: As soon as possible submit: 

-
Relevant particulars of the expected effects, if appropriate, related to the concurrent causes. 

-
An estimate of the extent, if any, of the expected delay in the completion of the Works beyond the date for completion. 

-
All other relevant information required.  

CONTROL OF COST

420
REMOVAL/ REPLACEMENT OF EXISTING WORK

· Extent and location: Agree before commencement. 

· Execution: Carry out in ways that minimize the extent of work. 

430
PROPOSED INSTRUCTIONS

· Estimates: A price is to be supplied for all instruction request prior to carrying out the work.  Submit a price without delay and in any case within seven days. All prices are to be inclusive of overheads, prelims and profit.  No instructed works are to begin without prior written authorisation from the CA.

440
MEASUREMENT

· Covered work: Give notice before covering work required to be measured. 

450
DAYWORK VOUCHERS

· Before commencing work: Give reasonable notice to person countersigning daywork vouchers.  

· Content: Before delivery each voucher must be: 

-
Referenced to the instruction under which the work is authorised. 

-
Signed by the Contractor's person in charge as evidence that the operatives' names, the time daily spent by each and the equipment and products employed are correct. 

· Submit: By the end of the week in which the work has been executed. 

460
INTERIM VALUATIONS

· Applications: Include details of amounts requested under the Contract together with all necessary supporting information.   Payment for incomplete work will not be certified without the employer receiving all of the relevant certification for that work.
· Submission: At least seven days before established dates. 

470
PRODUCTS NOT INCORPORATED INTO THE WORKS

· Ownership: At the time of each valuation, supply details of those products not incorporated into the Works which are subject to any reservation of title inconsistent with passing of property as required by the Conditions of Contract, together with their respective values.

· Evidence: When requested, provide evidence of freedom of reservation of title. 

A33 QUALITY STANDARDS/ CONTROL

STANDARDS OF PRODUCTS AND EXECUTIONS

110
INCOMPLETE DOCUMENTATION

· General: Where and to the extent that products or work are not fully documented, they are to be: 

-
Of a kind and standard appropriate to the nature and character of that part of the Works where they will be used. 

-
Suitable for the purposes stated or reasonably to be inferred from the project documents. Contract documents: Omissions or errors in description and/ or quantity shall not vitiate the Contract nor release the Contractor from any obligations or liabilities under the Contract.  

120
WORKMANSHIP SKILLS

· Operatives: Appropriately skilled and experienced for the type and quality of work. 

· Registration: With Construction Skills Certification Scheme. 

· Evidence: Operatives must produce evidence of skills/ qualifications when requested. 

130
QUALITY OF PRODUCTS

· Generally: New. (Proposals for recycled products may be considered). 

· Supply of each product: From the same source or manufacturer. 

· Whole quantity of each product required to complete the Works: Consistent kind, size, quality and overall appearance. 

· Tolerances: Where critical, measure a sufficient quantity to determine compliance. 

· Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate sequence. 

135
QUALITY OF EXECUTION

· Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in alignment. 

· Colour batching: Do not use different colour batches where they can be seen together. 

· Dimensions: Check on-site dimensions. 

· Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance. 

· Location and fixing of products: Adjust joints open to view so they are even and regular. 

140
COMPLIANCE

· Compliance with proprietary specifications: Retain on site evidence that the proprietary product specified has been supplied. 

· Compliance with performance specifications: Submit evidence of compliance, including test reports indicating: 

-
Properties tested. 

-
Pass/ fail criteria. 

-
Test methods and procedures. 

-
Test results. 

-
Identity of testing agency. 

-
Test dates and times. 

-
Identities of witnesses. 

-
Analysis of results. 

150
INSPECTIONS

· Products and executions: Inspection or any other action must not be taken as approval unless confirmed in writing referring to: 

-
Date of inspection. 

-
Part of the work inspected. 

-
Respects or characteristics which are approved. 

-
Extent and purpose of the approval. 

-
Any associated conditions. 

160
RELATED WORK

· Details: Provide all trades with necessary details of related types of work. Before starting each new type or section of work ensure previous related work is: 

-
Appropriately complete. 

-
In accordance with the project documents. 

-
To a suitable standard. 

-
In a suitable condition to receive the new work. 

· Preparatory work: Ensure all necessary preparatory work has been carried out. 

170
MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS

· General: Comply with manufacturer's printed recommendations and instructions current on the date of the Invitation to tender. 

· Changes to recommendations or instructions: Submit details. 

· Ancillary products and accessories: Use those supplied or recommended by main product manufacturer. 

· Agrément certified products: Comply with limitations, recommendations and requirements of relevant valid certificates. 

180A
WATER FOR THE WORKS

· Mains supply: Clean and uncontaminated to be provided by the contractor. 

· Other: Do not use until: 

-
Evidence of suitability is provided. 

-
Tested to BS EN 1008 if instructed. 

210
SAMPLES

· Products or executions: Comply with all other specification requirements and in respect of the stated or implied characteristics either: 

-
To an express approval. 

-
To match a sample expressly approved as a standard for the purpose. 

220
APPROVAL OF PRODUCTS

· Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme. 

· Approval: Relates to a sample of the product and not to the product as used in the Works. Do not confirm orders or use the product until approval of the sample has been obtained. 

· Complying sample: Retain in good, clean condition on site. Remove when no longer required. 

230
APPROVAL OF EXECUTION

· Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme. 

· Approval: Relates to the stated characteristics of the sample. (If approval of the finished work as a whole is required this is specified separately). Do not conceal, or proceed with affected work until compliance with requirements is confirmed. 

· Complying sample: Retain in good, clean condition on site. Remove when no longer required. 

ACCURACY/ SETTING OUT GENERALLY

320
SETTING OUT

· General: Submit details of methods and equipment to be used in setting out the Works. 

· Levels and dimensions: Check and record the results on a copy of drawings. Notify discrepancies and obtain instructions before proceeding. 

· Inform: When complete and before commencing construction. 

330
APPEARANCE AND FIT

· Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as early as possible either: 

-
Submit proposals; or 

-
Arrange for inspection of appearance of relevant aspects of partially finished work. 

· General tolerances (maximum): To BS 5606, tables 1 and 2. 

350
LEVELS OF STRUCTURAL FLOORS

· Maximum tolerances for designed levels to be: 

-
Floors to be self-finished, and floors to receive sheet or tile finishes directly bedded in adhesive: +/- 10 mm. 

-
Floors to receive dry board/ panel construction with little or no tolerance on thickness: +/- 10 mm. 

-
Floors to receive mastic asphalt flooring/ underlays directly: +/- 10 mm. 

-
Floors to receive mastic asphalt flooring/ underlays laid on mastic asphalt levelling coat(s): +/- 15 mm. 

-
Floors to receive fully bonded screeds/ toppings/ beds: +/- 15 mm. 

-
Floors to receive unbonded or floating screeds/ beds: +/- 20 mm.  

360
RECORD DRAWINGS

· Site setting out drawing: Record details of all grid lines, setting-out stations, benchmarks and profiles. Retain on site throughout the contract and hand over on completion. Kitchen layout drawings must be supplied by contractor.  One copy left with tenant and one left with CA.  All designs to be signed off by tenant.

SERVICES GENERALLY

410
SERVICES REGULATIONS

· New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory Authority. 

420
WATER REGULATIONS/ BYELAWS NOTIFICATION

· Requirements: Notify Water Undertaker of any work carried out to or which affects new or existing services and submit any required plans, diagrams and details. 

· Consent: Allow adequate time to receive Undertaker's consent before starting work. Inform immediately if consent is withheld or is granted subject to significant conditions. 

430
WATER REGULATIONS/ BYELAWS CONTRACTOR'S CERTIFICATE

· On completion of the work: Submit (copy where also required to the Water Undertaker) a certificate including: 

-
The address of the premises. 

-
A brief description of the new installation and/ or work carried out to an existing installation. 

-
The Contractor's name and address. 

-
A statement that the installation complies with the relevant Water Regulations or Byelaws. 

-
The name and signature of the individual responsible for checking compliance. 

-
The date on which the installation was checked. 

435
ELECTRICAL INSTALLATION CERTIFICATE

· Submit: When relevant electrical work is completed. 

· Original certificate: To be lodged in the Building Manual (see section A37). 

440
GAS, OIL AND SOLID FUEL APPLIANCE INSTALLATION CERTIFICATE

· Before the completion date stated in the Contract: Submit a certificate stating: 

-
The address of the premises. 

-
A brief description of the new installation and/ or work carried out to an existing installation. 

-
Any special recommendations or instructions for the safe use and operation of appliances and flues. 

-
The Contractor's name and address. 

-
A statement that the installation complies with the appropriate safety, installation and use regulations. 

-
The name, qualification and signature of the competent person responsible for checking compliance. 

-
The date on which the installation was checked. 

· Certificate location: One copy left with the tenant and a hard copy passed to the Employer within 7 days of completion or commissioning. 

445
SERVICE RUNS

· General: Provide adequate space and support for services, including unobstructed routes and fixings. 

· Ducts, chases and holes: Form during construction rather than cut. 

· Coordination with other works: Submit details of locations, types/ methods of fixing of services to fabric and identification of runs and fittings. 

450
MECHANICAL AND ELECTRICAL SERVICES

· Final tests and commissioning: Carry out so that services are in full working order at completion of the Works. 

· Building Regulations notice: Copy to be lodged in One copy left with the tenant and a hard copy passed to the Employer within 7 days of issue. 

SUPERVISION/ INSPECTION/ DEFECTIVE WORK

525
ACCESS

· Extent: Provide at all reasonable times access to the Works and to other places of the Contractor or subcontractors where work is being prepared for the Contract. 

· Designate: Contract Administrator. 

530
OVERTIME WORKING

· Notice: Prior to overtime being worked, submit details of times, types and locations of work to be done. 

-
Minimum period of notice: Overtime is not to be worked unless exceptional circumstances and agreed with the Employer.  This permission can be withdrawn at anytime after date which without suffering a compensation event to the Employer. 

· Concealed work: If executed during overtime for which notice has not been given, it may be required to be opened up for inspection and reinstated at the Contractor's expense. 

540
DEFECTS IN EXISTING WORK

· Undocumented defects: When discovered, immediately give notice. Do not proceed with affected related work until response has been received. 

· Documented remedial work: Do not execute work which may: 

-
Hinder access to defective products or work; or 

-
Be rendered abortive by remedial work. 

560
TESTS AND INSPECTIONS

· Timing: Agree and record dates and times of tests and inspections to enable all affected parties to be represented. 

· Confirmation: One working day prior to each such test or inspection. If sample or test is not ready, agree a new date and time. 

· Records: Submit a copy of test certificates and retain copies on site. 

580
CONTINUITY OF THERMAL INSULATION

· Record and report: Confirm that work to new, renovated or upgraded thermal elements has been carried out to conform to specification. Include: 

-
The address of the premises. 

-
The Contractor's name and address. 

-
The name, qualification and signature of the competent person responsible for checking compliance. 

-
The date on which the installation was checked. 

· Submit: Before completion of the Works. 

· Copy: To be lodged in One copy left with the tenant and a hard copy passed to the Employer within 7 days of issue. 

595
ENERGY PERFORMANCE CERTIFICATE

· Assessment: Undertaken by a member of an approved accreditation scheme. Submit details of scheme name and evidence of qualifications when requested. 

-
Building Type: Dwelling. 

-
Method: Standard Assessment Procedure for dwellings (SAP). 

· Format: 

-
Certificate: To be certified by the Employer. 

-
Report: Employer. 

· Submit: Not applicable. 

610
DEFECTIVE PRODUCTS/ EXECUTIONS

· Proposals: Immediately any work or product is known, or appears, to be not in accordance with the Contract, submit proposals for opening up, inspection, testing, making good, adjustment of the Contract Sum, or removal and re-execution. 

· Acceptability: Such proposals may be unacceptable and contrary instructions may be issued. 

WORK AT OR AFTER COMPLETION

710
WORK BEFORE COMPLETION

· General: Make good all damage consequent upon the Works. Temporary markings, coverings and protective wrappings: Remove unless otherwise instructed. 

· Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids. Remove all splashes, deposits, efflorescence, rubbish and surplus materials. 

· Cleaning materials and methods: As recommended by manufacturers of products being cleaned, and must not damage or disfigure other materials or construction. 

· COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are used only as recommended by their manufacturers. 

· Minor faults: Touch up in newly painted work, carefully matching colour and brushing out edges. Repaint badly marked areas back to suitable breaks or junctions. 

· Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and controls. 

720
SECURITY AT COMPLETION

· General: Leave the Works secure with, where appropriate, all accesses closed and locked.

· Keys: Account for and adequately label all keys and hand over to Employer with itemized schedule, retaining duplicate schedule signed by Employer as a receipt. 

730
MAKING GOOD DEFECTS

· Remedial work: Arrange access with Contract Administrator. 

· Rectification: Give reasonable notice for access to the various parts of the Works. 

· Completion: Notify when remedial works have been completed. 

740
HIGHWAY/ SEWER ADOPTION

· Work to be adopted under the Highways Act, Section 38, or the Roads (Scotland) Act, Section 16 to 18, or the Water Industry Act, Section 104: Description: Roads. Footpaths outside the curtilage of the dwelling.  Seeded verges.  Street lighting. Foul and surface water sewers. 

· Work for adoption must be: 

-
Completed by the Contractor to the satisfaction of the Highway/ Sewer Authorities before the certificate stating the Works are complete is issued. 

-
Subject to a Defects Liability/ Rectification Period of 12 months (see Appendix to the Contract/ Contract Particulars). 

-
Maintained during the Defects Liability/ Rectification Period, including making good of damage due to reasonable wear and tear occurring during the Period and cleaning at the end of the Period, all to the satisfaction of the Highway/ Sewer Authorities. 

A34 SECURITY/ SAFETY/ PROTECTION

SECURITY, HEALTH AND SAFETY

110
PRECONSTRUCTION INFORMATION

· Location: Integral with the project Preliminaries, including but not restricted to the following sections: 

-
Description of project: Sections A10 and A11. 

-
Client's consideration and management requirements: Sections A12, A13 and A36. 

-
Environmental restrictions and on-site risks: Section A12, A35 and A34. 

-
Significant design and construction hazards: Section A34. 

-
The Health and Safety File: Section A37. 

120
EXECUTION HAZARDS

· Common hazards: Not listed. Control by good management and site practice. 

· Significant hazards: The design of the project includes the following: 

-
Hazard: As per the Pre-Construction Health and Safety Information Pack. 

-
Precautions assumed: As per the Pre-Construction Health and Safety Information Pack. 

-
Specification reference: As per the Pre-Construction Health and Safety Information Pack.

-
Drawing reference: As per the Pre-Construction Health and Safety Information Pack. 

130
PRODUCT HAZARDS

· Hazardous substances: Site personnel levels must not exceed occupational exposure standards and maximum exposure limits stated in the current version of HSE document EH40: Occupational Exposure Limits. 

· Common hazards: Not listed. Control by good management and site practice. 

· Significant hazards: Specified construction materials include the following: 

-
Hazard: As per the Pre-Construction Health and Safety Information Pack and the Asbestos Register. 

-
Material: As per the Pre-Construction Health and Safety Information Pack and the Asbestos Register. 

-
Specification reference: As per the Pre-Construction Health and Safety Information Pack and the Asbestos Register. 

140
CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

· Submission: Present to the Employer/ Client no later than 4 weeks prior to start on site. 

· Confirmation: Do not start construction work until the Employer has confirmed in writing that the Construction Phase Health and Safety Plan includes the procedures and arrangements required by the CDM Regulations. 

· Content: Develop the plan from and draw on the Outline Construction Phase Health and Safety Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction information. 

150
SECURITY

· Protection: Safeguard the site, the Works, products, materials, and any existing buildings affected by the Works from damage and theft. 

· Access: Take all reasonable precautions to prevent unauthorized access to the site, the Works and adjoining property. 

· Special requirements: Please refer to the Pre-Construction Health and Safety Information Pack. 

160
STABILITY

· Responsibility: Maintain the stability and structural integrity of the Works and adjacent structures during the Contract. 

· Design loads: Obtain details, support as necessary and prevent overloading. 

170
OCCUPIED PREMISES

· Extent: Existing buildings will be occupied and/ or used during the Contract as follows: all dwellings in occupation and in the surrounding neighbourhood. 

· Works: Carry out without undue inconvenience and nuisance and without danger to occupants and users. 

· Overtime: If compliance with this clause requires certain operations to be carried out during overtime, and such overtime is not required for any other reason, the extra cost will be paid to the Contractor, provided that such overtime is authorized in advance. 

180A
ID

· Controlled areas: Photographic ID with braille will be required for access to all properties. 

· Authorised persons: Submit a list of the names of all persons on the site together with any other related information reasonably required. 

200
MOBILE TELEPHONES

· Use: Not permitted in the following areas: 

-
As per the Employers Code of Conduct. No personal phones allowed
210
EMPLOYER'S REPRESENTATIVES SITE VISITS

· Safety: Submit details in advance, to the Employer or the person identified in clause A10/140, of safety provisions and procedures (including those relating to materials, which may be deleterious), which will require their compliance when visiting the site. 

· Protective clothing and/ or equipment: Provide and maintain on site for the Employer and the person stated in clause A10/140 and other visitors to the site. 

220
WORKING PRECAUTIONS/ RESTRICTIONS

· Hazardous areas: Operatives must take precautions as follows: 

-
Work area: Working with asbestos, at height, confined spaces and using any materials that have the potential to cause injury or damage to persons or the dwellings. 

-
Precautions: Follow the safe methods of work as developed with Risk Assessments and Method Statements. 

· Permit to work: Operatives must comply with procedures in the following areas: 

-
Work area: As above to be agreed with the Employer and the CDM-C/PD. 

-
Procedures: As above to be submitted by the contractor and agreed with the Employer and the CDM-C/PD. 

PROTECT AGAINST THE FOLLOWING

330
NOISE CONTROL

· Standard: Comply with the recommendations of BS 5228-1, in particular clause 7.3, to minimize noise levels during the execution of the Works. 

· Noise levels from the Works: Maximum level: 85 dB(A) when measured from the area of work. 

· Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a type recommended by manufacturers of the compressors, tools or vehicles. 

· Restrictions: Do not use: 

-
Pneumatic drills and other noisy appliances without consent during the hours of out of normal working hours or stipulated within the Tender Documentation. 

-
Radios or other audio equipment or permit employees to use in ways or at times that may cause nuisance. 

340
POLLUTION

· Prevention: Protect the site, the Works and the general environment including the atmosphere, land, streams and waterways against pollution. 

· Contamination: If pollution occurs inform immediately, including to the appropriate Authorities and provide relevant information. 

350
PESTICIDES

· Use: Only where specified or approved, and then only suitable products listed on www.pesticides.gov.uk. 

· Restrictions: Work near water, drainage ditches or land drains must comply with the 'Guidelines for the use of herbicides on weeds in or near watercourses and lakes'. 

· Containers: Comply with manufacturer's disposal recommendations. Remove from site immediately empty or no longer required. 

· Competence: Operatives must hold a BASIS Certificate of Competence, or work under supervision of a Certificate holder. 

360
NUISANCE

· Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes. 

· Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas and roads. 

370A
ASBESTOS CONTAINING MATERIALS

· Duty: Rely on Refurbishment Report and Asbestos Register for this information initially but immediately any additional suspected ACMs are discovered during execution of the Works. 

-
Do not disturb. 

-
Agree methods for safe removal or encapsulation. If no report available the Contractor is to allow for a survey within the submitted price.  This is to be itemised and carried through to the tender/price summary 

375
ANTIQUITIES

· Duty: Report immediately any fossils, antiquities and other objects of interest or value discovered during execution of the Works. 

· Preservation: Keep objects in the exact position and condition in which they were found. 

· Special requirements: protect and report immediately to the Employer. 

380
FIRE PREVENTION

· Duty: Prevent personal injury or death, and damage to the Works or other property from fire. 

· Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites', published by the Construction Confederation and The Fire Protection Association (The 'Joint Fire Code'). 

390
SMOKING ON SITE

· Smoking on site: Not permitted. 

400
BURNING ON SITE

· Burning on site: Not permitted. 

410
MOISTURE

· Wetness or dampness: Prevent, where this may cause damage to the Works. 

· Drying out: Control humidity and the application of heat to prevent: 

-
Blistering and failure of adhesion. 

-
Damage due to trapped moisture. 

-
Excessive movement. 

420
INFECTED TIMBER/ CONTAMINATED MATERIALS

· Removal: Where instructed to remove material affected by fungal/ insect attack from the building, minimize the risk of infecting other parts of the building. 

· Testing: carry out and keep records of appropriate tests to demonstrate that hazards presented by concentrations of airborne particles, toxins and other micro organisms are within acceptable levels. 

430
WASTE

· Includes: Rubbish, debris, spoil, containers and surplus material. 

· Minimize: Keep the site and Works clean and tidy. 

· Remove: Frequently and dispose off site in a safe and competent manner: 

-
Non-hazardous material: In a manner approved by the Waste Regulation Authority. 

-
Hazardous material: As directed by the Waste Regulation Authority and in accordance with relevant regulations. 

· Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in. 

· Waste transfer documentation: Retain on site. 

440
ELECTROMAGNETIC INTERFERENCE

· Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site. 

PROTECT THE FOLLOWING

510
EXISTING SERVICES

· Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners of proposed works not less than one week before commencing site operations. 

· Identification: Before starting work, check and mark positions of mains/ services. Where positions are not shown on drawings obtain relevant details from service authorities, statutory undertakers or other owners. 

· Work adjacent to services: 

-
Comply with service authority's/ statutory undertaker's recommendations. 

-
Adequately protect, and prevent damage to services: Do not interfere with their operation without consent of service authorities/ statutory undertakers or other owners. 

· Identifying services:  

-
Below ground: Use signboards, giving type and depth; 

-
Overhead: Use headroom markers. 

· Damage to services: If any results from execution of the Works: 

-
Immediately give notice and notify appropriate service authority/ statutory undertaker. 

-
Make arrangements for the work to be made good without delay to the satisfaction of service authority/ statutory undertaker or other owner as appropriate. 

-
Any measures taken to deal with an emergency will not affect the extent of the Contractor's liability. 

· Marker tapes or protective covers: Replace, if disturbed during site operations, to service authority's/ statutory undertakers recommendations. 

520
ROADS AND FOOTPATHS

· Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and debris. 

· Damage caused by site traffic or otherwise consequent upon the Works: Make good to the satisfaction of the Employer, Local Authority or other owner. 

530
EXISTING TOPSOIL/ SUBSOIL

· Duty: Prevent over compaction of existing topsoil and subsoil in those areas which may be damaged by construction traffic, parking of vehicles, temporary site accommodation or storage of materials and which will require reinstatement prior to completion of the Works. 

· Protection: Before starting work submit proposals for protective measures. 

540
RETAINED TREES/ SHRUBS/ GRASSED AREAS

· Protection: Preserve and prevent damage, except those not required. 

· Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond reasonable chance of survival in their original shape, as a consequence of the Contractor's negligence, must be replaced with those of a similar type and age at the Contractor's expense. 

560
EXISTING FEATURES

· Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and other site features, which are to remain in position during execution of the Works. 

· Special requirements: Prior to commencement determine if any existing features have statutory protection. 

570
EXISTING WORK

· Protection: Prevent damage to existing work, structures or other property during the course of the work.  

· Removal: Minimum amount necessary. 

· Replacement work: To match existing. 

580
BUILDING INTERIORS

· Protection: Prevent damage from exposure to the environment, including weather, flora, fauna, and other causes of material degradation during the course of the work. 

600A
EXISTING FURNITURE, FITTINGS AND EQUIPMENT

· Protection: Prevent damage or move as necessary to enable the Works to be executed. Reinstate in original positions. 

· Extent: Before work in each room starts the contractor is to carefully remove a reasonable amount of furniture and replace carefully upon completion.  Excessive amounts are to be agreed with the Employer.  The Contractor is to allow for the removal, and where applicable, reinstatement of the fittings, fixtures and equipment to enable the works to progress.  This is to be allowed for in the prices. Contractor to obtain disclaimer for any damage from tenant prior to starting works
610
ESPECIALLY VALUABLE/ VULNERABLE ITEMS

· Protection: Ensure provision and maintenance of special protective measures to prevent damage to the following: 

-
Items identified in the tender documents. 

· Method statement: Submit within one week of request describing special protection to be provided. 

620
ADJOINING PROPERTY

· Permission: Obtain as necessary from owners if requiring to erect scaffolding on or otherwise use adjoining property. 

625
ADJOINING PROPERTY RESTRICTIONS

· Precautions: 

-
Prevent trespass of workpeople and take precautions to prevent damage to adjoining property. 

-
Pay all charges. 

-
Remove and make good on completion or when directed. 

· Damage: Bear cost of repairing damage arising from execution of the Works.  

630
EXISTING STRUCTURES

· Duty: Check proposed methods of work for effects on adjacent structures inside and outside the site boundary. 

· Supports: During execution of the Works: 

-
Provide and maintain all incidental shoring, strutting, needling and other supports as may be necessary to preserve stability of existing structures on the site or adjoining, that may be endangered or affected by the Works. 

-
Do not remove until new work is strong enough to support existing structure. 

-
Prevent overstressing of completed work when removing supports. 

· Adjacent structures: Monitor and immediately report excessive movement. 

· Standard: Comply with BS 5975 and BS EN 12812. 

640
MATERIALS FOR RECYCLING/ REUSE

· Duty: Sort and prevent damage to stated products or materials, clean off bedding and jointing materials and other contaminants. 

· Storage: Stack neatly and protect until required by the Employer or for use in the Works as instructed. 

A35 SPECIFIC LIMITATIONS ON METHOD/  SEQUENCE/  TIMING

170
WORKING HOURS

· Specific limitations: Normal hours only 8.00 - 5.00 Monday to Friday. Other times only if agreed by the Employer  
· There shall be no external working during the winter months December, January and February

A36 FACILITIES/ TEMPORARY WORK/ SERVICES

GENERALLY

110
SPOIL HEAPS, TEMPORARY WORKS AND SERVICES

· Location: Give notice of intended siting. 

· Maintenance: Alter, adapt and move as necessary. Remove when no longer required and make good. 

ACCOMMODATION

230
TEMPORARY ACCOMMODATION

· Proposals for temporary accommodation and storage for the Works: Submit two weeks prior to starting on site. 

· Details to be included: Type of accommodation and storage, its siting and the programme for site installation and removal.   
· Contractors are to be aware that MDDC will offer a location for temporary accommodation for each phase of the works, but that contractors are to allow for the cost of all moving for each and every phase if required.

TEMPORARY WORKS

340
NAME BOARDS/ ADVERTISEMENTS

· General: Obtain approval, including statutory consents, and provide a temporary name board displaying: 

-
Title of project: As per the Tender Documentation. 

-
Name of Employer: Mid Devon District Council. 

-
Names of Consultants: not applicable. 

-
Names of Contractor and Subcontractors: As main contractor. 

-
Special requirements: No advertisements permitted. 

SERVICES AND FACILITIES

410
LIGHTING

· Finishing work and inspection: Provide temporary lighting, the intensity and direction of which closely resembles that delivered by the permanent installation. 

420A
LIGHTING AND POWER

· Supply: Electricity for the Works as follows: 

-
Metering: The Contractor is to provide his own Metered supply and is to liaise with the utilities for this.  The costs are to be born by the  Contractor.  The contractor shall not use the Employer's, tenants or leaseholders supply. 

-
Point of supply: To be agreed. 

-
Available capacity: To be agreed. 

-
Frequency: 50 Hz. 

-
Phase: As required. 

-
Current: Alternating. 

· Continuity: The Employer will not be responsible for the consequences of failure or restriction in supply. 

430A
WATER

· Supply: The Employer's mains will not be used for the Works : 

-
Metering: The Contractor is to provide his own water supply in agreement with the utilities

-
Source: To be agreed. 

-
Location of supply point: To be agreed. 

-
Conditions/ Restrictions: dependant upon site circumstances. 

· Continuity: The Employer will not be responsible for the consequences of failure or restriction in supply. 

440
TELEPHONES

· Direct communication: As soon as practicable after the Date of Possession provide the Contractor's person in charge with a mobile telephone. 

520
USE OF PERMANENT HEATING SYSTEM

· Permanent heating installation: May be used for drying out the Works/ services and controlling temperature and humidity levels. 

· Installation: If used: 

-
Take responsibility for operation, maintenance and remedial work. 

-
Arrange supervision by and indemnification of the appropriate Subcontractors. 

-
Pay costs arising. 

530
BENEFICIAL USE OF INSTALLED SYSTEMS

· Permanent systems: Do not use for the Works. 

540
METER READINGS

· Charges for service supplies: Where to be apportioned ensure that: 

-
Meter readings are taken by relevant authority at possession and/ or completion as appropriate. 

-
Copies of readings are supplied to interested parties. 

550
THERMOMETERS

· General: Provide on site and maintain in accurate condition a maximum and minimum thermometer for measuring atmospheric shade temperature, in an approved location. 

570
PERSONAL PROTECTIVE EQUIPMENT

· General: Provide for the sole use of those acting on behalf of the Employer, in sizes to be specified: 

-
Safety helmets to BS EN 397, neither damaged nor time expired. Number required: 2. 

-
High visibility waistcoats to BS EN 471 Class 2. Number required: 2. 

-
Safety boots with steel insole and toecap to BS EN ISO 20345. Pairs required: 2. 

-
Disposable respirators to BS EN 149.FFP1S. 

-
Eye protection to BS EN 166. 

-
Ear protection -  muffs to BS EN 352-1, plugs to BS EN 352-2 

-
Hand protection - to BS EN 388, 407, 420 or 511 as appropriate. 

A37 OPERATION/ MAINTENANCE OF THE FINISHED WORKS

GENERALLY

110
THE BUILDING MANUAL

· Responsibility: The Contractor

· Content: Obtain and provide comprehensive information for owners and users of the completed Works. Include an overview of the main design principles and describe key components and systems within the finished Works, so affording a complete understanding of the Works, including all buildings and their systems to enable efficient and safe operation and maintenance. 

· Specific requirements: To cover the works. 

· Format: File copy and electronic in microsoft word. 

· Number of copies: 2. 

· Delivery to: Contract Administrator. by (date) Practical Completion. 

115
THE HEALTH AND SAFETY FILE

· Responsibility: the contractor. 

· Content: Obtain and provide the following information: Description of works, any residual hazards and how they have been dealt with for example surveys or other information concerning asbestos; contaminated land; water bearing strata; buried services etc  Key structural principles (for example, bracing, sources of substantial stored energy - including pre- or post-tensioned members) and safe working loads for floors and roofs, particularly where these may preclude placing scaffolding or heavy machinery there.  hazardous materials used (for example lead paint; pesticides; special coatings which should not be burnt off etc .  Information regarding the removal or dismantling of installed plant and equipment (for example any special arrangements for lifting, order or other special instructions for dismantling etc. 

Health and safety information about equipment provided for cleaning or maintaining the structure.  the nature, location and markings of significant services, including underground cables; gas supply equipment; fire-fighting services etc.  

Information and as-built drawings of the structure, its plant and equipment (for example, the means of safe access to and from service voids, fire doors and compartmentalisation etc

Give details of the location and information requirements, together with the format and the time for production of that information.. 

· Format: File copy and electronic Microsoft word document

· Delivery to: Contract Administrator By (date): Annual Practical Completion. 

155
CONTENT OF THE BUILDING MANUAL

· General: Details of the property, the parties, fire safety strategy, operational requirements and constraints of a general nature. 

· Building fabric: Design criteria, maintenance details, product details, and environmental and trafficking conditions. 

· Building services: Description and operation of systems, diagrammatic drawings, record drawings, identification of services, product details, equipment settings, maintenance schedules, consumable items, spares and emergency procedures. 

· Documentation: Guarantees, warranties, maintenance agreements, test certificates and reports. 

160
PRESENTATION OF BUILDING MANUAL

· Format: A4 size, plastics covered, loose leaf, four ring binders with hard covers, each indexed, divided and appropriately cover titled. 

· Selected drawings needed to illustrate or locate items mentioned in the Manual: Where larger than A4, to be folded and accommodated in the binders so that they may be unfolded without being detached from the rings. 

· As-built drawings: The main sets may form annexes to the Manual. 

190A
MAINTENANCE SERVICE WHERE IDENTIFIED IN THE SCOPE OF WORKS

· Scope; provide a comprehensive maintenance or details of service if not included in scope of works for the following items of plant and equipment:  Include all planned preventative maintenance, as set out within the maintenance schedule and replacement of all consumable items 


- All Mechanical and Electrical items. 

· Terms: as per the scope of works. 

· Commencement: Practical completion. 

· Duration: Lifetime of the product/installation. 

A40 CONTRACTOR'S GENERAL COST ITEMS: MANAGEMENT AND STAFF

110
MANAGEMENT AND STAFF

· Cost significant items: The contractor is to allow in his price for all on and off site management costs 

The Contractor shall provide all necessary day and night watching to ensure the safety of the public, the Contractor's own employees and the authorised agents of the Employer.  The sole responsibility for the safety of the Works, for any damage or theft and for the proper protection of the public will rest with the Contractor.

The Contractor shall maintain proper discipline over workmen employed on the Works and will be held entirely responsible for any loss or damage occasioned by neglect in this particular.

The Contractor and his workmen are not to trespass on neighbouring properties.  Only by agreement with the owners and occupiers concerned may they enter these properties and every endeavour must be made to avoid inconvenience.
A41 CONTRACTOR'S GENERAL COST ITEMS: SITE ACCOMMODATION

110
SITE ACCOMMODATION

· Details: Site accommodation required or made/ not made available by the Employer: See section A36. 

· Cost significant items: The Contractor is to allow in his tender and provide all ropes, ladders, scaffolding, vehicles and plant necessary for the proper execution of the work.  This shall also include the provision of sheds for materials, shelter and heating for workmen, offices and canteen where necessary and a clean, thoroughly deodorised sanitary convenience.  Allowance is to be made for the removal of all such items at completion and for the removal of all such items where and when directed by the Contract Administrator at partial completion.

All apparatus used on site must be robust enough to safely carry out its required function.  It should be maintained and repaired by a competent person.  All portable and hand held electrical tools should operate on a 110 V supply, use transformers when the only available supply is 240 V.  Include for bringing to site maintaining and removing on completion.
A42 CONTRACTOR'S GENERAL COST ITEMS: SERVICES AND FACILITIES

110
SERVICES AND FACILITIES

· Details: Services or facilities required or made/ not made available by the Employer: See section A36. 

· Cost significant items: No facilities will be provided by the Employer.  These are to be provided by the contractor and priced within the tender. 

A43 CONTRACTOR'S GENERAL COST ITEMS: MECHANICAL PLANT

110
MECHANICAL PLANT

· Cost significant items: The Contractor shall submit to the Contract Administrator a weekly Labour and Plant Return.  It must list the number of staff, different classes of tradesmen, specialists, labourers and plant on site.

The return shall contain a note of the works in progress and a brief description of the weather, recording any time lost.

The Contractor is to allow in his tender and provide all ropes, ladders, scaffolding, vehicles and plant necessary for the proper execution of the work.  This shall also include the provision of sheds for materials, shelter and heating for workmen, offices and canteen where necessary and a clean, thoroughly deodorised sanitary convenience.  Allowance is to be made for the removal of all such items at completion and for the removal of all such items where and when directed by the Contract Administrator at partial completion.

All apparatus used on site must be robust enough to safely carry out its required function.  It should be maintained and repaired by a competent person.  All portable and hand held electrical tools should be battery supplied or operate on a 110 V supply from a contractors own generator, use transformers when the only available supply is 240 V generator.  Include for bringing to site maintaining and removing on completion.. 

A44 CONTRACTOR'S GENERAL COST ITEMS: TEMPORARY WORKS

110
TEMPORARY WORKS

· Details: Temporary works required or made/ not made available by the Employer: See section A36. 

· Cost significant items: The Contractor shall provide for all necessary temporary fencing, screens, fans, planked footways, guardrails, gantries, etc, for the protection of the Works, adjoining properties and the public with suitable openings or gates in the fencing and alter and adapt as required and clear away at completion and reinstate any damage caused.

The Contractor shall provide for all necessary temporary stages, planed runways, gantries, etc in and around the buildings for dealing with unloading required for the work and for getting out debris and rubbish and clear away at completion and reinstate any damage caused.. 

A50 WORK/ PRODUCTS BY/ ON BEHALF OF THE EMPLOYER

110
WORK BY/ ON BEHALF OF EMPLOYER

· Title: Any products/works detailed within the schedule of works that are purchased by the Employer to be fixed by the contractor. 

· Description of work: As per the schedule of works. 

· Carried out by: As per the schedule of works. 

· Attendance: Allow for the following additional to those reasonably required by the conditions of contract: 

-
 As per the schedule of works. 

120
PRODUCTS PROVIDED BY/ ON BEHALF OF EMPLOYER

· General: Details of such products are given in the work sections, for fixing by the Contractor. Use for no other purpose than the Works. 

· Handling: Accept delivery, check against receipts and take into appropriate storage. 

· Surplus products: Keep safe and obtain instructions. 

A53 WORK BY STATUTORY AUTHORITIES/ UNDERTAKERS

110A
WORK BY STATUTORY AUTHORITY

· Description of work: The Contractor shall allow for all precautions to secure all sewers, drainage connections, gas, water, telephone and electrical mains, services and lines to avoid injury by or through the carrying out of Works.

Diversions of any of the existing services shall not be carried out without the written approval of the Contract Administrator.  Any temporary disconnections of any existing services which may be necessary in connection with the Works shall be done at such times as may be directed by the Contract Administrator.

The Contractor shall be responsible for maintaining close liaison with all Statutory Authorities both in respect of existing services and new mains and equipment to be installed on site and within the buildings.

Allow for general attendance. 

A54 PROVISIONAL WORK/ ITEMS

590
CONTINGENCIES

· Provisional sum: Include: Where one has been included by the Employer within the tender documentation.  The provisional sum is to be carried forward by the contractor and included in the tender summary and the form of tender. 

· Contingency sum: Include: Where one has been included by the Employer within the tender documentation.  The provisional sum is to be carried forward by the contractor and included in the tender summary and the form of tender.

A55 DAYWORKS

150A
DAYWORK CHARGES

· General: Where an instruction is issued requiring a variation which is not of a similar character or executed under similar conditions to work included in the Contract and where work cannot properly be measured and valued, the Contractor shall be allowed payment on a daywork basis at the following rates: 

All variations to be approved in writing between the Supervising Officer and the Contractor before execution.  No variation shall vitiate the Contract. 

The Contractor shall carry out all variations as instructed, which shall be covered in a similar manner to the original work by these general conditions.  He is not to alter any part specified without written sanction.  Every variation is to be agreed in writing. 

Where varied work is of a similar character to the original works, the basis of valuation shall be in accordance with the original pricing for the contract works.  Otherwise any other varied work is to be valued in accordance with the daywork rates completed. 

Daywork 

For work incidental to the Contract, carried out on a daywork basis, payment will be made according to the rates of labour and materials, which the Contractor must insert on the Daywork Schedule forming part of the Contract.  For any daywork or additional works the Contractor is to keep signed daywork sheets and invoices for all labour, plant and materials, which the Contract Administrator will require to be produced at the close of each working week for the purposes of interim and final account valuations. 

Schedule of Daywork Costs 

Labour  





Total Rate Per Hour 

Gas Engineer 

Plumber 

Electrician 

Bricklayer/Mason 

Carpenter 

Labourer 
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