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	Client
	Brent Council for Barham Park Trust
	

	Principal Designer / Contract Administrator
	Brent Council Parks Service
(Or as amended by Design and Build)
	

	Principal Contractor 
	To be appointed 
	

	CDM role
	Principal Contractor by agreement; or Council to appoint
	

	Contract
	JCT Intermediate Contract with Contractor Design with added testing clause
	

	Liquidated Damages
	£200 a week. However, works that extend or are extended / not completed into May or August are higher risk. It is advised that contractors avoid works covering those months; or discuss risks and damages with the client.
	

	Retention
	[bookmark: _GoBack]5% over 2 years from Practical Completion, reducing to 2.5% after the end of the first year
	

	
	
	



