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Development of Homes England Land: 
Merrington Lane Industrial Estate (Former 
Electrolux Site), Spennymoor, County 
Durham  

Phase 2  

 

 
 

Stage 2a:  Initial Tender Submission Deadline Friday 30th September 2022 

13:00pm 

Stage 2b:  Full Tender Submission Deadline Thursday 15th December 2022 

13:00pm  
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Section 1: Introduction 
Homes England is seeking to procure a single preferred Delivery Partner concerning the development of its 

11.21 ha site located off Vyners Close, Spennymoor, DL16 7XL (referred to throughout this ITT as 

‘Merrington Lane Phase 2’). This is the second phase of the wider Merrington Lane site.  

This ‘Invitation to Tender’ (ITT) is part of the Call for Competition procurement process being undertaken 

by Homes England in accordance with the DPS Agreement. 

You have received this ITT because you are a Member of Homes England’s Delivery Partner Dynamic 

Purchasing System (DPS) and responded positively to the Expression of Interest (EOI) for Merrington Lane 

Phase 2 issued on 20th July 2022.  

Note that this ITT is a Stage 2a and Stage 2b type of ITT. This means that you are invited to respond to 

the Stage 2a Initial Questions. If you are deemed successful, you will be notified and invited to 

complete and submit a Full ITT response (Stage 2b).  If you are not successful at Stage 2a then you will 

be notified of this and excluded from participating in the remainder of this tender. 

Any clarifications regarding the content of this ITT should be issued using the DPS Portal (ProContract). 

Section 2: The Site 
Key details pertaining to the site were made available to DPS Members as part of the ‘Expression of Interest’ 

stage.  

Merrington Lane – General Overview   
 

Homes England’s interest at Merrington Lane comprises approximately 18.47ha of fully remediated and 
serviced brownfield land.   
 

Homes England acquired the site in March 2017 with the benefit of an outline planning consent for the 
development of up to 425 dwellings and 5,000m2 of commercial use (Ref: 8/CMA/7/91).   
 

Homes England has further acquired two neighbouring commercial properties which are not included 
within the red line of the outline planning consent: Merrington House (2019) and Mitchinsons (2020), 
removing non-compatible neighbouring industrial uses and maximising housing capacity on site, the 
Mitchinson site has been incorporated into Phase 1 and was granted consent for residential use in June 
2022. 
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Parcel Map Image: Merrington House outlined in red: 

  
 
 

Site Plan: Mitchinsons shaded orange:  
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 The site is split into 3 phases:  
 

• Phase 1 (including the Mitchinson site) is under a conditional contract with Lovell 
Partnerships for 124 new homes following marketing of the first phase via Homes England’s 
previous Developer Partner Panel (DPP3) in 2019. Lovell are due to draw down the Building 
Lease for the first phase imminently, with an expected start on site this year.  

  
• Phase 2 is the subject of this ITT and has a development capacity within the extant outline 
consent for up to 325 dwellings.  Homes England is currently undertaking a masterplan refresh 
to meet current Durham County Council policy requirements, and this may result in a reduction 
in unit numbers. Bidders will be kept informed of progress in relation to the masterplan refresh 
and the impact on density. 

   
• Phase 3 and Merrington House will be marketed at a later stage and (subject to market 
demand and viability) will deliver a mixed-use site with a commercial element, serving the wider 
development.   

  
Homes England is now marketing Phase 2 (11.21 ha) for disposal and will require its appointed developer to 
deliver up to 325 homes.  
 

Site Location  
 

The site is situated approximately 1 mile to the south of Spennymoor Town Centre and 6.5 miles south of 
Durham City Centre with good access to the A1(M) and the wider Northeast.   
The site is bounded by Vyners Close and has two main accesses from the B2688: one from Merrington Lane 
and the other from the roundabout at Vyner’s Close to the Southwest of the site.   
 

Location Plan: 
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Site Details  
Historically, the site has been used for industrial and manufacturing purposes, formerly operated by 
Electrolux. The facility closed in 2009. Whilst some commercial uses remain in the vicinity, there has been 
considerable new build residential development in and around Spennymoor in recent years, such as new 
housing at Durham Gate to the north delivered by a variety of housing developers, and Merrington Park, a 
Barratt David Wilson scheme which adjoins the site.  
 
Since acquiring the site in March 2017, Homes England has undertaken extensive de-risking works as 
follows:  

• Site remediation - including the demolition of redundant buildings (such as redundant 
electricity substation buildings) and general site clearance.  
• Utility infrastructure - replacement of extensive private utility services with public networks.  
• S278 off-site highways work to improve the surrounding highway infrastructure.  
• Delivery of an adoptable spine road and creation of an attractive tree lined boulevard.  
• Drainage infrastructure – including a culvert diversion running through the new spine road 
rather than the first phase of development, providing a drainage solution for the whole site.   

 
Planning status  
 

The site benefits from an extant outline planning permission granted by Durham County Council in October 
2013 (8/CMA/7/91) for:  
 

“Mixed Use Development comprising up to 425 dwellings and commercial uses including associated access and 
landscaping works (Outline - all matters reserved)”.  
 

The extant outline consent is subject to an Affordable Housing provision of 10.5%, highway improvement 
works and S106 contributions amounting to £100,000, comprising an £80,000 education requirement and 

£20,000 for improvements to the town centre pedestrian link.    
 

In May 2018, Homes England submitted a S73 ‘non-material amendment’ application to Durham County 
Council to vary the extant outline consent and deliver a phased delivery approach, which was supported and 
approved (DM/18/00652/NMA).   
 

The outline planning consent would have expired if a Reserved Matters application for the first phase was 
not submitted by October 2018. Therefore, to keep the extant planning consent ‘live’ and avoid a significant 
increase in S106 contributions that would result from a new planning permission (due to policy changes), 
Homes England submitted a Phase 1 Reserved Matters planning application in October 2018 prior to 
marketing the phase (DM/18/03075/RM). Lovell have since submitted a Reserved Matters application 
(DM/18/03075/RM) to adapt the full planning application to their house types, alongside a new full 
application for the former Mitchinson element of Phase 1 (DM/21/04047/FPA).  
 

Durham County Council now require a Reserved Matters planning application for the remaining phases of 
the site by October 2023. It is Homes England’s desire to bring forward Phase 2 for disposal within the 
timescales of the extant outline planning permission, as any subsequent outline planning application will be 
subject to increased s.106 contributions, originally estimated at around £2.5m, adding to an already 
challenging viability position.   
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Design  
 

It has become apparent that both Durham County Council and Homes England’s own design aspirations 
for the development of the site have elevated significantly. Therefore, the historic illustrative masterplan 
and parameter plans approved within the extant outline consent are no longer considered to reflect the 
design and placemaking potential of the site.   
 

Durham County Council are willing to be flexible on future applications and accept substitute parameter 
plans and a refreshed illustrative masterplan if quality of placemaking can be improved. Therefore, Homes 
England has appointed IDP Architects to refresh the historic illustrative masterplan and produce a Parcel 
Code to guide each phase of development, with the aim to improve quality of placemaking and design in 
alignment with Durham County Council’s design policy and guidance. These documents will be made 
available to bidders via Procontract, and bidders are invited to make comments on the proposed 
masterplan during stage 2a of this procurement through response to an unscored question (see section 11 
for more details). 
 

The parcel codes will be used to inform the Building for Healthy Lives and design assessment and bidders 
proposals must comply with the masterplan refresh when this has been finalised and agreed with the 
Council and bidders will be kept informed of progress in this regard. 
 

Site Constraints  
 

Surface Water Drain –  
 

There will be a requirement for the selected developer to tie in a surface water drain from the industrial 
estate to the south of the site. Homes England has obtained agreement from Northumbrian Water Ltd with 
regards to the flow and volume of surface water connecting into the existing culvert.   
Homes England will provide an indicative solution and the developer is expected to bid on the basis that 
they will carry out such works. Details are available in the technical pack which can be downloaded via 
Procontract.  
 

Minor Grouting Works -   
 

There is a potential requirement for some minor grouting works. Such work was not undertaken as part of 
the main de-risking contract as it was considered a developer may design around these areas and the 
masterplan refresh takes this into account. Details are available in the technical pack which can be 
downloaded via Procontract.  
 
Culvert  – There is a culvert which runs through Phase 2, which was diverted to run along the alignment of 
the proposed estate roads in the original indicative masterplan, this will need to be accommodated within 
any design solution for Phase 2. 
 

Technical Information 
 
A Technical Pack will be issued via procontract w/c 12th September.  
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Section 3: Homes England Objectives 
 
In issuing this ITT Homes England’s objectives are as follows: 
 

• To receive offers from DPS Members for the site which are conditioned on reserved matters 
approval only 
 

• To exchange contracts on an Agreement for Lease with its selected Delivery Partner by 29th March 
2023 and for its selected Delivery Partner to submit a reserved matters application for its tendered 
scheme by October 2023 and start on site with the development by January 2024. 

 

• To secure scheme proposals that balance high standards of design quality with the best land value 
offer achievable that are in compliance with the requirements of this ITT.  

 

• For its selected Delivery Partner to demonstrate compliance with Building for a Healthy Life design 
toolkit principles through a self-assessment where the developer must score a minimum of 9 
‘greens’ and no reds. The parcel code will be used to inform this assessment. 
 

• For its selected Delivery Partner to build out its consented scheme in the shortest timeframe 
possible (and which, in any event, based on a 325 unit scheme, cannot exceed the maximum 
housebuild programme of 108 months from House Build Commencement (a blended pace of 3 
homes per month). Note that the maximum housebuild programme will be based on the no. of units 
delivered and, in any case, must be a minimum of 3 homes per month. 

 

• For its selected Delivery Partner to build out the scheme using a variety of Modern Methods of 
Construction (MMC) techniques that equal or exceed the minimum MMC threshold of 2.5 that has 
been set for this project 
 

• For all dwellings delivered across the scheme to be sold freehold and therefore free from any ground 
rent arrangements (with the exception of apartment dwellings). 

Design Guidance 
 
In addition to those objectives outlined above, Homes England wants bidders to demonstrate high 
standards of design quality across their tendered schemes.   
 
The National Design Guide (MHCLG, Jan 2021) outlines the Government’s priorities for well-designed 
places, which developers should give recognition to in preparing their scheme design.  

Homes England’s preferred method of measuring good design is based upon the Building for a Healthy Life 
toolkit (or its successor).    
 
A site-specific Building for a Healthy Life baseline assessment has been undertaken and is provided in the 
technical pack.  The baseline assessment considers that the site is capable of achieving 9 ‘greens’ against 
criteria 4-12 as set out below and provides some commentary on how this can be achieved.  
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Green (Good Practice) Site specific guidance 

1 Natural Connections 
 
 

Connections are presently predominately vehicular dominated; 

therefore, bidders should consider how they can make the most of 

existing connections which are mostly to the North and West linking 

to Spennymoor Town Centre and explore the possibility of future 

connections via the central boulevard to the neighbouring housing 

development.  

 

The site benefits from a good south eastly aspect overlooking rising 

agricultural land. Bidders should exploit this wider rural outlook.  

 

It is accepted that it may be difficult to achieve a green score against this 

criterion given the existing connections to Spennymoor Town Centre 

with improvements being outside the developer’s control. 

2 Walking, Cycling and 
Pedestrian Trails 

The masterplan aims to provide an extended off road network within 
the site that extends the already proposed central greenspace. 
 
There is potential also for a new connected recreational route around 
the southern perimeter to take advantage of the wider rural outlook 
and also as part of prospective buffer spaces between the new 
housing and the present neighbouring warehouse/industrial buildings 
next to the NE & SW boundaries.    
 
It is accepted that it may be difficult to achieve a green score against this 
criterion given the existing bus services and lack of cycle lane on the 
highway. 

3 Facilities and Services Despite the relative proximity of the site to Spennymoor Town 
Centre, there is only one direct pedestrian link via the underpass of 
the A688 and alternative routes are much more circuitous. Residents 
are more likely to travel to Spennymoor Town Centre by car, rather 
than walk or cycle.  
 
The provision of a local convenience store would benefit residents.  
Bidders should consider the future use of Phase 3 of the wider 
development, which, subject to market demand and viability, will 
deliver a mixed-use scheme with a commercial element. Bidders 
should give thought to how future facilities can be well integrated to 
serve the residents of the wider development.  
 
It is accepted that it may be difficult to achieve a green score against this 
criterion given the existing links to Spennymoor Town Centre and the 
lack of more local services.  

4 Homes for Everyone Bidders should comply with Durham County Council’s housing mix 
requirements as set out within the extant outline planning permission. 
As per the NDG, affordable units should be ‘pepper potted’ or 
alternatively, if the RSL would prefer for the units to be broadly 
grouped, there should be no discernible difference in the affordable 
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home’s exterior or curtilage, or in the standard of maintenance 
compared with OMS units. 

5 Making the most of what’s 
there 

- The site despite its former use as a manufacturing complex as part 
of the previous wider industrial estate has now been cleared and 
remediated ready for redevelopment and has the following 
attributes:- 
 
- Fine prospect to the south east overlooking the rising land currently 
in agricultural use and likely to remain so as outside the settlement 
boundary 
 
- Similarly good longer distance views north & NW from the SE part 
of the site with a notably green aspect including the treed 
foreground to the town centre. 
 
- These existing and prospective views should inform the strategic 
site diagram for the principal street network orientation - levels 
permitting. 
  
- The NW aspect of the northern most part of the site respectively 
abuts Vyners Close with the opportunity to create a positive new 
development edge and related landscape treatment incorporating 
some of the existing planting together with a sensitive relationship 
to the neighbouring housing in Faraday Close. 
 
- The new central boulevard in the site requires a positive 
neighbouring building development frontage to reinforce the 
primacy of this street in terms of legibility and also facilitating 
permeability. 
 
- The proposed central green space in Phase 1 needs a reciprocal 
linking space within the subsequent phases to the SE of the 
boulevard.  
 
- The south west and north east site perimeters presently abut 
existing industrial sheds and their related yards which will remain for 
the foreseeable future and therefore require some imaginative 
screening treatment for these spaces - possibly also functioning as a 
recreational footpath/cycleway around the perimeter – in order to 
mitigate the visual impact on the outlook from the prospective new 
homes. 
 
 - Otherwise there are limited site features on this remediated site 
apart from the retained north western tree/planting screening 
Vyners Close and the already constructed central boulevard which 
has a positive appearance albeit presently lacking a sense of a 
relatable human scale for pedestrian use. 
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- Overall this therefore presents an opportunity for a strong 
placemaking response to provide a clear new townscape and 
greenspace structure for the new development. 

6 Memorable Character Creating distinct places based on a variety of streets; building 

frontages; public realm; and greenspaces with a focus on legibility 

and permeability. 

 

Bidders should consider strategic place naming to reflect the site’s 
distinctive features and create a strong identity in the new 
neighbourhood. 
 
Bidders should consider opportunities for tighter and higher densities 
as for selected development blocks this could reinforce a new offer for 
this part of Spennymoor – including modular terraced housing.   

7 Well-designed streets and 
spaces   

Bidders should seek to utilise the design features already established 
on site by the main boulevard and seek to develop detailed design 
appropriate for each type of street and space. 
 
The street layout should take account of natural routes running north 
and west to town centre services and facilities alongside any onsite 
provision. Pedestrians and cyclists should be given equal 
consideration to access for car users. 
 
Bidders should consider the successful integration of parking into 
street scenes and child friendly spaces as well as consideration for 
other age groups and abilities.  
 
Bidders should also give thought to green space provision. For 
example, the opportunity to connect and extend the green space 
within Phase 1 through the heart of the site which could provide a 
focus for the new community’s identity. Localised spaces should help 
to reinforce different character areas responding to location within 
the scheme. 

8 Easy to find your way around - The emerging site masterplan framework seeks to provide legible 
connections within and beyond the site perimeters. 
 
-Bidders should take into consideration the Parameter Plan which 
identifies the envisaged most direct principal routes within the 
layout and the connections to key local attractors e.g. schools, 
community facilities, local services, bus stops, footpath and cycle 
networks etc out with the site.  
 
- The site enjoys some partial views NW towards Spennymoor, as 
well as views west to the rising ground of the Weardale hills.  The 
masterplan seeks to strengthen these visual relationships as part of 
the site legibility and in so doing limit direct views to detractors in 
close proximity, namely adjacent industrial uses. 
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- Landscape elements should also be utilised to support site 
legibility, for example to use trees to form focal features and 
landmarks at key thresholds, or as part of a distinct palette for a 
particular character area. 
 
- Within the site the application of the urban design and landscape 
design principles described in the National Design Guide (NDG) 
including key vistas, nodes, edges etc. will be key to achieving a 
legible place. Boundary treatment and landscape components will 
also be critical in this instance. 

9 Healthy Streets Bidders should focus on the promotion of walkable places with safe 
cycling provision to promote healthy lifestyles, drawing on local urban 
typologies. Streets should offer opportunities for social interaction 
and activity.  
Landscape elements add sensory richness.  

10 Cycle and Parking  Bidders should consider the provision of cycle storage, as well as 
adequate parking provision for households which is well designed to 
prevent parked cars dominating the local streetscape.  

11 Green and Blue 
Infrastructure 

Bidders should exploit and upgrade existing natural green and blue 
infrastructure to maximise biodiversity on site. 

12 Back of pavement, front of 
home 

Bidders should respond to relevant local typologies in the layout of 
buildings in relation to the street and pavements. 
A well-considered boundary treatment strategy which supports 
appropriate character areas is important.  
Clear distinctions should be made between public and private realms 
and waste management elements well integrated.  

 
Parcel Code 

A high level parcel code has been produced which sets out information in respect of the following key 

design principles: 

- Access 
- Approach to car parking 
- Key views 
- Relationship to overall masterplan character areas 
- Landscaping 
- Massing 
- Street hierarchy 
- Movement 

 

The parcel code is based on the illustrative masterplan which is informed by Building for Healthy Life 

design principles and will be used to inform the scoring of bidder’s responses to design as set out in the ITT 

and Scoring Guidance issued with the ITT. 
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Commitment to Design Quality 
 

Tendered proposals should achieve high quality design, taking full account of the site’s opportunities and 
constraints in order to create a distinctive residential environment.   
 
The proposals should identify a planning and design strategy for the site including details of the proposed 
in house or externally appointed consultant team and programme schedule setting out the key milestones 
to planning application submission; the approach to community engagement and consultation; and 
Design Review panel.  Design quality must be maintained from tender stage through to delivery on site.  
Alongside Building for a Healthy Life (or its successor), proposals must demonstrate evidence of other 
measures taken to improve and ensure the quality of design.   
 
If, in the opinion of Homes England, there is a discernible drop in the design quality between the tendered 
scheme and the subsequent reserved matters application pack (i.e. likely to reduce the number of ‘greens’ 
in a BfHL assessment), which will be submitted by the preferred Delivery Partner to Homes England for 
approval, then Homes England reserves the right to require the Reserved Matters application pack to be 
referred for Design Review with the cost to be borne by the preferred Delivery Partner. This is to ensure 
that, where possible, the quality of design at implementation stage does not fall below the standards 
proposed at tender stage.  

Section 6: Sustainability Guidance 
Homes England wants to appoint Delivery Partners that are able to demonstrate high standards of 
sustainability across their tendered schemes. Our expectations are that all proposed schemes will be 
compliant with the relevant sustainability policies (either set by government or the local planning authority) 
though we welcome tender responses that are able to demonstrate higher levels of ambition to meeting 
the UK’s commitments to net zero carbon and climate change agenda.  

Section 7: Modern Methods of Construction 
 
Modern Methods of Construction (MMC) is a term encompassing a wide range of offsite manufacturing and 

onsite techniques that provide alternatives to traditional house building.  

Homes England’s latest land disposal guidance recognises that there are currently 7 categories of MMC. 

These are: 

• 1 – Pre-Manufactured 3D Structural Systems  

• 2A – Pre-Manufactured 2D Structural Systems (Closed Panel System) 

• 2B – Pre-Manufactured 2D Structural Systems (Open Panel System) 

• 3 – Pre-Manufactured Structural Components 

• 4 – Additive- Manufactured Structural & Non-Structural Components (3D Printing) 

• 5A – Pre-Manufactured Non-Structural Pods 
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• 5B – Pre-Manufactured Non-Structural Components 

• 6 – Traditional Building Product Led Site Labour Reduction/ Productivity Improvement 

• 7 – Site Process Led Site Labour Reduction/ Productivity/ Assurance Improvement 

It is possible for bidders to use more than one of these categories in the building of a single dwelling - for 

example, a category 2 open panel timber frame system could be developed using Category 6 and Category 

7 processes.  If your selected build methodology encompasses more than one of the categories outlined 

above, then you should enter the number of properties built using these systems against the category with 

the highest score weighting. 

For example, across a 100 homes scheme, you may be proposing to deliver 20 homes using volumetric 

systems (category 1) and 80 homes using open panel timber frame systems (category 2b).  The timber 

frame-built homes would also incorporate pre-cast concrete foundations and large format blocks (category 

6).   In this example, you would enter 20 homes against Category 1 and 80 against Category 2B - resulting 

in an overall MMC score of 5.2 / 10. 

Category Weighting No. of Homes 
in Category 

% of Homes 
in Category 

Mark 

1 – Pre-Manufactured 3D Structural 
Systems  

10 20 20 2 

2A – Pre-Manufactured 2D Structural 
Systems (Closed Panel System) 

6 0 0 0 

2B – Pre-Manufactured 2D Structural 
Systems (Open Panel System) 

4 80 80 3.2 

3 – Pre-Manufactured Structural 
Components 

1 0 0 0 

4 – Additive- Manufactured 
Structural & Non-Structural 
Components (3D Printing) 

2 0 0 0 

5A – Pre-Manufactured Non-
Structural Pods 

2 0 0 0 

5B - Pre-Manufactured Non-
Structural Components 

1 0 0 0 

6 – Traditional Building Product Led 
Site Labour Reduction/ Productivity 
Improvement 

1 0 0 0 

7 – Site Process Led Site Labour 
Reduction/ Productivity/ Assurance 
Improvement 

1 0 0 0 

TOTAL  100 100 5.2 

 
Further guidance can be found in the following link: 

https://www.gov.uk/government/publications/modern-methods-of-construction-working-group-

developing-a-definition-framework 

https://gbr01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.gov.uk%2Fgovernment%2Fpublications%2Fmodern-methods-of-construction-working-group-developing-a-definition-framework&data=04%7C01%7CEleanor.Kinsella%40homesengland.gov.uk%7Cca96151e877541a9472308d98fd06fd3%7Cfaa8e2690811453882e74d29009219bf%7C0%7C0%7C637698947650394169%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=SxbWGBM9FHsSy8Q6t1pWZ8SNhD4iMYySIA1zlutyaTQ%3D&reserved=0
https://gbr01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.gov.uk%2Fgovernment%2Fpublications%2Fmodern-methods-of-construction-working-group-developing-a-definition-framework&data=04%7C01%7CEleanor.Kinsella%40homesengland.gov.uk%7Cca96151e877541a9472308d98fd06fd3%7Cfaa8e2690811453882e74d29009219bf%7C0%7C0%7C637698947650394169%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=SxbWGBM9FHsSy8Q6t1pWZ8SNhD4iMYySIA1zlutyaTQ%3D&reserved=0
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Section 8: Contracting Structure 
The contractual arrangements around this site disposal are in accordance with Homes England’s standard 
approach in so far as they will involve the selected development partner entering into: 
 

• An Agreement for Lease 

• A Building Lease (including a Deed of Overage) 
 

The developer’s main obligation under the Agreement for Lease will be to obtain a reserved matters 
consent within a specified time period. Once the obligations under the Agreement for Lease have been 
discharged, the Building Lease will be completed. The Delivery Partner will be obligated to start on site 
within a fixed period following draw down of the lease – and once the development has commenced – it 
must achieve the practical completion of all dwellings in accordance with the programme it has tendered 
(which, in any event, cannot exceed 108 months). 
 
The Delivery Partner will also be contractually obliged to develop the scheme in accordance with the MMC 
techniques / specifications and other requirements set out in its tender response to this ITT.  A minimum 
MMC threshold of 2.5 has been set for this project. 
 

Payments of the agreed price premium must be made in accordance with the timings set out within the 
developer’s tender.  Deferred payment offers will be assessed on an NPV basis, using discount rate of 3.7%. 
 
Under Homes England’s approach to land disposals, overage will be used as a mechanism for rewarding 
developers who build a pace. 
 
In this regard, if the developer completes their scheme to the exact date set out in the contract – overage 
will be shared on a 50:50 basis.  If the developer completes the scheme faster than the contracted date, then 
they will receive an increased share of overage (up to a cap of 70%) and if they complete the scheme slower 
than the contracted date, they will receive a lesser share of overage (down to a lower threshold of 0%).  The 
faster the scheme is completed, the greater the share received and the slower the scheme is completed the 
lesser the share.    
 
Delivery Partners will be given a 10% time tolerance on the contracted completion date.  If they complete 
the scheme late – however within this 10% tolerance – the only impact will be that their share of overage 
will be less than 50% (with their actual percentage share being determined based on how late within the 
10%  time window they complete).  Delivery Partners completing after the 10% time window may be subject 
to forfeiture. 
 
Extensions of time to the contracted target completion date will be granted to Delivery Partners should 
matters outside their control occur that cause unforeseen delays to the programme. 

Section 9: Development Finance 
 
Homes England want to support small and medium-sized enterprises and innovative developers and 
housebuilders to build more quickly and to create great communities.  The Levelling Up Home Building 
Fund offers finance from £250,000.  Further information can be found on the following website: 
http://www.gov.uk/guidance/levelling-up-home-building-fund-development-finance 

http://www.gov.uk/guidance/levelling-up-home-building-fund-development-finance


HOMES ENGLAND 
 

 
 

OFFICIAL  

Section 10: Delivery Partner Responsibilities 
The following section sets out the services that Homes England’s selected Delivery Partner would be 
required to perform and describes mandatory points that bidders must address within their tender 
submissions. 
 

Delivery Partner Duties 

• Secure Reserved Matters approval for their scheme, the basis of which must be consistent with the 
scheme tendered to Homes England as part of this ITT 
 

• Implement, in full, the Reserved Matters approved scheme 
 

• Comply with and otherwise discharge all appropriate planning conditions associated with the 
scheme 
 

• Discharge payment of the scheme’s agreed S106 costs 
 

• Pay all Stamp Duty Land Tax (SDLT) costs owed in accordance with HMRC requirements. It should 
be noted that the site is Opted to Tax – meaning VAT is payable against the purchase price tendered 
 

• Under certain qualifying circumstances, it may be possible for you to request that Homes England 
dis-applies VAT against the site.  If you intend to do this, you must make this intention clear within 
your tender submission – along with the rationale that you would make to HMRC    
 

PLEASE NOTE:  In the event that you have a legitimate claim to dis-apply VAT, Homes England 
would be required to repay all VAT it has claimed associated with its past spend against the site.  
Since this would be a non-recoverable cost to Homes England – the cost of the VAT that Homes 
England would be forced to repay to HMRC would be netted off your financial offer 

 

• Raise the level of finance required to cover the scheme’s peak funding requirement – and arrange 
any credit lines that may be needed to meet cost overruns / cash flow shortfalls 

 

• In respect of the affordable housing elements of the scheme, the developer must identify and work 
with a Registered Provider partner to take on responsibility for these tenures 

 

• Upon draw down of the Building Lease, coordinate effective management of the site and discharge 
all statutory health and safety duties 
 

• Arrange the delivery and management of all construction activities across the site in compliance 
with the terms of the planning approval 
 

• Commit to monthly contract monitoring meetings with the Compliance Inspector and Homes 
England’s contract manager 

 

• Secure all appropriate accreditations and warranties for completed dwellings to ensure they are 
insurable / mortgageable 
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• Manage all marketing and sales of dwellings across the site 
 

• Carry out snagging activities and provide all appropriate maintenance and aftercare services to 
buyers 

 

• Agree and complete adoption agreements with the relevant Local Authority in respect of key roads 
within the development and with the local authority or a nominated management company in 
respect of the scheme’s public open spaces 

 

• Comply with any duties / services required of the developer under the terms of the warranty 
agreements provided to buyers 
 

• Otherwise comply with any and all obligations set out within the Agreement for Lease and Building 
Lease 
 

• Work with Homes England’s technical assessors / researchers to provide and share data if requested 
 

Mandatory requirements to be reflected in tender submission  

Bidders are required to submit tender submissions to this ITT which address the following mandatory 
requirements: 
 

• Bidders must submit proposals for the site which 1) comply with the scheme’s outline planning 
conditions and 2) otherwise adhere to all planning policy that is relevant at the time of their reserved 
matters planning submission including, but not limited to, compliance with any site-wide Design 
Code or Parcel Code, Local Authority sustainability policies  
 

• Demonstrate compliance with Building for a Healthy Life design toolkit principles through a self-
assessment where the developer must score a minimum of 9 ‘greens’ and no reds. 
 

• The timeframe tendered in relation to the period between the commencement of house building 
and the completion of house building must not exceed 108 months.  I.e. the minimum timeframe 
only relates to house building – and does not include time associated planning, site set up, enabling 
works / remediation works and sales activities 

 

• Bidders must achieve a minimum score of 2.5 under the MMC evaluation theme. Please refer to the 
evaluation section of this ITT for further details in this regard 

 

• Affordable housing must be tendered on the basis of compliance with the s106 
 

• In regard to financial offers, you are expected to complete Tender Form 8 and set out your offer that 
aligns with the two minimum standards: i) upfront payment offer or ii) deferred payment offer as set 
out below 
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Payment Timing of Payment 

5% (or higher) of tendered/agreed premium Payable on exchange of contracts and the 
Agreement for Lease as a deposit 
 

10% (or higher) of the tendered/agreed premium Payable on exchange of contracts and completion 
of the Building Lease 

Full remaining balance Payable by the earlier of either: 
1. the anticipated mid-point of the Delivery 

Partner’s construction programme (defined 
as the practical completion of the 50th 
percentile housing unit) as derived from 
the bidder’s tender submission; and 

2. the actual mid-point of the Delivery 
Partner’s construction programme; and 

3. the midpoint of the Delivery Partner’s sales 
programme (defined as when 50% of the 
total housing units to be developed have 
been sold).   

 

Deferred payment offers will be assessed on an NPV basis using a discount rate of 3.7%. 
NOTE:   
1. Whilst the payment profile to be tendered by bidders will link to the ‘events’ described above, for 

the purposes of contracting, Homes England will translate these events into fixed dates. The 
preferred Delivery Partner will then become contractually obliged to make their tendered stage 
payments to Homes England according to the earlier of these fixed dates and the actual dates. For 
example, if the midpoint of the construction programme is anticipated to occur at July 2025 
according to your tendered programme, but it actually occurs in February 2025, then your balancing 
payment would become due in February 2025.  However, if the midpoint of your construction 
programme actually occurs in October 2025, then you are required to make the balancing payment 
in July 2025. 

2. Homes England reserves the right to amend the above minimum requirements as a result of bidder’s 
financial capacity at any stage during stage 2b of the tender 

3. We will undertake a financial appraisal of bidders in line with section 5 of the Delivery Partner 
Dynamic Purchasing System Agreement, details of which will be set out as part of the tender 
process. The purpose of the Tender Financial Appraisal is to assess whether bidders have sufficient 
financial strength and capacity, both to undertake the relevant project and to make payments to the 
Agency on deferred terms.  Dependent upon the requirements of this project, the outcome of the 
financial appraisal and a bidder’s existing and anticipated credit exposure to the Agency compared 
to defined credit exposure thresholds:  

 
a. A bidder may be requested to provide a guarantee from a parent company or other body if 

necessary.  
b. A bidder’s tender response may be excluded from the evaluation. 
c. A bidder’s proposal for deferred payment terms may be excluded from evaluation, meaning 

that their tender can only be evaluated based on upfront payment terms. 
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• The performance of the Delivery Partner will be monitored through the duration of the build 
programme by a Compliance Inspector. The cost of the Compliance Inspector will be met by Homes 
England.   
 

• Bidders are prohibited from including ground rents as part of their sales / revenue strategy for the 
scheme (unless demonstrated as being necessary in respect of flatted accommodation, etc…) 
 

• Bidders must populate and submit all Tender Forms provided for this specific ITT 
 

• Bidders must provide a written submission in support of their Tender Forms responses – and use this 
written submission to set out the various information requirements referred to in Section 10 

 

• Provide all supporting plans, dwelling layouts, appraisal print outs and CGI images / drawings / 
photos required in support of your written submission 
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Section 11: Stage 2a: Initial Tender Submission Guide 
Stage 2a is the first scored section of this call for competition process.  The aim of stage 2a is to reduce the 
number of competing developers to a maximum of 6.  Developers are asked to respond to the initial 
questions listed in this section by the deadline of Friday 30th September 2022 13:00pm.  Responses to these 
questions will be evaluated and developers will be notified of the outcome via ProContract.  The successful 
developers will be invited to complete stage 2b of this ITT. 
 
Scored Questions 
 

QUESTION 1 
 

Opportunities & Constraints  
 
To demonstrate your understanding of the site and its context, please list out those 
matters which you regard as the site’s key opportunities and constraints / risks. 
 
In regard to each, please state how your organisation would seek to use the site’s 
identified opportunities to maximise benefits across the development or else what you 
believe needs to happen to protect against / manage the site’s identified risks / 
constraints. 
 
PAGE LIMIT:  3 A4 pages (Arial size 12) 
 

Max score 
 
10% 
 
 

Notes regarding the scoring of this question:  
 
The written response must be clear, comprehensive and well presented and should satisfy the principals 
of Building for a Healthy Life and the design guidance provided within this brief. 
 
Bidder’s responses will be scored according to how well they respond to each of the individual requirements 
set out within the question.    
 
Highest marks will be awarded to the bidder who demonstrates a clear understanding of key opportunities 
presented by the site (and how their organisation would seek to exploit / take advantage of these 
opportunities) and who reflects a good understanding of the issues that might prove to be constraints or 
risks to the site / development (and what they would propose as measures for managing these risks). 
 

 

QUESTION 2 
 

Quality Factors and Scheme Composition 
 
Homes England is keen to understand your views on the type of development that you 
regard as appropriate for the Merrington Lane Phase 2 scheme and comments on the 
emerging masterplan refresh are invited under question 6 (unscored). 
 
Accordingly, Bidders are asked to please provide the following information: 
 

Max score 
 
30% 
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• Confirmation of the housing numbers you would seek to deliver (acknowledging the 
capped numbers under the outline consent and masterplan refresh and the 
requirement to comply with the parcel code issued with the ITT) 
 

• A summary of the type of accommodation and mix of dwellings you would propose as 
appropriate for the scheme (i.e. listing the dwelling type, indicative sq.ft size, and 
bedroom number)  

 

• Layout plans and – if available – CGI images or photos of the dwelling types you are 
proposing in your schedule of accommodation (PLEASE NOTE – this is not mandatory 
and you will not be scored down if you do not provide this information) 

 

• With regard to open space, please describe the features and materials you would seek 
to incorporate into your open spaces across the scheme.  Please also describe how you 
would ensure it is maintained for the long-term benefit of the residents 

 

• The estimated range of sales values you would expect to achieve for each of your 
proposed house types – and who you would typically expect to be the core market 
audience for your product 

 

• The MMC construction method or methods that you intend to utilise, the envisaged 
score you think your solution will provide (bearing in mind the minimum MMC 
threshold for this phase is 2.5) 

 

• Examples of previous schemes where you have delivered the types of product you have 
proposed as part of your answer to this question 
 

• Experience with Modern Methods of Construction (MMC) should be summarised with 
examples of schemes. The type(s) of MMC you intend to utilise should be clearly 
identified.   

 
PAGE LIMIT:   4 PAGES OF A4 MAXIMUM PLUS LAYOUT PLANS & CGI IMAGES IF 
AVAILABLE (Arial size 12) 
 

Notes regarding the scoring of this question:  
 
The written response must be clear, comprehensive, and well-presented and should satisfy the principals 
of Building for a Healthy Life and the design guidance provided within this brief. 
 
Bidder’s responses will be scored according to how well they respond to each of the individual requirements 
set out within the question.    
 
Highest marks will be awarded to the Bidder who propose a scheme where the density, price points, 
approach to open space and approach to dwelling types would be best suited to this location – and who are 
able to succinctly describe the thought process / rationale that has influenced their approach in this regard 
 

 

QUESTION 3 
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Homes England is keen to understand your understanding of the risks and how you 
would intend to take forward Merrington Lane Phase 2 if you were your identified as the 
preferred Delivery Partner. These may include matters identified in response to 
Question 1, but other examples may include planning risks and compliance with policy 
requirements and the masterplan refresh work, market risks and supply side risks in the 
current market. 
 
Examples of how you have mitigated similar risks on previous sites you have delivered 
should be included.  
 
Highest marks will be awarded to the Bidder who demonstrates an understanding of 
risks across all areas of the project and how these will be mitigated to achieve the 
requirements of the brief. 

 
PAGE LIMIT:   2 PAGES of A4 MAXIMUM (Arial size 10) 

Max score 
30% 
 

Notes regarding the scoring of this question:  
 
The written response must be clear, comprehensive and well presented. 
 
Bidder’s responses will be scored according to how well they respond to each of the individual requirements 
set out within the question.    
 

 
 

QUESTION 4 
 

Please provide a statement setting out how you intend to complement surrounding uses 
including how you will ensure that the design and layout is complementary to the phase 
1 development, how you will connect the site to future development on phase 3 and how 
your scheme will relate to the existing surroundings. Sketch diagrams may be used to 
demonstrate proposals in relation to this point. 
 
PAGE LIMIT:   2 PAGES of A4 MAXIMUM (Arial size 10) 

Max score 
30% 
 

Notes regarding the scoring of this question:  
 
The written response must be clear, comprehensive and well presented. 
 
Bidder’s responses will be scored according to how well they respond to each of the individual requirements 
set out within the question. 
 
Highest marks will be awarded to the Bidder who reflects the design guidance in the ITT and shows a 
considered and well thought out approach to making the most of what’s there. 
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Unscored Questions 
 

QUESTION 5 
 

Homes England is keen to understand how you would intend to take forward Merrington 
Lane Phase 2 if you were your identified as the preferred Delivery Partner. 
 
Bidders are asked to provide information on the following: 
 

• Details of any Affiliated Entities 

• Details of the respective shareholdings between the parties of the proposed 
vehicle 
 

PAGE LIMIT:   1 PAGE of A4 MAXIMUM 
 

Max score 
N/A 
 
 

 

QUESTION 6 
 

Homes England is keen to understand your views on the emerging masterplan 
proposals. 
 
Bidders are asked to provide comment on the proposed masterplan via written response 
or annotated plans / sketch diagrams. 

 
PAGE LIMIT:   2 PAGES of A4 MAXIMUM 
 

Max score 
N/A 
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Only ‘Scored Questions’ will be evaluated using the 0 - 5 marking system as follows: 
 

Assessment Summary 
 

Mark Interpretation 

Excellent 5 Satisfies the requirement and demonstrates exceptional 
understanding and evidence in their ability/proposed 
methodology to deliver a solution for the required 
supplies/services.  Response identifies factors that will 
offer potential added value, with evidence to support the 
response.   
 

Good 4 Satisfies the requirement with minor additional benefits.  
Above average demonstration by the Tenderer of the 
understanding and evidence in their ability/proposed 
methodology to deliver a solution for the required 
supplies/services.  Response identifies factors that will 
offer potential added value, with evidence to support the 
response. 
 

Acceptable 3 Satisfies the requirement.  Demonstration by the Tenderer 
of the understanding and evidence in their 
ability/proposed methodology to deliver a solution for the 
required supplies/services 
 

Minor Reservations 2 Satisfies the requirement with minor reservations.  Some 
minor reservations of the Tenderer's understanding and 
proposed methodology, with limited evidence to support 
the response. 
 

Serious Reservations / Non-
Compliant 

1 Satisfies the requirement with major reservations.  Major 
reservations of the Tenderer's understanding and 
proposed methodology, with little or no evidence to 
support the response. 
 

Unacceptable / Non-Compliant 0 Does not meet the requirement.  Does not comply and/or 
insufficient information provided to demonstrate that the 
Tenderer has the understanding or suitable methodology, 
with little or no evidence to support the response.   
 

 

Once a mark out of 5 has been assigned to your response, that mark will be multiplied by the weighting 
given to each individual question to arrive at a percentage score. 
 
The percentage scores / weightings available for each question are as follows: 
 
Question 1 – Opportunities & Constraints – 10% 
Question 2 – Scheme Composition – 30% 
Question 3 – Understanding of Risks – 30% 
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Question 4 – Design & Wider Development Site – 30% 
 
For example, a mark of 3 out of 5 for question 1 would achieve a percentage score of 12% (out of the 20% 
available).   This is calculated as follows:   3 / 5 = 0.6.   0.6 x 20% = 12%. 
 
Similarly, a mark of 4 out of 5 for question 2 would result in a percentage score of 32% (out of the 40% 
available) – i.e. 4 / 5 = 0.8.  0.8 x 40% = 32%. 
 
Please note section 2b should only be completed if you are notified on ProContract to continue to the next 

stage. For information the timetable is as follows: 

Milestone Date 

Deadline for Stage 2a Responses 
 

Friday 30th September 
2022 13:00pm 

Notification to submit Stage 2b tender  
 

Wednesday 12th 
October 2022 
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Section 12: Stage 2b Full Tender Submission Guide 
You will be notified whether you have been successful at Stage 2a and be invited to complete and submit 
your response to the Full Tender. Stage 2b will involve the completion and submission of Tender Forms and 
a Written Submission by the deadline of 15th  December 2022 13:00pm. 
 
This document is supported by the Delivery Partner DPS Evaluation Scoring Guidance.  This document is 
intended to help bidders understand what information Homes England expects you to submit as part of 
your tender and how Homes England will use this information to award marks and select a preferred 
Delivery Partner for this site. 
 

Tender Forms 

This ITT is accompanied by nine (9) Tender Forms which are to be completed / populated by bidders as part 
of their responses.  
 
TENDER FORM 1:  Property & Revenues Form 
TENDER FORM 2:  Cost Form 
TENDER FORM 3:  Project Timings 
TENDER FORM 4:  MMC Scoring Form 
TENDER FORM 5:  Building for a Healthy Life Guidance & Bid Template  
TENDER FORM 6:  Legal Clarifications Form 
TENDER FORM 7:  Conditions Form 
TENDER FORM 8:  Financial Offer Form 
TENDER FORM 9:  Affordable Homes Programme 2021-2026 Grant Assumptions 
 
Note that Tender Forms 1, 2, 3, 4 and 9 is a combined document in the form of an editable MS Excel 
document. Tender Form 5 is an editable MS PowerPoint document and Tender Forms 6, 7 and 8 are 
individual editable MS Word documents. 
 

Written Submission 

Completed Tender Form responses (which are to be provided in MS Excel format) will form a key part of the 
information that is evaluated by Homes England to determine a preferred Delivery Partner.   They will be 
assessed against the following three assessment themes: 
 

• Pass / fail 

• Non-price 

• Price 
 
Bidders are asked to provide a track changed mark-up of the template legal documents in MS Word.  Any 
additional comments can be provided in Tender Form 6.  It is not intended that Tender Form 6 replicates 
the mark up. 
 
Bidders are advised that legal documents agreed with Homes England in relation to other transactions DO 
NOT set a precedent and proposed changes should be site specific.  
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Bidders are also asked to provide a Written Submission to support their offer.  Written Submissions are an 
opportunity for bidders to expand upon the responses given in their Tender Forms. The submission should 
be presented in the form of a single PDF document covering parts 2-7 parts below.  Plans prepared in 
response to Part 1 can be provided separately in PDF format. 
 
PART 1: Scheme Plans & House Types 
 
Bidders should provide: 
 

• PLAN 1: A constraints and opportunities plan – with embedded commentary / photos to illustrate 
the nature of the opportunities / constraints identified.   This plan should be provided at 1:1000 scale 

 

• PLAN 2: A dwelling layout plan which shows the distribution of homes across the site marked by 
tenure and type – and with a corresponding embedded schedule of accommodation   
 

The same plan should be used to highlight your car parking layout for the scheme, showing the 
location of car parking facilities across the development that will serve residents and those that will 
serve visitors – and with an embedded schedule summarising the number of private and public 
visitor car parking spaces to be accommodated.   This plan should be provided at 1:1000 scale 

 

• PLAN 3:  A street hierarchy plan (i.e. primary, secondary and tertiary streets), which also clearly 
shows the development’s different means of access (vehicular, emergency vehicle, cycle and 
pedestrian).  This plan should be provided at 1:1000 scale 
 

• PLAN 4:  A landscape masterplan capturing the layout and specification details of your proposed 
public open space / public realm proposals.  This plan should include embedded details (text and 
images) of existing landscape features that will be retained, examples of the proposed street 
furniture and play facilities you are proposing (if applicable), details of any biodiversity features you 
propose to include as part of your scheme and the materials you propose to use across your public 
realm / public open space.  This plan should be provided at a 1:1000 scale and can be used as part of 
your response to sections 1 & 4 of the design assessment 

 

• PLAN 5: A plan of your scheme with 3 types of shading – the first to reflect privately owned spaces 
(i.e. the boundary of the house plots), the second to reflect space that is to be vested with a 
management company and the third to reflect land that will be adopted by the local authority.  This 
plan should be provided at a 1:1000 scale 

 

• PLAN 6: A construction and sales phasing plan – showing the proposed location of construction 
compounds, the location of sales outlets and details of your traffic strategy for managing 
construction traffic and sales related traffic across the development.  This plan should be provided 
at 1:1000 scale 

 

• SCHEMATIC 1:   CGIs, photos or drawings of a maximum of 6 of the dwelling types you are proposing 
to use as part of your scheme – which highlight the variety in the typologies you are proposing, the 
elevational treatments you would seek to adopt and also the boundary treatments you are 
proposing to establish between the plot and the public realm 
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• SCHEMATIC 2:  A single CGI or drawing of one of your primary streetscapes within the scheme 
which can be used by Homes England to better understand the proposed character of your scheme 
(and which could also be used for promotional purposes when announcing the preferred bidder)  

 
Reponses to Part 1 is limited to plans / drawings, as referred to above, only 
 
Part 2: Design 
 
Homes England is using Building for a Healthy Life as the toolkit by which it intends to measure design 
quality. 
 
In order to demonstrate your approach to design, bidders should: 
 

• Provide a Building for a Healthy Life self – assessment.   This should be presented in the form of a 
table – which provides the following information and achieves the minimum of 9 greens and no reds: 
 
➢ Column 1:   The BfHL question 
➢ Column 2:   Narrative on how your proposed scheme responds to the BHL question 
➢ Column 3:  The self-assessed rating you have given yourself in respect of the answer you have 

provided (rating to be provided in the form of green (= fully adheres to the BHL principle), 
amber (= partially responds to the BfHL principle) or red (= does not respond to the BHL 
principle) scoring system) 
 

• Populate Tender Form 5 (instructions on how this should be completed are provided in the 
introductory section of the form) 

 
The self-assessment must be provided in the form of a table and included in the main body of your 
written submission.    
 
The response to the design assessment must be provided by populating the template provided at 
Tender Form 5.  
 
This element of the submission will be assessed externally by the panel that prepared the baseline Building 
for Healthy Life assessment to ensure consistency.  
 
PART 3: Planning & Management 
 
Bidders should: 
 

• Outline why their tendered scheme would be successful in securing a reserved matters planning 
consent – including details of any interaction they have had with the local authority which has helped 
them in shaping their proposals for the scheme and which gives them confidence that they would 
secure planning approval 
 

• Indicate what their long term proposed management arrangements are for all non-saleable parts of 
the scheme – and confirm the cost of these management arrangements and how they are to be 
funded (i.e. commuted sum payment netted off the land value, a management company paid for by 
residents through an annual management fee, etc…) 
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• In the event of bidders electing to have part of their scheme adopted by the local authority, they 
must confirm why they believe their chosen landscape materials would be acceptable for adoption 

 
The responses to this question will be cross referenced against your responses to Section 3 of the 
Design Assessment (Tender Form 5) and should clearly set out the long-term management 
arrangements for the proposed scheme. 
 
Responses to Part 3 is limited to no more than 2 A4 pages / 1,000 words 
 
PART 4: Values & Marketing Strategy 
 
Bidders responses to this section should correspond to the information you have provided in the response 
to Tender Form 1. 
 
Bidders should provide: 
 

• Evidence to verify that their tendered sale values per sq.ft (across all tenures) are achievable 
 

• Why they believe there is sufficient choice in their proposed house type range to maintain buyer 
interest over the course of the project 

 

• Who they regard as being their core market audience 
 

• The marketing brands they will use and the types of promotional marketing activities they will use 
to maintain their tendered pace of sales 

 

• Confirmation and evidence that their homes will be mortgageable and insurable (irrespective of 
MMC technology used), including details if the accreditations that their product types will secure 

 
Responses to Part 4 is limited to no more than 3 A4 pages / 1,500 words 
 
PART 5: Project Risks & Programme Schedule 
 
Bidders should provide: 
 

• A risk register identifying: 
 

➢ The bidder’s opinion of all the key risks / constraints associated with the project 
➢ The likelihood of the risk occurring 
➢ The likely impact of the risk 
➢ How the risk will be mitigated 
➢ A summary of the costs (if any) you have allocated to mitigation of the risk and whether these 

costs are accounted for as contingencies which have been netted off your land value offer 
 

•   A development programme schedule (in a gantt chart format of their choosing) which demonstrates 
time allowances for all work stages associated with the project – and which corresponds to the 
timing set out in Tender Form 3 
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Response to Part 6 is to be provided in the form of a table (risk register) and gantt chart (programme) 
 
PART 6: Funding 
 
Bidder should provide: 
 

• A printout of their organisation’s own internal development appraisal and cash flow for the scheme 
on their preferred payment terms (at Homes England’s discretion, we may ask you to provide these 
documents in an editable format).  Homes England reserves the right to request an additional 
appraisal and cash flow to support an alternative offer should it wish to proceed on this basis.  

 

• Details of the proportion of the scheme’s Gross Development Cost that will be met from: 
 

➢ The developer’s own equity 
➢ Debt 
➢ Recycled sales receipts 
 

• In regard to those projects to be funded through debt, bidders must indicate: 
 
➢ Who their lender is / lenders are 
➢ The level of debt to be borrowed 
➢ Whether this debt is currently in place or still to be approved by the lender 
➢ In the event of their debt funding having already been approved, please provide evidence 
➢ What terms of security their investor requires 
 

• Please indicate how any cost overruns that might arise from the scheme would be paid for 
 

• n the event that elements of the Bidder’s proposed scheme are to be funded / part funded through 
forward sale arrangements e.g. affordable housing, PRS the Bidder must indicate: 

 
➢ Who their forward sale investor is / investors are 
➢ The stage payment terms they have agreed with this party 
➢ The status of the legals between the bidder and forward funder i.e. either no agreement yet in 

place, or heads of terms agreed, or conditional agreement in place, etc 
➢ That any forward funder is satisfied with the Golden Brick security arrangements referred to in 

the legal pack provided by Homes England 
 

Responses to Part 6 is limited to no more than 1 A4 pages / 500 words, with your appraisal and cash 
flow provided as a separate appendix to your submission 
 
PART 7: Resources and Expertise  
 
Bidders should provide: 
 

• A case study demonstrating their track record for delivering a scheme / schemes of a similar scale 
and with a similar peak debt / gross build cost to this scheme 
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• Confirm that they have the necessary in-house staffing, financial and supply chain capacity to 
successfully resource a project of this scale within the timescales tendered 

 

• In respect of those members of their consultancy team or sub-contractors who will have either i) 
design responsibility or ii) will be appointed on the basis of work packages valued at £2m or more: 

 
➢ Details of who these organisations are 
➢ Confirmation that collateral warranties, IPR and step in rights can be provided in the event of 

the Bidder’s withdrawal from the project 
 
Responses to Part 7 is limited to no more than 2 A4 pages / 1,000 words 
 

Other Considerations 

Future Homes Standard - Changes to Part L, F & O of the Building Regulations & Future Homes 

Standard  

A requirement of this tender process is that Bidders are invited to submit land value offers to Homes 
England that reflect the building regulations that are in place as at the date of the tender submission. 
 
Acknowledging the Government’s climate change commitments, it should be noted there are several 
housing related polices that are due to come into force. Revisions to building regulations parts F and L and 
new regulations O and S came into force 15th June 2022. DLUHC has continued to confirm there will be a 
further consultation on the proposed notional Future Homes Standard specification in 2023 to derive the 
final performance specification for the published regulations in 2025. 
 
Homes England acknowledges that achieving compliance with the 2022 Parts F, L & O and the Future 
Homes Standard will potentially have implications for build costs as new homes are to be future proofed 
with low carbon heating and higher levels of energy efficiency – this consideration may have implications 
on the land values that developers will offer to landowners.  
 
The provided Tender Form 1 includes fields for bidders to include information regarding the additional costs 
of implementing these (and other) policies and the impact that these costs may have on the land value of 
the proposed offer.  
 
This information will inform our evaluation of your bid and will be the only concession Homes England will 
make toward such costs irrespective of how the future regulations may be written. 
 
Tenure Diversification and the use of Grant Funding from the Affordable Homes Programme 2021-
2026 
 
It is recognised that our partners may wish to submit tenders that comprise tenure diversification above the 
tenure requirements set out in the S.106 agreement and this may trigger the eligibility for grant funding 
under the Affordable Homes Programme 2021-2026.  If you are intending to submit a tender that proposes 
tender diversification and the inclusion of Affordable Homes grant funding, please consider the following: 
 

• The DPS member submitting the tender will be required to maintain the contractual relationship 
with Homes England throughout the lifetime of the development. The only legal interest available 
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to any additional RP/ PRS partners will be a sub-lease interest or development agreement until the 
freehold transfer becomes eligible in accordance with the terms of the building lease  
 

• Use of Affordable Homes grant funding is only available on the delivery of affordable homes over 
and above the provision set out in the S.106 agreement and is subject to the status of the 
overarching grant programme at the time of tender submission 
 

• Where a tender includes the use of Affordable Homes grant funding the bidder must complete 

Tender Form 9 detailing the grant assumptions that have been used to support the land value 

offer 

 

• Value for Money (cost minimisation) is a central consideration in the administration of grant 

funding, and for this reason in order to be eligible for grant developers must demonstrate that the 

proposed transfer value (inclusive of any assumed grant) reflects a minimum discount of 10% from 

the open market value of the property 

 

• Any proposed Affordable Homes Programme 2021 -2026 funded homes and development will 

otherwise need to be entirely compliant with the Affordable Homes Programme 2021 -2026 

Capital Funding Guide (e.g. tenure and Nationally Described Space Standards).  Where this cannot 

be demonstrated the tender will not be deemed acceptable 

Grant assumptions will be reviewed by Homes England on receipt of your tender submission and in the 

event the assumed level of grant is deemed unacceptable you may be asked to re-calculate your offer 

based on revised assumptions provided by Homes England.  

More information about applying for grant from the Affordable Homes Programme 2021-2026 is available 

at  https://www.gov.uk/guidance/apply-for-affordable-housing-funding.  

The completed Tender Forms Written Submission provided by Bidders will be assessed against the 
following three assessment themes: 
 

• Pass / fail 

• Non-price – accounting for 40% of marks 

• Price – accounting for 60% of marks 
 
The Bidder who passes each of the pass / fail requirements and who scores the highest unique mark out of 
100 will be determined as Home England’s preferred Delivery Partner. 
 

Pass / Fail 

Tender proposals put forward by bidders must incorporate all mandatory requirements, as set out in Section 
10 of this ITT.  
 
Should Bidders fail to incorporate any of Homes England’s mandatory requirements within their scheme 
proposals and / or fail to provide all information requested by Homes England as part of their submissions, 
and there is no response to clarifications requested then the Bidder’s tender proposal will not be put forward 

https://www.gov.uk/guidance/capital-funding-guide
https://www.gov.uk/government/publications/technical-housing-standards-nationally-described-space-standard
https://www.gov.uk/guidance/apply-for-affordable-housing-funding
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for evaluation against the price / non-price criteria and will be discounted from the remainder of the 
evaluation and tender process. 
 
At its own discretion, Homes England may consult with the relevant local planning authority to 
independently ascertain the likelihood of each bidder’s tendered scheme securing a planning consent. 
 
In the event that the local authority does not believe the scheme proposed by the Bidder would secure a 
Reserved Matters approval, the Bidder’s submission, at Homes England’s discretion, may be eliminated 
from the remainder of evaluation and tender process. 
 
Non Price Parameters 

Non-price elements of the scoring will account for 40% of marks. The following summarises how scores 
within the non-price category will be apportioned: 
 

• 20% Design (based on response to Tender Form 5) 

• 10 % MMC 

• 10% Bidder’s understanding of the technical risks and project constraints 
 
Each element will be marked on the basis of a 0-5 marking scheme as follows: 

 

Assessment Summary 
 

Mark Interpretation 

Excellent 5 Satisfies the requirement and demonstrates exceptional 
understanding and evidence in their ability/proposed 
methodology to deliver a solution for the required 
supplies/services.  Response identifies factors that will 
offer potential added value, with evidence to support the 
response.   
 

Good 4 Satisfies the requirement with minor additional benefits.  
Above average demonstration by the Tenderer of the 
understanding and evidence in their ability/proposed 
methodology to deliver a solution for the required 
supplies/services.  Response identifies factors that will 
offer potential added value, with evidence to support the 
response. 
 

Acceptable 3 Satisfies the requirement.  Demonstration by the Tenderer 
of the understanding and evidence in their 
ability/proposed methodology to deliver a solution for the 
required supplies/services 
 

Minor Reservations 2 Satisfies the requirement with minor reservations.  Some 
minor reservations of the Tenderer's understanding and 
proposed methodology, with limited evidence to support 
the response. 
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Serious Reservations / Non-
Compliant 

1 Satisfies the requirement with major reservations.  Major 
reservations of the Tenderer's understanding and 
proposed methodology, with little or no evidence to 
support the response. 
 

Unacceptable / Non-Compliant 0 Does not meet the requirement.  Does not comply and/or 
insufficient information provided to demonstrate that the 
Tenderer has the understanding or suitable methodology, 
with little or no evidence to support the response.   
 

 
Once a mark out of 5 has been assigned to your response, that mark will be multiplied by the weighting 
given to each individual question to arrive at a percentage score. 
 
PRICE PARAMETERS 

Price elements of the scoring will account for 60% of marks. The following summarises how scores within 
the price category will be apportioned: 
 

• 5% - cost robustness 

• 55% - price 

Section 13 – Programme Schedule & ITT Milestones  
The following programme indicates key milestones within the ITT procurement process: 
 

Milestone Date 

Formal launch of ITT 08/09/2022 
 

Deadline for Stage 2a 
 

07/10/2022 

Notification to submit Stage 2b tender  
 

12/10/2022 

Deadline for Stage 2b responses 
 

15/12/2022 

Evaluation, Clarification and Governance 
 

20/01/2023 

Confirmation of Preferred Bidder 
 

09/02/2023 

Completion of Agreement to Lease with Preferred Bidder 
 

23/03/2023 

 
Bidders must submit their electronic format tenders via ProContract. Submission of hard copy documents 
is not permitted and will not be considered.  
 
Bidders are required to upload their tenders to ProContract by a time / date not later than 1pm, Thursday 
15th December 2022 
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All enquiries concerning this ITT should be directed through the ProContract. 
 
Should Bidders wish to engage with Durham County Council planners to discuss their scheme, they should 
progress a pre-application advice request (which is chargeable) via the procedures set out in the below link: 
 
Planning Enquiry - doitonline - Durham  

https://doitonline.durham.gov.uk/en/AchieveForms/?form_uri=sandbox-publish://AF-Process-a92e60fc-0998-400f-8255-6f934f9466d6/AF-Stage-8b44fd71-695f-4e2d-b4aa-9279cdaee7a9/definition.json&redirectlink=%2Fen&cancelRedirectLink=%2Fen&consentMessage=yes
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enquiries@homesengland.gov.uk 
0300 1234 500 
gov.uk/homes-england 
 


