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ANNEX 9 - PRICING SCHEDULE – SECTION 8

	FINANCIAL

	LIFT INSTALLATION AS SPECIFIED:
	

	Customer Lift Modernisation
	

	1. Lift modernisation as specified.
1. [bookmark: _GoBack]Labour to install lift modernisation.
1. Builders works.
1. Electrical works.
	£
£
£
£

	
	

	TOTAL COST AS SPECIFIED
	£

	OPTIONAL / ALTERNATIVE COSTS TO SPECIFIED SCHEME:
	

	1. Day-rates for ad-hoc services related to the project.
1. Mark-up on materials.
1. Mark-up on sub-contractors.
	£
£
%

	CONTINGENCY
	£5,000.00

	COST PER LIFT PER MONTH FOR EXTENDED WARRANTY 
	£

	CURRENT FULLY COMPREHENSIVE CONTRACT SUM (including 12-months’ extended warranty)
	£

	CURRENT LEIA SERVICE INDEX
	

	CURRENT LEIA – INSTALLATION INDEX
	




	Working Director's Signature:
	

	Name & Address of Company Tendering:
	

	
	

	
	

	Date:
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PROGRAMME

	DRAWING PRODUCTION FROM RECEIPT OF ORDER
	Weeks

	CLIENT DRAWING APPROVAL PERIOD
	Weeks

	MANUFACTURING PERIOD FROM RECEIPT OF INSTRUCTION (Including delivery to site).
	Weeks

	LIFT MODERNISATION PERIOD
WARD 14 BED/PASSENGER LIFT
[This shall be the full period on site including preliminary works and electrical work through to completion of the Contractor's testing procedure]
	
Weeks

	Consultant's Test
	1 Week

	Snagging Period
	2 Weeks

	TOTAL CONTRACT PERIOD
	Weeks

	FIXED PRICE EXPIRES
	

	TENDER OPEN FOR ACCEPTANCE
	Weeks



	





Working Director's Signature:
	

	Name & Address of Company Tendering:
	

	
	

	
	

	Date:
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As a teaching hospital, we conduct education and research to improve healthcare for our Chief Executive: Joe Harrison

patients. During your visit students may be involved in your care, or you may be asked to

participate in a clinical trial. Please speak fo your doctor or nurse if you have any concerns. Chairman: Simon I-ond




