Blackpool Council
	
	Demolition Specification
	



Project: Demolition of Buildings and Extension to Existing Car Park at South King Street
Chest Reference No. DN623469
3.2. Demolition and Site Clearance

This section comprises of Clauses, which refer to matters, which may be covered in the Bill of Quantities Items Class D: DEMOLITION AND SITE CLEARANCE.

3.2.1. General

3.2.2. Location and Description of the Structure

3.2.3. Extent of the Works

3.2.4. Payments

3.2.5. Access to site

3.2.6. Security of the site

3.2.7. Condition surveys

3.2.8. Vibration and noise

3.2.9. Dust control

3.2.10. Fire Precautions and Hazards

3.2.11. Services

3.2.12. Bench Marks

3.2.13. Constraints

3.2.14. Method Statement

3.2.15. Scaffold and Temporary Works

3.2.16. Safety

3.2.17. Drains

3.2.18. Explosives

3.2.19. Loading of materials

3.2.20. Disposal of scrap

3.2.21. Contaminated Material

3.2.22. Asbestos

3.2.23. Reinstatement of Site

3.2.24. Advertisements

3.2.25. Complaints

3.2.26. Third Party Claims and Contractors Liability Indemnity

3.2.1. General

The demolition works shall be carried out in accordance with British Standards “BS 6187:2011 Code of Practice for Full and Partial Demolition”, conforming to this standard does not confer immunity from relevant statutory and legal requirements.

The procedure for work shall comply with the recommendations of the Health and Safety Executive, in particular the Construction (Design & Management) Regulations 2015.  
Before Tendering, Contractors are advised to inspect the site to ascertain the nature of the work involved and the nature, quality and value of the materials, which can be salvaged from the demolition. The extent of the work involved shall be ascertained from an inspection, the reading of contract documents and a site meeting with the Client or their appointed representative.  
NO allowance will be made on the grounds of ignorance of site conditions.

Any point or doubt or difficulty on the Tender Documents or the extent and nature of the works to be carried out should be cleared with the Client as early as possible in the Tender period.

All materials and workmanship shall be in accordance with the appropriate British/European standard except where the requirements of the standard are in conflict with the specification, in which case the latter shall take precedence.
3.2.2. Location and Description of the Structure

The structure to be demolished is located and is detailed on drawing number 
South King Street
……………………………………………………………………………………………………….
3.2.3. Extent of the Works

The Contractor shall confine their operations to within the site area as indicated on drawing   ………………………………..              and shall instruct their employees not to trespass beyond the boundaries of this site.

All works shall be carried out to the satisfaction of the Client or his Appointed Representative.

The works shall consist of:

Contract Drawings appropriate to the works are as listed below:

	1 
	8457-01 – Indicating on plan areas of existing fencing to be retained and areas of new fencing

	2 
	8457-02 – Existing survey details, section and King Street elevation as existing

	3 
	8457-03 – Existing survey details – Charnley Road & Albert Street elevations

	4 
	8457-04 – Sectional details indicating boundary treatment and embedment of fence posts into concrete cores within new boundary walls.

	5 
	SKSD/21/07/01 – South King Street Tarmac Boundary

	6 
	South King Street Demolition Site Plan

	
	


On completion of the works the Contractor shall ensure that the site is reinstated in accordance with Cl 3.2.23 of this specification

3.2.4. Payment to/from Council

Where a contract is entered into whereby the Contractor has to pay the Council a sum for the right to carry out the works, such a sum is to be paid in full to the Council as soon as the Contract has been signed, and in no circumstances shall such sums or any part thereof be payable to the Contractor or be taken into account as a set-off claimed by the Contractor.

Where a Contract is entered into whereby the Council has to pay the Contractor a sum for the demolition works, etc., an interim payment of 50% of the contract sum will be made when in the opinion of the Client 50% of the whole of the works have been satisfactorily completed.  Any such payment will be subject to retention of 5% of the interim value.  The Final Payment will only be paid when ALL the works have been completed to the satisfaction of the Client.

3.2.5. Access to Site

Access to site shall be via:



Charnley Road Entrance
---------------------------------------------------------------------------------------------
No vehicular access traffic shall be allowed to enter the site from any other location other than specified above.

Prior to the commencement of the works the Contractor shall seek the agreement of the Client and the Local Authority Traffic section for the proposed means of access and route to and from their designated tip/compound.

The Contractor is required to comply with any instructions/recommendations deemed necessary and is allowed for such alterations within their rates for works together with all necessary signage, barriers etc.

At all times, the Contractor should avoid using routes within residential areas.  Access points are to be marshalled at all times, or be locked closed when unattended.  The cost of any security personnel is to be included within the rates.

The Contractor shall comply with the current provisions of the Traffic Safety Measures for Roadwork’s as contained in Chapter 8 of the Traffic Signs Manual, published by Her Majesty’s Stationary Office.

Before any work in or affecting the use of any highway is commenced, the Contractor’s proposed method of working shall be agreed with, and confirmed in writing to, the Client and Police Authority.

Throughout the execution of the works, the Contractor shall co-operate with the Highways and Police Authorities concerning works in, or access to, the highway.  The Contractor shall inform the Client of any requirements of, or arrangements made with, the Highways and Police Authorities.

The Contractor may not stand, store or park any vehicles, plant, materials or equipment on any highway adjacent or surrounding the site and may only use the site compound area designed above.

The Contractor shall take all measures necessary to prevent the spreading by vehicles of mud and debris onto the roadways.  If in the opinion of the Client such measures are not taken, the Client shall instruct the appropriate action to be undertaken and deduct any costs incurred from the monies due to the Contractor.

Where the vehicles cross the footpath or the compound infringes on the Highway the Contractor shall not be permitted to occupy or obstruct any part or section of the access roads without the written approval of the Client.

The Contractor is advised that if dangerous traffic situations arise due to access routes to the works, the Highway Authority may impose temporary traffic regulations in the particular area where the problems have arisen.  Such regulations shall be planned to improve the safety without unreasonably impairing the working efficiency of the Contractor.

The Contractor will be fully responsible for ensuring that suitable measures are adopted to transmit all loads and forces to the sub strata without causing any damage to the existing pavement and to avoid creating any risk or danger to persons or damage to property.

3.2.6. Security of the site

The Contractor is to make allowance for preventing unauthorised persons from entering onto the site or into the buildings during the course of the contract. 
The Contractor shall be held responsible for making sure that the building which is to be demolished, or is party demolished, shall be properly secured and fenced off against entry at all times. 
The Contractor shall erect and maintain temporary fences around the perimeter of the site.  The temporary fence shall be a minimum of 2 metres high and shall be of a closed type.  At the close of each day’s work the Contractor shall ensure that the building and site is left in a safe condition.

The Contractor shall allow in their Tender for excavating through and/or breaking out of rock, concrete, brickwork or other natural/artificial hard materials necessary to facilitate the erection of fencing.  

3.2.7. Condition survey

The Contractor is required to carry out structural and photographical survey of all adjacent properties, structures, highways and other items deemed necessary by the Client.  These are to be as follows:

A copy of all reports, drawings and photographs taken during and as a consequence of these surveys is to be deposited with the Client prior to demolition work commencing and agreed in writing.  Subject to those surveys modifications may be required to the Contractors method of working.  The Contractor is to make allowance for any such occurrences at no cost to the Client.

The Contractor will be held responsible for and must make good any damage or deficiency at their own expense.
3.2.8. Control of Noise and Vibration

At all times the Contractor shall have due regard to abatement of vibration.  
The Contractor shall comply with Clause 3.2.15 of this specification: where mechanical methods are to be adapted the Contractor shall carry out monitoring to all adjacent properties.  Hard copy traces are to be kept of all monitoring and copies given to the Client.  Those copies should be identified by location, date time and process in operation of time.

The Contractor shall employ the best practicable means as defined in the Control of Pollution Act 1974, to minimise noise and vibration resulting from their operations and shall strictly comply with the guidance laid down in BS 5228: Code of Practice for Noise and Vibration control on Construction and Open sites.

The Contractor shall ensure that all vehicles and mechanical plant used for the purpose of the works are fitted with effective exhaust silencers and are maintained in good and efficient working order so as to minimise noise.  All compressors shall be ‘sound reduced’ models fitted with properly lined and sealed acoustic covers which shall be kept closed whenever the machines are in use, and all ancillary pneumatic percussive tools shall be fitted with mufflers or silencers of the type recommended by the manufacturers, which must be maintained in good repair.  The engines or motors of machines which will be out of use for a period exceeding 15 minutes shall be turned off, or where this is impractical, throttled back to a minimum.

If at any time a Contractor has doubts about noise control in respect of the proposed method of working and/or the items of plant they proposed to use, they are strongly advised to consult the Environmental Health Officer in conjunction with the Client with a view to obtaining general assistance and guidance on these matters, and on the observance of acceptance noise level limits.

Subject to any permission that may be expressly given by the Council or except for overriding purposes of safety, the Contractor shall not permit the working of vehicles, plant, or machinery to generate any audible noise levels between the hours of:

19:00 to 8:00 weekdays (Monday to Saturday inc)

16:00 Saturday to 8:00 Monday

Public Holidays from 19:00 the preceding day to 8:00 on the succeeding day.

3.2.9. Dust Control/suppression
The Contractor must allow in their Tender for all measures necessary to prevent dust arising from the works and from the transportation of materials from the site.

Water sprinklers and dust suppressors/spray misters and procedures to measure and record dust levels are to be used on site at all stages of demolition at sufficient intervals so as to prevent dust spreading to nearby buildings. 
3.2.10. Fire Precautions and Hazards

Before commencing any works whatsoever the Contractor shall carry out a careful examination of the building to be demolished including chambers and other voids, and dumps of materials or rubbish to establish whether there are any drums containing flammable materials, gas cylinders, and domestic aerosol sprays and similar items which could cause a hazard if they were involved in a fire, and if any such items are found the Contractor shall remove them from site immediately at their own expense.

(Note: - advice concerning disposal of drums and cylinders, etc may be obtained by reference to the Code for Disposal of Cylinders published by the British Compressed Gases Association, or to the Harwell Hazardous Materials Disposal service)

When thermal reaction or thermal lancing methods are used, consideration must be given to the prevention of oxygen enrichment and the attendant risk of explosion or ignition of flammable vapour.  Containers of oxygen, acetylene or liquefied petroleum gas should be handled with care and stored and used in accordance with good practice.

3.2.11. Services

Before commencing demolition of any part of the buildings the Contractors’ are to satisfy themselves that all services to the buildings have been properly disconnected and they are to obtain written confirmation from the relevant Statutory Authority for submission to the Client.

Equipment, which is specifically the property of a Statutory Authority, will not be considered as materials which become the Contractor’s property, but the Contractor is to make arrangements with the Statutory Authority for the removal of this equipment at their expense.

3.2.12. Benchmarks

The Contractor shall report any benchmarks found on the site to the Client immediately and shall protect from destruction or removal until instructed/permitted to do so.

3.2.13. Constraints

The burning of materials on the site will not be permitted under any circumstances.

Balling operation/techniques shall not be used in carrying out any part of the demolition without the written permission of the Client or his representative.

All underground storage tanks are to be reported to the Client or his representative immediately if discovered during operations.

Foundations, manholes, drains and services are to be grouted up and removed.  Pipe ends are to be plugged with concrete.

3.2.14. Method Statement

As part of the overall Demolition plan and prior to the commencement of the works the Contractor is required to provide a method statement that addresses the particular needs of the site and detail the planned sequences and methods of demolition works.  This should include all supporting calculation and temporary works proposals where required.

This method statement is to be agreed by the Client or his representative in writing prior to any demolition work being undertaken.

3.2.15. Scaffold and Temporary Works

All temporary works are to be the responsibility of the Contractor who shall appoint a Temporary Works Designer (TWD) to design any necessary substantial false-work and other temporary structures including hoardings.
The Contractor shall appoint a Temporary Works Coordinator (TWC) with responsibility for the activities related to temporary work.
All falsework will comply with BS 5975 and HSE guidelines.

Shoring and scaffolding incidentals to demolition of individual structures shall be erected, and of sufficient strength to ensure the safety of adjoining buildings and thoroughfares and the operations engaged in activities on site.

Falsework are not to be used for the storage of demolition debris.

3.2.16. Health & Safety

All demolition works shall be carried out in compliance with the Health & Safety at Work etc., Act 1974, Construction (Design & Management) Regulations 2015 and any other piece of legislation that covers the works.
The Contractor must prepare a Construction Phase Plan (Demolition/Deconstruction Plan) and provide the Client with a copy prior to starting any works.
All work will be carried out in a safe manner.  A safety audit will be conducted by the Clients Representative on each visit.  Any irregularities found will be reported to the Contractor verbally as soon as practicable.  Non-compliance with the requests of the Client or his Representative will result in the matter being reported and the works stopped and reported to the HSE.

The Contractor will ensure that their Health and Safety Adviser visits the works every week and once there discusses site safety with the Client or his Representative.

The Contractor shall take all necessary steps and precautions to ensure that no damage or inconvenience of any nature shall arise by or during the performance of the contract, which will or be likely to affect the safety or free passage of traffic or passers-by.  Signage wording is to be approved by the Client or his representative, Health and Safety signage must be erected on all sides of the works to warn pedestrians and vehicular traffic that demolition works are in progress.

The Contractor will be held responsible for the safety of any adjacent property during the source of the work and is to take all action necessary to prevent damage thereto, collapse, cracks and settlement. 
 No demolition whatsoever shall be carried out other than by hand within 3m of adjacent property and/or boundary walls and/or plant apparatus, equipment etc, belonging to one of the Public Utilities.

When foundations are being grubbed out or when buildings are being reduced to new levels adjacent to existing buildings not being demolished, care should be taken to ensure that the support to the remaining foundations, structures or land is not disturbed.

Special care should be taken when demolishing buildings to ensure that no undue vibrations or concussion is caused that could result in damage to other properties, underground services or drains, or damage to adjacent property by flying debris.

Existing walls or fences forming a boundary between properties to be demolished and any adjacent property shall be left intact except where otherwise described within this contract.

Any damage to adjacent property resulting from the demolition is to be repaired at the Contractors expense to the satisfaction of the Client or his representative.

3.2.17. Drains

All drains in use, and to remain so after the demolition, shall be protected from blockage by debris.  Manholes should not be damaged, drains kept clear and gullies to be temporarily covered.

Any damage caused during demolition operations shall be made good.  Drains are to be left clean and in working order.  The Contractor shall allow for inspection of these drains on completion of the works and the provision of jetting if required.

All drains as marked on the drawings are to be grubbed up and removed.

The ends of all drain connections exposed during the work of demolition shall be immediately plugged and sealed with concrete in accordance with the General Conditions and in the presence of and to the satisfaction of the Client or his representative.

3.2.18. Explosives

The Contractor is not to use explosives without the written consent of the Client or his representative.

If the use of explosives is approved the Contractor shall take every precaution to prevent damage to property or injury to persons and is to erect warning signs and notify the Police when it is intended to use explosives.  Explosives should be handled and used in accordance with the recommendation given in BS 5607.

The Contractor will be held fully liable for any damage to property or persons, which may result from the use of explosives.

3.2.19. Loading of Materials

Loading of materials is to be carried out from inside the boundaries of the site.  No materials are to be stacked on roadways or footways, which are to be kept clear at all times.  Any damage to footpaths and/or roadways arising out of the works is to be made good at the Contractors expense.  Dirt generation is to be avoided in accordance with Cl 3.2.5.

3.2.20. Disposal of Scrap

The following list gives indication of some types of materials which may comprise the fabric of the structure to be demolished: -

· Brick cavity walls

· Slate roof covering

· Timber roof

· Windows and doors

· Structural steelwork

· Reinforced concrete.

Items of particular note:

· Natural stone masonry

· Architectural features

All materials resulting from the demolition except those, as indicated by the Client or his representative, shown on the contract drawings, or removed by the Council prior to demolition commencing, will become the property of the Contractor and are to be removed from site in the time stipulated in the Tender.  In the event of theft or fire no compensation can be paid to the Contractor to cover the loss of salvageable materials between the date of receipt of the Tender and the completion of the Contract.  Any article of historic interest discovered during demolition shall become the property of the Council

To facilitate a competitive Tender the Contractor may offset salvage value of these materials against the cost of the works.

Where a Contract is entered into whereby the Contractor has to pay the Council a sum for the right to carry out the works, such a sum is to be paid in full to the Council as soon as the Contract has been signed, and in no circumstances shall such sums or any part thereof be repayable to the Contractor or be taken into account as a set-off claimed by the Contractor.

The order to commence the work will not be issued until payment has been made.

Where a contract is entered into whereby the Council has to pay a Contractor a sum for the demolition works, etc, such a sum is to be paid when ALL the works have been completed to the satisfaction of the Client or his representative.

The Contractor will be responsible for the loading and carting away of all scrap metals, broken bricks and stone, concrete, debris, scrap timber and all other materials resulting from the demolition and site clearance operations, and for arranging and providing tipping facilities off site.

No burning of materials is permitted within the site.  All debris is to be cleared on a daily basis and wherever practicable stockpiling is to be avoided.  All wagons transporting material are to be covered to avoid dropping material on the highway.

The Contractor shall aid the Client to comply with Section 34 of the Environmental Protection Act 1990, ‘Duty of Care’.

The Contractor shall supply the following information as soon as possible.

1.) The Registered Carrier to be used and Certificate of Registration (inc licence No)

2.) Tip site, Certificate of Licence; inc No

3.) Contractors Transfer Note to Tip;

4.) Copy of Tip Certificates

3.2.21. Contaminated Materials

The means of disposal of explosive or flammable substances, toxic waste, lead, asbestos and radioactive substances should be in accordance with the appropriate regulations.

If during the course of the demolition any timber is found which is infected with lice, bugs, dry rot, woodworm, death watch beetle or which is otherwise decayed it shall be immediately removed off site by the Contractor and shall be burnt on a site provided by them.

All contaminated materials are identified on the contract drawings, however this is not fully comprehensive and the Contractor should be alert to possible materials during their works.

3.2.22. Asbestos
No works should be executed without a “refurbishment or demolition survey” having been carried out.

All licensed asbestos materials (if any) should be removed by a Licensed Asbestos Contractor before commencement of any demolition works.

Unlicensed asbestos containing materials identified in the asbestos survey will be removed by the contractor subject to approval of the method statement by the Councils Asbestos Officer. Removal must not commence without written approval.
3.2.23. Reinstatement of the Site

The whole of the site area shall be graded with appropriate machinery to provide final surfaces which are even, free from depressions and undulations, and uniformly graded between the existing adjacent levels.  
The Contractor shall allow in their Tender for providing and spreading subsoil as required and a minimum of 150mm of topsoil over the site area as required and the area shall be grass seeded in accordance with the specification.

Trees or other plants within the site area should not be removed or cut without the Client or his representative’s instructions.  The trees and other plants are to be retained are listed and shown elsewhere in the contract.

The Contract shall allow in their Tender for protection from damage the trees to be retained by the erection of a suitable fence at least 1m from the canopy of the tree.  Heavy vehicles should be kept well clear of trees to avoid damage to branches, and to roots by compaction of the soil.

Comprehensive guidance on the precautions to be taken when working in proximity to trees is given in BS 5837.

3.2.24. Advertisement

The Contractor shall not undertake or allow billposting or advertising of any kind upon the works without the written consent of the Client.
The Contractor may erect two name boards containing their name, but the position of these boards and their appearance are subject to the prior approval of the Client.

3.2.25. Procedure for Complaints and Claims for Damage

Details of all claims or warnings of intended claims which the Contractor may receive in respect of matters against which they are required by the Council to indemnify shall be notified without delay to the Client, who shall likewise pass to the Contractor any such claims or warnings which may be submitted directly to the Client.

A similar exchange of information shall also be made in relation to all complaints which may be received.

The Contractor shall notify the Client in writing immediately following any damage or injury arising out of the execution of the works.

  3.2.26            Third Party Claims and Contractors Liability Indemnity

The Contractor shall be responsible for any injury, damage or accident to all persons employed by the Contractor in the demolition on the site and to Third Parties or to property by or during performance of the contract and shall compensate for any such injury, damage or accident at the expense of the Contractor, and shall indemnify the Council from and against all actions, suits, claims, penalties, liabilities, costs, expenses and demands of every kind arising out of or incidental to the demolition and removal of materials comprising the building described above, the clearance of the site as described in the Contract and also from and against any claims for compensation under any Act of Parliament for the time being in force or at Common Law and the Contractor shall before commencing the said work take out a policy or policies of insurance in an office or offices to be approved by the Council covering the above mentioned risks and shall produce such policy or policies together with the receipt for the premium prior to the signing of the Contract an whenever requested so to do by the Borough Solicitor for the time being of the Council.

Any policy or policies taken out by the Contractor as aforementioned shall be duly endorsed to extend the indemnity to the Council and the Public Insurance Policy must provide for a cover of not less than £5,000,000 in respect of any one accident or series of accidents arising from any one incident unlimited during the period of insurance.
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