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Project information 
Project Title UPHILL ROAD SOUTH BRIDGE – Masonry Repairs 2021 
Structure Ref. 35027 
Location 332014, 158525 Nearest Postcode BS23 4SU 
NSC Supervisor Chandan Bhumpelly Contact Number 01275 888293 

Description of the Works 

These works comprise the supply of all labour, materials and supervision to carry out cleaning and 
masonry repairs to the Uphill Road South Bridge. 

Works Specification: 

1. Set up suitable work area and site compound. 
2. Install scaffolding or alternative raised access, to enable access to the soffit of the Masonry 

Arch Bridge of 2.32m in length and 8.3m wide. 
3. Clear any vegetation growing on elevations & wing walls of the structure and as required to 

undertake works. 
4. Install scaffolding or alternative raised access to enable access to the soffit bridge. 
5. Clean leachate deposits and algae etc. from soffit of arch barrel to expose masonry and 

allow for assessment of condition. Deposits are present on approximately 2/3 of the surface 
of the arch soffit. Cleaning methodology to be agreed with NSC supervising engineer prior to 
commencement of works. 

6. Carry out assessment of condition of masonry and pointing across arch soffit. 
7. Identify areas requiring repointing and agree with NSC supervising engineer. 
8. Carry out repointing to locations to extents agreed on site 

a. Rake out defective mortar to a depth of 1.2 times the joint width or 20mm 
whichever is greater until clear of dust, loose particles and vegetation. 

b. Remove all deposits and lichen/moss from the surfaces to be repointed. 
c. Carefully repoint raked out areas of mortar. 

9.  Carry out scour repairs to the wing walls. 
10. Remove scaffolding, clear site and de-mobilise site compound. 

 
Materials Specification: 

 Mortar specification to be agreed with NSC supervising engineer on site to match properties 
of existing mortar. 

The contractor is responsible of the design, provision and maintenance of all temporary works 
including scaffolding and working platforms. 

Site Information 

Location map 

Site Boundaries  

Footprint of bridge and areas required on Strawberry Line for storage/works. 
Contractor to inform NSC Structures of any TM required for working/storage so the relevant notices 
can be issued. 
Secure fencing to be provided by the contractor to prevent unauthorised access to the site. 

Site Specific Risks 
 Use of scaffold tower or raised access platform to access areas at height 
 Working at height. 
 Falling debris. 
 Exposure to hazardous materials. 
 Interaction with members of the public 
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Additional Works Information 
Project Title UPHILL ROAD SOUTH BRIDGE – Masonry Repairs 2021 
Structure Ref. 35027 
Drawings 
None 
 
Access to the site 
Main Access to the bridge is from Uphill Road South  
Contractor to provide NSC with any details of MEWPs or scaffolding to enable the permit application 
to be filled in. 
Contractor responsible for design and supply of any TM required. 
Working Hours 
The hours of operation of the site shall be restricted to 0730 to 1800 hours Monday to Friday and 
0800 to 1300 Saturday. No work shall be permitted outside of these hours without the permission of 
the Project Manager. 
Parking 
Contractor parking to be within agreed site area or on Ilex Lane. 
Storage of materials, fuels or chemicals 
The contractor is to make their own arrangements for the storage of materials. 
Materials should be stored in a safe manner at a location agreed with the NSC Structures team. 
Materials are not to be stored on the highway without an NSC approved “Application to deposit 
building materials on the highway” permit. Contractor to confirm if a permit will be required. 
All materials and equipment to be store securely over night. 
Pollution, Ecological or Environmental Impacts 
Drip trays and spill kits to be available and used where required. 
Measures to be taken to ensure all works, and detritus arising from the works, are removed from 
site. 
Access to Information following Completion 
Any relevant product/contractor guarantees and QA/Materials Site Record sheets to be submitted to 
the NSC Engineer following completion of the works. 
Programme 
Start date and duration to be defined by contractor. 
Services and Other things provided by NSC 
NSC Structures to apply for specialist access permits if required (TBC by contractor). 
Submission of documentation to NSC following completion of works 
Product information, specification and any relevant certification to be sent to NSC (mortar etc.). 
Photographs 
General and defect pictures of the structure included. 
Historic Drawings 
None Available 
Utility Plans 
N/A 
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