	
	Trust Deed

This agreement is made between the Employer, the Contractor and the Named Suppliers.

Terms in this deed have the meanings given to them in the contract between . . . . . . . . . and 
. . . . . . . . . . . for . . . . . . . . . . . . . (the works).

Background

The Employer and the Contractor have entered into a contract for the works.
The Named Suppliers have entered into contracts with the Contractor or a Subcontractor in connection with the works.

The Contractor has established a Project Bank Account to make provision for payment to the Contractor and the Named Suppliers.

Agreement

The parties to this deed agree that

· sums due to the Contractor and Named Suppliers and set out in the Authorisation are held in trust in the Project Bank Account by the Contractor for distribution to the Contractor and Named Suppliers in accordance with the banking arrangements applicable to the Project Bank Account,

· further Named Suppliers may be added as parties to this deed with the agreement of the Employer and Contractor. The agreement of the Employer and Contractor is treated as agreement by the Named Suppliers who are parties to this deed,

· this deed is subject to the law of the contract for the works,

· the benefits under this deed may not be assigned.

	
	Executed as a deed on . . . . . . . . . . . . . . . . . . .

by

. . . . . . . . . . . . . . . . . . . . . . . (Employer)

. . . . . . . . . . . . . . . . . . . . . . . (Contractor)

. . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . .

(Named Suppliers)


	
	Joining Deed

This agreement is made between the Employer, the Contractor and . . . . . . . . . (the Additional Supplier).

Terms in this deed have the meanings given to them in the contract between . . . . . . . . . . . . . . and . . . . . . . . . . . . . . for . . . . . . . . . . . . . . (the works).

Background

The Employer and the Contractor have entered into a contract for the works.
The Named Suppliers have entered into contracts with the Contractor or a Subcontractor in connection with the works.

The Contractor has established a Project Bank Account to make provision for payment to the Contractor and the Named Suppliers.

The Employer, the Contractor and the Named Suppliers have entered into a deed as set out in Annex 1 (the Trust Deed), and have agreed that the Additional Supplier may join that deed.

Agreement

The Parties to this deed agree that

· the Additional Supplier becomes a party to the Trust Deed from the date set out below,

· this deed is subject to the law of the contract for the works,

· the benefits under this deed may not be assigned.

	
	Executed as a deed on . . . . . . . . . . . . . . . . . . .

by

. . . . . . . . . . . . . . . . . . . . . . . (Employer)

. . . . . . . . . . . . . . . . . . . . . . . (Contractor)

. . . . . . . . . . . . . . . . . . . . . . . (Additional Supplier)


CONTRACT DATA

Part one – Data provided by the Employer
	
	
	Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

	Statements given in all contracts
	
	

	1 General
	
	The conditions of contract are the core clauses and the clauses for main Option B, dispute resolution Option W2 and secondary Options X2, X4, X7, X16, Y(UK)2 and Z1-Z19 of the NEC3 Engineering and Construction Contract April 2013.

The works are
Resurfacing and structural patching of sections of roads in Swindon which have been identified as in need of essential highway maintenance as detailed in the respective specification and drawings (including the provision of all necessary traffic management to complete the works).
The Employer is

Name: Swindon Borough Council. 

Address: Civic Offices, Euclid Street, Swindon. SN1 2JH.

The Project Manager is

Name: TBC 

Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The Supervisor is

Name: Michael Liddiard 

Address: Civic Offices, Euclid Street, Swindon. SN1 2JH

The Adjudicator is
Name: TBC 

Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

The Works Information is in

Section 5.1 of the Invitation to Tender.

The Site Information is in

Section 5.2 of the Invitation to Tender.

The boundaries of the site are stated in the Works Information.
The language of this contract is English. 

The law of the contract is the law of England, subject to the jurisdiction of the courts of England.
The period for reply is 2 weeks.

The Adjudicator nominating body is the Institution of Civil Engineers.
The tribunal is arbitration.

The following matters will be included in the Risk Register

· Uncharted utilities, or utilities not being in the approximate locations indicated or to required depth

· Incident on the network requiring a diversion of traffic through site

· Members of public entering the works

· Possibility of excavating tar-bound materials

· Heavy rainfall leading to excess water in the existing surface water network

	3 Time
	
	The starting date is 27/09/2021
The access dates are for the whole site (restrictions as detailed in works specification and ITT).

	
	
	The Contractor submits revised programmes at intervals no longer than 4 weeks.

	4 Testing and Defects
	
	The defects date is 52 weeks after Completion of the whole of the works.

The defect correction period is 3 weeks 

	5 Payment
	
	The currency of this contract is the pound sterling. 

The assessment interval is 5 weeks.
The interest rate is 2% per annum above the base rate of the Bank of England.

	6 Compensation events
	
	.The place where weather is to be recorded is MOD Lyneham. 

The weather measurements to be recorded for each calendar month are

the cumulative rainfall (mm)

the number of days with rainfall more than 5 mm

the number of days with minimum air temperature less than 0 degrees Celsius

the number of days with snow lying at 09:00 hours GMT
The weather measurements are supplied by Met Office. 

The weather data are the records of past weather measurements for each

calendar month which were recorded at MOD Lyneham and which are available from the Met Office.

	8 Risks and insurance
	
	The minimum limit of indemnity for insurance in respect of loss of or damage to property (except the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) caused by activity in connection with this contract for any one event is £5,000,000 (five million pounds).
The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract for any one event is £5,000,000 (five million pounds).

	Optional statements
	
	If the tribunal is arbitration

The arbitration procedure is the latest version of the Institution of Civil Engineers Arbitration Procedure in force when the arbitrator is appointed.  

The place where arbitration is to be held is in Swindon.

The person or organisation who will choose an arbitrator

if the Parties cannot agree a choice or

if the arbitration procedure does not state who selects an arbitrator is The Institution of Civil Engineers.
If the Employer has decided the completion date for the whole of the works
The completion date for the whole of the works is 17/12/2021. 

If the Employer is not willing to take over the works before the Completion Date

The Employer is not willing to take over the works before the Completion Date.

If no programme is identified in part two of the Contract Data
The Contractor is to submit a first programme for acceptance within 2 weeks of the Contract Date.

If the Employer has identified work which is to meet a stated condition by a key date
The key dates and conditions to be met are

condition to be met
key date
1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

2. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

3. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

	
	
	If the period in which payments are made is not three weeks and Y(UK)2 is not used

The period within which payments are made is . . . . . . . . . . . . . . . . . . . . . . . . 

If Y(UK)2 is used and the final date for payment is not 14 days after the date when payment is due

The period for payment is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

If there are additional Employer’s risks

These are additional Employer’s risks

1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

2. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

3. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

If the Employer is to provide Plant and Materials

The insurance against loss of or damage to the works, Plant and Materials is to include cover for Plant and Materials provided by the Employer for an amount of

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
If the Employer is to provide any of the insurances stated in the Insurance Table

The Employer provides these insurances from the Insurance Table

1. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

2. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

3. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

If additional insurances are to be provided

The Employer provides these additional insurances

1. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

2. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

3. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

The Contractor provides these additional insurances

1. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If Option X1 is used

The proportions used to calculate the Price Adjustment Factor are

0. . . . . . . linked to the index for
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

0. . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

0. . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

0. . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

0. . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

0. . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

0. . . . . . . non-adjustable

———————

1.00

The base date for indices is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The indices are those prepared by . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If Option X3 is used

The Employer will pay for the items or activities listed below in the currencies stated

items and activities
other currency
total maximum payment
in the currency
. . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . .
The exchange rates are those published in. . . . . . . . . . . . . . . . . . . . . . . . . . . 

on . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (date).

If Option X5 is used

The completion date for each section of the works is

section
description
completion date
1
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
2
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
3
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
4
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
If Options X5 and X6 are used together

The bonus for each section of the works is

section
description
amount per day
1
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
2
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
3
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
4
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
Remainder of the works. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

If Options X5 and X7 are used together

Delay damages for each section of the works are

section
description
amount per day
1
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
2
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
3
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
4
. . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
Remainder of the works. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

If Option X6 is used (but not if Option X5 is also used)

The bonus for the whole of the works is . . . . . . . . . . . . . . . . . . . . . . . per day.

If Option X7 is used (but not if Option X5 is also used)

Delay damages for Completion of the whole of the works are £206 per day.

If Option X12 is used

The Client is

Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
The Client’s objective is

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The Partnering Information is in

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If Option X13 is used

The amount of the performance bond is . . . . . . . . . . . . . . . . . .. . .. . . . . . . . . . . .. . . .  

If Option X14 is used

The amount of the advanced payment is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The Contractor repays the instalments in assessments starting not less than
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . weeks after the Contract Date.

The instalments are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(either an amount or a percentage of the payment otherwise due)

An advanced payment bond is/is not required.

If Option X16 is used

The retention free amount is 0 (zero)
The retention percentage is 5%.

If Option X17 is used

The amounts for low performance damages are

amount
performance level
. . . . . . . . . . . . . 
for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . 
for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . 
for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . 
for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
If Option X18 is used

The Contractor’s liability to the Employer for indirect or consequential loss is limited to . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to . . . . . . . . . . . . . . . . . . . . . . . 

The Contractor’s liability for Defects due to his design which are not listed on the Defects Certificate is limited to . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The Contractor’s total liability to the Employer for all matters arising under or in connection with this contract, other than excluded matters, is limited to 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The end of liability date is . . . . . . . . . . . . years after the Completion of the whole of the works.

If Option X20 is used (but not if Option X12 is also used)

The incentive schedule for Key Performance Indicators is in . . . . . . . . . . . . . . 

A report of performance against each Key Performance Indicator is provided at intervals of . . . . . . . . . . months.

If Option Y(UK)1 is used and the Employer is to pay any charges made and is paid any interest paid by the project bank
The Employer is to pay any charges made and is paid any interest paid by the project bank.

If Option Y(UK)3 is used

term
person or organisation
. . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
If Options Y(UK)1 and Y(UK)3 are both used

term
person or organisation
The provisions of Option Y(UK)1
Named Suppliers
If Option Z is used

The additional conditions of contract are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 


Part two – Data provided by the Contractor
	
	
	Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

	Statements given in all contracts
	
	The Contractor is

Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The direct fee percentage is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . %.

The subcontracted fee percentage is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . %.

The working areas are the Site and . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

The key people are

(1) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

(2) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

The following matters will be included in the Risk Register

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

	Optional statements
	
	If the Contractor is to provide Works Information for his design
The Works Information for the Contractor’s design is in

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

If a programme is to be identified in the Contract Data

The programme identified in the Contract Data is. . . . . . . . . . . . . . . . . . . . . . 

If the Contractor is to decide the completion date for the whole of the works
The completion date for the whole of the works is. . . . . . . . . . . . . . . . . . . . . . 

If Option Y(UK)1 is used

The project bank is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

named suppliers are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

	
	
	

	
	
	The activity schedule is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
The tendered total of the Prices is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

	Data for the Shorter Schedule of Cost Components
	
	The percentage for people overheads is . . . . . . . . . . . . . . . . . . . . . . . . . . . . %.

The published list of Equipment is the last edition of the list published by
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
The percentage for adjustment for Equipment in the published list is
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . % (state plus or minus).
The rates for other Equipment are
Equipment
size or capacity
rate
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . 
The hourly rates for Defined Cost of design outside the Working Areas are
category of employee
hourly rate
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . 
The percentage for design overheads is . . . . . . . . . . . . . . . . . . . . . . . . . . . %.

The categories of design employees whose travelling expenses to and from the Working Areas are included in Defined Cost are
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .


