
ELMS BANK SPECIALIST ARTS COLLEGE PHASE 2 - DEMOLITION
HYDROTHERAPY POOL

EXTERNAL WORKS £     p  

The following works are to be read in conjunction with 
and comply fully with the NBS and all details and notes 
on Drawing 29387-680, Preliminaries and General 
Conditions
Refer to Preliminaries for the latest Drawing Revisions

A Pedestrian Specification tarmac to match existing adjacent 
paving to falls and cross-falls, including all preparation, 
excavation and disposal of site, preparation, sub-base, 
base and wearing courses and fair joints to existing (200 
m2 - Provisional) Item

Non itemised works

B Allow here for all costs relating to works included on 
Drawings and in the NBS but not itemised separately in this 
Section Item

EXTERNAL WORKS
TO PHASE 1 ELEMENTAL SUMMARY £ -                     
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