
ELMS BANK SPECIALIST ARTS COLLEGE PHASE 2 - DEMOLITION
EXISTING HYDROTHERAPY POOL AND GARAGE

PROVISIONAL SUMS £       p  

A Work in Connection With Existing Services 5,000.00            

B Work in Connection With Existing Drainage 5,000.00            

C Contingencies 5,000.00            

PROVISIONAL SUMS
TO PHASE 2 MAIN SUMMARY £ 15,000.00          

 17301  Provisional Sums/1


