ELMS BANK SPECIALIST ARTS COLLEGE
HYDROTHERAPY POOL

17301

FLOOR FINISHES

The following works are to be read in conjunction with
and comply fully with the NBS and all details and notes
on Drawing E 17301 A 17, Preliminaries and General

Conditions
Refer to Preliminaries for the latest Drawing Revisions

All flooring to be laid with minimum joints

Reference F1 - Entrance carpet, Heckmondwike FB Diamond
Barrier Carpet

Entrance Lobby - R19

Reference F2 - Polyflor Pearlazzo PUR Sheet Vinyl
Corridor and Lobby to Pool - RO3
Corridor - R0O8

Reference F3 - Office carpet, Heckmondwike FB Montage
Broadloom Carpet

Office - R20

Reference F4 - Polysafe Hydro Evolve Sheet Vinyl, including
coved skirtings

Staff Change 1 - RO1

Staff Change 2 - R02

Wet Change 1 and Lobby - R0O4
Wet Change 2 and Lobby - RO6
Hydrotherapy Pool Hall - R09
Showers - R14

Showers - R17

Change 1-R11

Reference F5 - Polysafe Quattro PUR Sheet Vinyl, including
coved skirtings

Dry Change 3 and Lobby - R12
Dry Change 2 and Lobby - R15

Reference F6 - Polysafe Astral PUR Sheet Vinyl, including
coved skirtings

Accessible Toilet - RO5
Accessible Toilet - RO7
Equipment Store - R10
Accessible Toilet - R13
Accessible Toilet - R16

Laundry - R18 (to full extent of room)
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ELMS BANK SPECIALIST ARTS COLLEGE PHASE 1 - EXTENSION
HYDROTHERAPY POOL

U Chemical Store 1 - R22 Item £r
\Y Chemical Store 2 - R23 Item
W Reference F7 - Two coats Crown Trade Fast Drying Concrete
Floor Paint Item
X Pool Plant Room - R21 Item
Y Pool Plant Room - R21 Pit - floor Item
z Pool Plant Room - R21 Pit - walls Item
AA Plant Room - R24 Item
AB Accessories

Pvc carpet edge trim to joints between carpet and vinyl

sheet flooring Item
AC Non itemised works
AD Allow here for all costs relating to works included on

Drawings and in the NBS but not itemised separately in this

Section Item

FLOOR FINISHES
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