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INTRODUCTION

The Employer requires the contractor to design and construct the Engine Shed (Contractor’s
Design portion). This includes the demolition of the existing shed, construction of new
substructure and superstructure together with related external, mechanical and electrical works.

The Employer's Requirements for the Engine Shed are contained within the following
documents.

BCP PPR - CONS — PL — 01 New Engine Shed Block Plan Rev C (Appendix C7)
BCP PPR — CONS - 104 New Engine Shed Rev | (Sheets 1 — 3) (Appendix C1)
New Rolling Stock Shed — Specification Rev 006 dated 30/10/19 (Appendix A2)

The Employer has prepared this document and the supplementary documents and drawings
referred to therein, (hereinafter all to be called the Employer's Requirements) to demonstrate
their requirements for the works.

The Employer's Requirements set down all specific matters and Contract Conditions which will
apply to the works.

The information prepared and issued for contract purposes and encompassed in the
Employer's Requirements is not intended to be a fully comprehensive set of development
information but should be considered as "scope" information. As such the Contractor will be
deemed to have included within the contract sum for all works both specifically detailed and
implied by the Employer's Requirements.

It will be deemed that the contract sum will be inclusive of all works necessary to provide the
guality of works defined under the Contract and no claim will be entertained for works not
shown but which are required to complete the works to the satisfaction of the Employer, other
than “Variations” instructed in accordance with the Conditions of Contract as amended.

The Contractor is to specifically note that in preparing their offer they are responsible for the
measurement of all quantities and in no circumstances will any claim be accepted for any
inaccuracies in such quantities.

The Contractor is specifically requested to consider the adequacy of the information contained
within the Employer's Requirements and to request in writing, prior to the signing of a contract,
any additional information required. Should no request be made it will be deemed that sufficient
and adequate information had been provided for the purposes of confirming a fully firm fixed
price contract sum.

The Contractor's Proposals are in no way to conflict with the Employer's Requirements unless
written agreement to changes in the Requirements has been obtained prior to contract.

2. PRELIMINARIES AND CONDITIONS OF CONTRCAT
Refer to Appendix B for Preliminaries, Contract Particulars and Contract Schedule of Amendments.

3. PRE CONSTUCTION INFORMATION

Refer to Appendix D for Pre construction Information and existing drawings.



4. CONTRACTOR’S PROPOSALS

The Contractor shall submit their Contractor's Proposals by the 14™ February 2020 (Mid point of
mobilisation period) consisting of drawings and specification details together with any material
samples required for Employer Approval. The Contractor shall within his Contractor’'s Proposals
either verify compliance with or specifically identify any divergences from the Employer’s
Requirements. Subject to the Employer’s agreement on any divergences, it is the intention to
remove any identified discrepancies between the Employer's Requirements and Contractor’s
Proposals in order to produce one consolidated document, prior to entering in to Contract.

3. CONTRACT SUM ANALYSIS

The Contractor is to complete Section 3 of the Contract Sum Analysis within SRD Part D — Track &
Engine Shed Price.



