Pricing Schedule


	Refurbishment of 49-59 Old Street

SCHEDULE OF WORKS

	
	Purpose of this Document
	

	
	Use this document as an aid to summarise the scope of works.
Complete the Cost Sum Analysis (Appendix L) and the Electrical and Mechanical Tender Summaries (Appendix D) to summarise costs.


	

	1.0
	Preliminaries
	

	1.1
	Costs associated with project preliminaries (Section 2) contained in Appendix O:

	

	
	A40:
	

	
	A41:
	

	
	A42:
	

	
	A43:
	

	
	A44:
	

	1.2
	Drawings and Pricing:
Price All items on all Drawings

In addition to the broad areas of work headlined in the scope of works below ensure all items indicated on the following architectural, electrical, mechanical and structural drawings in conjunction with the associated specifications are priced:

ITT 4 Appendix B – Existing and Proposed Architectural Plans 

ITT 4_Appendix 8_14507_JW_1 - Existing Basement Plan  

ITT 4_Appendix B_14507_JW_2 - Existing Ground Floor Plan  

ITT 4_Appendix B_14507_JW_3 - Existing First Floor Plan ITT 4_Appendix 8_14507_JW_4 - Existing Second Floor Plan  

ITT 4_Appendix 8_14507_JW_5 - Existing Third Floor Plan

ITT 4_Appendix B_14507_JW_6 - Existing Fourth Floor Plan 

ITT 4_Appendix B_14507_JW_7 - Existing Fifth Floor Plan 

ITT 4_Appendix 8_14507_JW_8 - Existing Sixth1 Floor Plan

ITT 4_Appendix B_14507_JW_9 - Existing Roof Plan 

ITT 4_Appendix 8_14507_JW_10 - Existing Elevations 

ITT 4_Appendix 8_14507_JW_11 - Existing Sections 

ITT 4_Appendix B_A1.1 Site Location Plan 

ITT 4_Appendix B_A1.2 Location of Swing Gate and Cycle Enclosure

ITT 4_Appendix B_A1.09 Basement Demolition Plan 

ITT 4_Appendix B_A1.10 Ground Floor Demolition Plan 

ITT 4_Appendix B_A1.11 First Floor Demolition Plan 

ITT 4_Appendix B_A1.12 Second Floor Demolition Plan 

ITT 4_Appendix B_A1.13 Third Floor Demolition Plan 

ITT 4_Appendix B_A1.14 Fourth Floor Demolition Plan 

ITT 4_Appendix B_A1.15 Fifth Floor Demolition Plan 

ITT 4_Appendix B_A1.16 Sixth Floor Demolition Plan 

ITT 4_Appendix B_A1.17 Roof Demolition Plan 

ITT 4_Appendix B_A1.099 Proposed Plan Basement 

ITT 4_Appendix B_A1.100 Proposed Plan Ground Floor 

ITT 4_Appendix B_A1.101 Proposed Plan First Floor 

ITT 4_Appendix B_A1.102 Proposed Plan Second Floor 

ITT 4_Appendix B_A1.103 Proposed Plan Third Floor 

ITT 4_Appendix B_A1.104 Proposed Plan Fourth Floor 

ITT 4_Appendix B_A1.105 Proposed Plan Fifth Floor

ITT 4_Appendix B_A1.106 Proposed Sixth Floor Plan 

ITT 4_Appendix B_A1.107 Proposed Roof Plan 

ITT 4_Appendix B_A1.200 Fire Strategy Ground Floor Plan

ITT 4_Appendix B_A1.201 Fire Strategy Upper Floor Plans 1, 2, 3, 4, 5, 6

ITT 4_Appendix B_A2.10 Demolition North East Elevation 

ITT 4_Appendix B_A2.11 Demolition South West Elevation ITT 4_Appendix B_A2.12 Demolition South East Elevation 

ITT 4_Appendix B_A2.13 Demolition North West Elevation

ITT 4_Appendix B_A2.100 Proposed North East Elevation 

ITT 4_Appendix B_A2.101 Proposed South West Elevation 

ITT 4_Appendix B_A2.102 Proposed South East Elevation 

ITT 4_Appendix B_A2.103 Proposed North West Elevation 

ITT 4_Appendix B_A4.100 Staircase Plans & Sections E-E' & F-F’

ITT 4_Appendix B_A4.101 First Floor Balustrade & Roof Deck Layout Sheet 1 

ITT 4_Appendix B_A4.102 First Floor Balustrade & Roof Deck Layout Sheet 2 

ITT 4_Appendix B_A4.103 Seventh Floor Roof and Balustrade Layout 

ITT 4_Appendix B_A4.104 First Floor Balustrade Elevations 

ITT 4_Appendix B_A4.105 Seventh Floor Balustrade Elevations 

ITT 4_Appendix B_A4.200 Washrooms Plans & Elevations 

ITT 4_Appendix B_A4.201 Disabled WC & Shower Plans & Elevations 

ITT 4_Appendix B_A4.300 Kitchenette Plans & Elevations 

ITT 4_Appendix B_A5.100 Balustrade Steelwork 

ITT 4_Appendix B_A5.101 Balustrade & Waterproofing Details 

ITT 4_Appendix B_A5.200 Glass Enclosure Details 

ITT 4_Appendix B_A6.100 Door Elevations and Jamb Details 

ITT 4_Appendix B_A6.101 Door & Ironmongery Schedule 

ITT 4_Appendix B_A6.200 Window Elevations Sheet 1 

ITT 4_Appendix B_A6.201 Window Elevations Sheet 2 

ITT 4_Appendix B_A6.202 Window Details 

ITT 4_Appendix B_A7.100 Dry Lining Details 

ITT 4_Appendix B_LBI Architectural Drawing Document Issue Receipt Record

ITT 5 Appendix C – National Building Specification

ITT 6 Appendix D – Mechanical and Electrical Drawings and Specification

Mechanical Documents

ITT 6
Appendix D Section M2 – Particular Specification for Mechanical Engineering and Plumbing Services at 49-59 Old Street, Islington
ITT 6
Appendix D 17312/100 Boosted cold water schematic

ITT 6
Appendix D 17312/101 Above ground drainage schematic

ITT 6
Appendix D 17312/102 Unvented water heaters safety discharge drainage schematic

ITT 6
Appendix D 17312/103 Above ground drainage ground floor level

ITT 6
Appendix D 17312/104 Above ground drainage first floor level

ITT 6
Appendix D 17312/105 Above ground drainage second floor level

ITT 6
Appendix D 17312/106 Above ground drainage third floor level

ITT 6
Appendix D 17312/107 Above ground drainage fourth floor level

ITT 6
Appendix D 17312/108 Above ground drainage fifth floor level

ITT 6
Appendix D 17312/109 Above ground drainage sixth floor level

ITT 6
Appendix D 17312/110 Hot & cold water services ground floor level

ITT 6
Appendix D 17312/111 Hot & cold water services first floor level

ITT 6
Appendix D 17312/112 Hot & cold water services second floor level

ITT 6
Appendix D 17312/113 Hot & cold water services third floor level

ITT 6
Appendix D 17312/114 Hot & cold water services fourth floor level

ITT 6
Appendix D 17312/115 Hot & cold water services fifth floor level

ITT 6
Appendix D 17312/116 Hot & cold water services sixth floor level

ITT 6
Appendix D 17312/117 Typical floor layout ac and heating.

ITT 6
Appendix D 17312/118 AC and heating roof level units

ITT 6
Appendix D 119 Basement hot and cold water layout
Electrical Documents

ITT 6_Appendix D 17020/202 A1 Basement - Power/Data layout

ITT 6_Appendix D 17020/203 A1 Ground Floor Power/Data layout

ITT 6_Appendix D 17020/204 A1 First Floor Power/Data layout

ITT 6_Appendix D 17020/205 A1 Second Floor Power/Data layout

ITT 6_Appendix D 17020/206 A1 Third Floor Power/Data layout

ITT 6_Appendix D 17020/207 A1 Forth Floor Power/Data layout

ITT 6_Appendix D 17020/208 A1 Fifth Floor Power/Data layout

ITT 6_Appendix D 17020/209 A1 Sixth Floor Power/Data layout

ITT 6_Appendix D 17020/210 A1 Roof Power/Data layout

ITT 6_Appendix D 17020/211 A1 Basement - Lighting layout

ITT 6_Appendix D 17020/212 A1 Ground Floor Lighting layout

ITT 6_Appendix D 17020/213 A1 First Floor Lighting layout

ITT 6_Appendix D 17020/214 A1 Second Floor Lighting layout

ITT 6_Appendix D 17020/215 A1 Third Floor Lighting layout

ITT 6_Appendix D 17020/216 A1 Forth Floor Lighting layout

ITT 6_Appendix D 17020/217 A1 Fifth Floor Lighting layout

ITT 6_Appendix D 17020/218 A1 Sixth Floor Lighting layout

ITT 6_Appendix D 17020/219 A1 Roof Lighting layout

ITT 6_Appendix D 17020/220 A1 Mains Distribution Schematic

ITT 6_Appendix D - Electrical Trade Preambles E1

ITT 6_Appendix D - Electrical Detailed Specification E2

ITT 6_Appendix D - 17020/221 A1 Trenching Detail

ITT 7 Appendix E – Structural Drawings and Specification

ITT 7 Appendix E APPENDIX A Photographs

ITT 7 Appendix E APPENDIX B Drawings

ITT 7 Appendix E APPENDIX C Product Information

ITT 7 Appendix E APPENDIX D NBS Specification

ITT 7 Appendix E APPENDIX E Structural Repair Specification

ITT 7_Appendix E_Architects dwg. A5.101 Balustrade Waterproofing Details.pdf- E+M requirements


	

	2.0
	Clearance / Demolition
	

	
	
	

	2.1
	Temporary Protection
Construct temporary containment suitable to carry out demolitions as shown on demolition drawings.

	

	2.2
	Existing Partitions
Remove all existing partition walls to including all fixtures and fittings, floor coverings (including all previously laid coverings and all old board material onto which coverings were laid), entrance matting, sanitary ware etc. and cart away (for all demolition items see demolition drawings A1.09, A1.10, A1.11, A1.12, A1.13, A1.14, A1.15, A1.16, A1.17. and specification section C20).
Make good to plasterwork and finishes to all remaining columns and partition walls when demolition has been under-taken, as per specification section M20.

Make good to plaster partitions where partitions have been demolished.


	

	2.3
	Sanitary Ware 
	

	
	Demolish and cart away all sanitary fittings and general fittings. 

	

	2.4
	Wall Tiling
	

	
	Remove and cart away all existing ceramic wall tiles to WC’s and kitchen areas.

Make good plaster to receive new tiling.


	

	2.5
	Internal Door sets & External Doors
	

	
	Carefully remove and cart away existing door-sets (both internal and external entrance door sets (front and rear) and to roof where indicated on drawings.

	

	2.6
	Floor Coverings including floor tiling.
	

	
	Remove all existing floor coverings including matting and fixed terracotta floor tiling to the ground floor and all WC/ bathroom areas to all floors.


	

	2.7
	Loose Furniture, fittings and all other loose items.
	

	
	Remove and cart away all loose furniture, fittings and all other loose items etc. 


	

	2.8
	Existing Steel Crittall Windows and Crittall Doors
	

	
	Remove and cart away all existing Crittall windows and Crittall doors including those to the rear, basement level elevation of café unit.


	

	2.9
	Existing WC overflow Pipes
	

	
	Remove all existing WC overflow pipes and make good with mortar matched to brick.


	

	2.10
	All Existing Mechanical, Electrical, Digital, Security and Fire services.
	

	
	Remove all existing services including all trunking, fittings, pipework etc.

(See M&E / ICOM / Chubb Security / T&P Fire specifications to ensure no double counting)


	

	2.11
	Existing Bike Stands
	

	
	Remove existing bike stand to rear of block.


	

	2.12
	Existing Dry Riser cupboard doors
	

	
	Remove existing dry riser cupboard doors to each landing.


	

	2.13
	Cut back Roof slab & associated demolition – Tank Room at 7th floor Roof Level
	

	
	Cut back roof slab at roof level. Remove and cart away.
Note: existing Roof slab: Reinforced concrete slab 130-150mm thick, incl. 10mm plastered ceiling with steel filler joists @ 400mm centres.

Remove and cart away redundant roof water tanks.

Remove and cart away brick support dwarf walls.

	

	3.0
	NEW WORKS

	

	
	EXTERNAL ENVELOPE


	

	3.1
	New Aluminium Windows and Doors
	

	
	Supply and fix new double glazed aluminium frame windows throughout, including doors to roof areas at first floor level, as per Proposed Elevations drawings A2.100, A2.101, A2.102 and A2.103 and L10/330A.

	

	3.2
	Brickwork & Concrete Cills
	

	3.2.1
	Allow 300m of pointing to match existing pointing.

Pointing to brickwork – provide Cost /m

	

	3.2.2
	Allow 300m of pointing to match existing pointing.

Pointing to concrete cills – provide Cost /m


	

	3.2.3
	Repair 600mm x 700mm brick opening at First Floor level, to North-West Elevation with bricks to match existing.

	

	3.3
	Top floor Roof & first floor roofs
	

	
	Carry out all works as described in Appendix K – IKO Roof Report//Polimar EC/UV Remedial Specification.

Proposal Summary:

•
Main (High Level) Roof Area – Prepare and overlay existing bitumen membrane waterproofing, with IKO Polimar EC/UV liquid waterproof coating (no insulation upgrade)

•
Low Level Roofs 1 and 2 – Remove existing bitumen membrane overlay back to the underlying asphalt, and prepare and overlay original asphalt, with IKO Polimar EC/UV liquid waterproof coating (no insulation upgrade)

•
Tank House/Lift Motor Room Roof Areas – Prepare and overlay existing bitumen membrane waterproofing, with IKO Polimar EC/UV liquid waterproof coating (no insulation upgrade)

•
New liquid waterproof coating to be applied to all flat roof areas and detail work

•
Increase upstand heights to door threshold (Low Level Roofs only)

•
Create new emergency overflow chutes through parapet walls adjacent to existing outlets (Low Level Roofs only)

The works must comply with the requirements of the Health and Safety at Work Act and specific requirements as set out by the client. All risk assessments must be undertaken and recorded by the installing contractor. 

MAIN CONTRACTOR WORKS 

Brick Abutments – Cut new chase in brickwork abutments, to receive new IKOflash lead free flashings (by roofing sub-contractor).
Cables - Temporarily remove or divert sundry cables/satellite dishes and set aside for re-use or disposal as directed by client. 

Freestanding Staircase (Main Roof) – Decommission and temporarily remove roof surface mounted staircase and set aside for adjustment and reinstatement on completion of the works. 

Existing Deck Fixed Handrail (Main Roof) – When the project scaffolding is in place, remove the existing deck fixed handrails and in conjunction with the roofing sub-contractor, make good openings in the waterproofing system. 

Existing Freestanding Handrail (Main Roof) – When the project scaffolding is in place, remove existing freestanding handrail and set aside for re-use or disposal as directed by client. 

Installation of New Deck Fixed Handrails (Main Roof) 

– At designated locations, cut through the existing waterproofing and screed to expose the structural slab level to allow the installation of the new handrail posts.  NB. This work must be carried out in conjunction with the roofing sub-contractor to make good openings in the waterproofing system and installing insulation to the same thickness as surrounding areas. 

NOTE: This opening-up/enabling work must also be done in a timely fashion to allow CA to assess depth of screed to finalise design of steelwork and decking levels & details.
Existing Parapet Wall Fixed Handrails (Low Level Roofs) – Augment existing handrails as required meeting current Building Regulation guidelines for the proposed roof usage. 

Access Door Thresholds (Low Level Roofs) - Raise the position of existing door thresholds, using treated timber, to give a minimum upstand height of 150mm/75mm above the surface of the completed waterproofing. Install new doors and frames in accordance with the client specification given separately. 

Emergency Drainage Chutes (Low Level Roofs Only) – 

Cut new emergency overflow chutes through parapet walls adjacent to existing outlets and install flanged lead sleeves.

ROOFING CONTRACTOR WORKS – TO BE PRICED FOR AND OVERSEEN BY MAIN CONTRACTOR

Outlets – Clean and open up roof around all outlets to the maximum extent of the internal down pipes and install new IKO Refurbishment Outlets.  

Preparation

Main Roof

Prepare the existing BUR waterproofing. Remove all surface moss, dirt and debris.  Star cut and seal blisters/ridges in the existing waterproofing to receive the overlay system.  

Lower Level Roofs 

Remove existing overlay BUR waterproofing back to the original asphalt on the main flat roof areas.  BUR waterproofing to remain in place for overlay on the parapet walls.

Prepare the original asphalt. Remove all dirt and debris.  Blisters/ripples in the asphalt should be carefully warmed, pierced and smoothed down to a level surface to receive the overlay system.   

Roofs containing moss or algal growth must be treated with a fungicidal.

wash and allowed to dry before applying the Polimar liquid coating. 

Use Polimar KRM reinforcing mesh or a 250mm wide strip of 225g/m² GRF Reinforcement over cracks or splits in the existing waterproofing, bedded in Polimar EC.  

A peel test must be carried out to ensure a good bond can be achieved. 

Surfaces to receive waterproofing must be clean, smooth and dry.

Additional Roof Repairs (non-IKO)

Main Roof Repairs – 
Flashing required to entire perimeter of skirting to Elastomeric felt roof upstands around plant room. 
Replace 5m section of Tank room roof guttering to match existing.

Install a lead-flashing and welted drip detail to corner of brick joint to canopy and brickwork.

Prime concrete overhang and re-decorate as Appendix M
First floor roofs: Concrete repairs required to concrete-beam and cornice detail – as structural engineer’s details.

	

	3.3.1
	New Balustrades & Decking to Seventh Floor Roof and First Floor Roofs

Install new steelwork and balustrade/decking & decking supports as detailed on dwgs:

A4.101 First Floor Roof Deck and Balustrade Layout - Sheet 1

A4.102 First Floor Roof Deck and Balustrade Layout - Sheet 2

A4.103 Seventh Floor Roof Deck and Balustrade Layout

A4,104 Elevations of Balustrade First Floor (Handed for LHS)
A4.105 Elevations of Balustrade Seventh Floor

Provide and fix timber decking on adjustable decking supports and Q-Railing structural glass balustrade as dwgs. A5.100, A5.101

	

	3.4
	Front Entrance Door
	

	
	Supply and fix new fob-operated automatic fully glazed door Glass Door to Front Entrance L20/491.

	

	3.4.1
	Stainless steel panels to either side of Front Entrance Door
	

	
	Supply and fix full height brush stainless steel panels to either side of glazed front entrance door. Include for all opening for access control panel and letter box.

See drawing A6.100

	

	3.5
	Rear Entrance Doors
	

	
	Supply and fix 4no. steel rear entrance doors to rear elevation.


	

	3.6
	Not used
	

	
	
	

	3.7
	Decoration to cills and window heads
	

	
	Decorate all cills and window head surrounds with Dulux Trade Masonry Paint as Appendix M

	

	3.8
	Cleaning to brickwork Structural Engineer’s schedule and specification as Appendix E
	

	
	Clean all external brickwork, soffits, cills, heads etc. generally and to remove pollutants accumulated arising due to splashback and long term water ingress & hard water scale/salt deposit staining.
In addition, apply semi-permeable silicon based water repellent system to brickwork 5-courses below each cill.

Steam-clean concrete undercroft over access road and walls to rear of building.

	

	4.0
	INTERNAL WORKS

	

	
	Partitions
	

	3.1
	Solid Partitions WT1 - 105.5mm & WT2 - 111mm thick
	

	
	Partition Type WT1

Form new 105.5mm thick full height drywall partitions at 2850mm high.  (Includes 18mm WBP plywood to one side only sides of stud).
Finish walls ready for decoration as per clause K10 / 127A.
Partition Wall details to include all necessary abutments to walls, floor and structural slab, and for forming of door openings.
Partition Type WT2

Form new 111mm thick full height drywall partitions at 2850mm high. (Includes 18mm WBP plywood to both sides of stud). 
Finish walls ready for decoration as per clause K10 / 127B.

Partition Wall details to include all necessary abutments to walls, floor and structural slab, and for forming of door openings.

   
	

	3.1.1
	New Skirtings

Include for a 100 x 25mm softwood skirting P20/ 111, painted M60/121 to ALL new partitions.

	

	3.2
	Kitchenettes
	

	
	New Kitchenettes to each Business Unit and Roof Top (Old Plant Room). (14no.) 

Supply and install kitchenettes at all floor levels. 

Sink / Sink Base Unit / 3no. 600mm base units 

5no. 600mm wall units, Corian work surface & splashback.  as per dwg. A4_300 and spec N11/ 340.
Include for an additional number of units for Roof top room as shown on dwg A1.107

	

	3.3
	WC Facilities
	

	
	Supply and fix New Sanitary Ware to WCs and associated pipework and partitions etc. as per dwg. A4_200 and specification N13 to all Business Units (12 no.)

Supply and fix all associated fittings as shown on A4.200, 


	

	3.4
	Shower Facilities at Entrance / GF level
	

	
	Form new partitions and supply and fix New Sanitary Ware to disabled WC n13/311 and associated fittings as shown on A4.201
One shower facility and associated fittings and fixtures as per drawing A4.201 and N13/375 

	

	3.5
	Internal Doors
	

	3.5.1
	Interior timber Fire Door Set Door Sets
Supply and install interior timber door sets finished ready to receive paint finish solid core doors as per drawing A6.102 and specification clause L20/410A and section L20 generally, and Aspex UK ironmongery and door schedule.
All doors to be fitted into existing openings MUST have site measurements taken before manufacture. The door sizes indicated on the door schedule and door elevations are PROVISIONAL ONLY.


	

	3.5.2
	Riser Cupboard Doors

Supply and install riser cupboard doors as per drawing A6.102 and specification clause L20/480A and section L20 generally, and Aspex UK ironmongery and door schedule.


	

	3.5.3
	New Dry Riser doors

Supply and fix New Dry Riser doors to each landing –

Stainless Steel Architrave & Door Outlet Cabinet L20/642

	

	3.5.4
	Fire Rated Tiled Access Panels to Service Void in WCs
	

	
	Supply and fix 450x450 60min fire-rated tiled access panel to service void in WCs. L20/630.


	

	3.5.5
	Non-Fire Rated Tiled Access Panels to boxing-in to cisterns and pipework to WCs
	

	
	Supply and fix 450x450 tiled access panel to boxing-in to cisterns & pipework in WCs. L20/631. (1 each WC plus 1no. per washroom pipework).

	

	3.5.6
	Fire Rated Access Panels to Service Void in office space
	

	
	Supply and fix 450x450 60min fire-rated metal door & picture frame access panel to service void in WCs. L20/632.


	

	3.5.7
	Fire Extinguishers 
	

	
	Supply and fix to each Floor CO2 & Foam extinguishers as N17/310/330 & fixed as N17/610.


	

	3.6
	Fittings
	

	3.6.1
	Window Blinds – Supply to all Business Units as N10/240.

	

	3.6.2
	Acoustic Panels – see pc sums
	

	3.7
	New openings & works at 6th floor to accommodate staircase access to new roof terrace
	

	
	New opening roof slab and associated structural works in accordance with Structural Engineers details.
New steel staircase with glazed handrail from 6th floor up to 7th floor (Roof Terrace) and new glazed enclosure A4.100 & A5.200

	

	3.8.1
	Finish to Old Plant Room walls

Dot and dab with adhesive, plasterboard and plaster skim coat the existing walls and ceiling to old plant room M20/280
Decorate as per Appendix M

Include for a 100 x 25mm softwood skirting P20/ 111, painted M60/121

Include for new window cill to suit depth of P20/111.


	

	3.9
	New Suspended-ceiling to ground floor Entrance Corridor, Disabled WC, Shower Room & each Lift lobby landing and WCs
	

	3.10
	Form new drop-ceiling ground floor Entrance Corridor & to each upper floors’ Lift lobby landing & WCs as per K10/226A.

	

	3.11
	Consumer unit – cupboard doors & boxing-in to each unit. (PC sum)

	

	3.11
	Finishes
	

	3.11.1
	Bolon Flooring
Provide and lay Bolon flooring to all floors in

· Entrance corridor
· Both Staircases
· Communal Landing areas

Allow for DPM and 6mm plywood and latex screed to all floors and all cutting, waste etc.  M50/111

	

	3.11.2
	Vinyl sheet to Basement Booster Pump

Provide and lay Vinyl sheet to Basement Booster Pump Room and Basement Comms. Room.
Allow for latex screed and all cutting, waste etc.  
See drawing A1.109 and Specification ref: M50/150


	

	3.11.3
	Matting to Ground Floor entrance:

Gradus matting to fit within existing mat well.
Remove external terrazzo externally within entrance canopy overhang. Form new mat well. Lay Gradus matting into new mat well. N10/300A

	

	3.11.4
	Tiling to all WC areas 
As shown on drawing A4.200 & M40/110

	

	3.11.5
	Cost for re-skimming walls to make level for tiling.
	

	3.11.6.1
	Give cost for tiling cost/m2
	

	3.12
	Spot Items
	

	3.12.1
	Fire stop armour cabling to rear of building as it enters adjacent café basement.

Tie cable neatly back to wall.

	

	3.12.3
	Roof level existing edge protection- additional H&S requirements:

Supply and affix to existing roof level edge protection where it is being retained – a 450mm high bar (20mm diam.)  from finished roof level spanning from vertical upright to vertical upright to achieve current safety requirements.

	

	3.12.4
	Grab Rail to Lift motor Room

Supply and fix a 450mm long grab rail to inner wall to lift room adjacent to door and steel access ladder.


	

	3.12.5
	Rear Lift Room Door
Re-new and hang to opposite side rear lift room door.


	

	3.15
	General repairs/Maintenance 
	

	3.15.1
	Carry out Repairs to roof & guttering of ground floor entrance canopy.

	

	3.15.2
	Flush out and rod through existing RWPs through building.

	

	3.15.3
	Flush out and rod through existing SVP through building.

	

	3.15.4
	Repairs to front elevation. Cut out and replace like with like 3no. glass blocks 
	

	3.15.5
	Minor Repairs to front entrance canopy
	

	3.15.6
	Café Window Cills

Cut out existing and renew café window cills along entire front elevation with new preservative treated timber. Decorate according to Akzo Noble Specification Appendix M.
‘Timbercare’ resin repairs to existing café window frames.

	

	3.15.7
	De-humidifier to be used in basement to reduce residual moisture due to over-flows (these are to be removed as part of the sanitary ware strip-out and up-grade).

	

	3.15.9
	Re-new timber fascia at low-level – first floor to each off-shot. Decorate according as Akzo Noble Specification Appendix M.

	

	
	Mechanical and Electrical Works 
	

	3.16
	Carry out all Mechanical and Electrical Services Works as contained in drawings and specification in Appendix D.

	

	
	Structural Works
	

	3.17
	Carry out concrete repair work as per Structural Engineers drawings and specification contained in Appendix E.

	

	3.18
	All other works shown on drawings but not listed on this schedule.

List all items.

	

	4.0
	Decorations
	

	
	All paint finishes as per Azko Noble specification in Appendix M.

	

	4.1
	Emulsion paintwork
	

	
	Prepare and apply one mist coat and two full coats of emulsion paint to walls, beams, columns, duct access doors & frames 


	

	4.2
	Satinwood paintwork
	

	
	Prepare and apply two undercoats and one top coat of satinwood paint to: 

a) all new timber surfaces

b) All new exposed metal or plastic piping.

c) Previously painted metal, wood and other surfaces

d) Window cills

e) Fixed wiring duct cover in ceiling to all units

f) Perimeter Roof guards

g) Café 

h) External grilles at basement level to café rear elevation


	

	4.3
	Diamond Eggshell
	

	
	Terrazzo to staircase walls

Staircase strings


	

	4.4
	Paintwork in WC ceiling
	

	
	Prepare and decorate ceilings in WC as per specification clause.


	

	4.5
	Varnish to staircases’ handrails and to Café front elevation window frames, door etc..
	

	
	
	

	4.6
	Paint external concrete entrance canopy

	

	4.7
	Varnish to parquet flooring to all business units M60/180A

	

	4.8
	All other surfaces described and specified in Appendix M but not listed here.
	

	5.0
	Roof Terrace & Access to Roof Terrace Works

Carry out roof decking and balustrade works as per drawings:

A4.101

A4.102

A4.103

A4.104

A4.105

A5.100

A5.101
	

	5.1
	Staircase as to Roof Level
	

	
	As per dwg A4.100.

	

	5.2
	Glass Enclosure to staircase to roof level 
	

	
	As per dwg A4.100 and A5.200
	

	
	
	

	5.3
	Appendix I - Amalgamated Lift works quotation

	

	5.4
	2 Paid Work Placements

Contractor to provide 2 paid work placements – Refer to Employment and Training Code guidelines in Appendix J.


	

	6.0
	Works/products for/on behalf of the Employer
	

	
	Ref:  project preliminaries A50/110a, 110b & 110c.
	

	
	Allow for management and co-ordination of the works of the following directly appointed contractors/suppliers, so that these works are contained within the contractor’s master programme:


	

	
	Security and CCTV (Chubb) works contained in Appendix M


	

	
	Fire (T&P Fire) contained in Appendix N
	

	
	
	

	
	Cabling Works,  ICOM– Appendix O (part to follow)
	

	
	
	

	7.0
	Section 6 - Provisional sums
	

	
	Staircase to Roof Level
	42,000

	
	Alterations to WC drainage
	2000

	
	New slab to infill loft access hatch
	500

	
	Asbestos removal (if found)
	20,000

	
	Pigeon Guano removal (internally) 
	3000

	
	Internal display signs and boards incl. fire signage
	3000

	
	Graphics to landing walls 

Digital Wallpaper
From artwork supplied.

2 walls 9m W x 3m H

Including priming of walls and installation Old Street.


	3000

	
	Acoustic Panels
	100,000

	
	Light-boxes
Tension fabric system complete with graphic.

Please note this is based on each light-box having an external driver.

14 light-boxes 250mm x 250mm

Including installation Old Street


	3000

	
	External sign
	1000

	
	Roof repairs
	1000

	
	Lightening protection
	15,000

	
	Plastering – Stipulate Rate (£) per m2
	

	
	PC sum for plastering
	

	
	Repointing to external concrete cills – Give Rate per m2
	Rate - 

	
	PC sum for repointing to external concrete cills.
	

	
	Concrete Repair – Give Rate per m2
	Rate - 

	
	PC sum for concrete repair
	

	
	Post completion fittings
	2000

	
	Bike Storage sheds BWIC
	5000

	
	Install swing gate to rear access road including mass conc. foundations
	10,000

	
	Contingency
	25,000

	
	Other general repairs
	20,000

	
	Boxing in to 13 no. new comms. cabinets within each business unit
	6000

	
	Joinery in connection with cabinet to letterbox
	500

	
	Joinery in connection with glazed-fronted cabinet to fire Panel
	500

	
	Rear External Door 2 (Fire Escape) ironmongery
	1000

	
	Rear External Door 3 ironmongery
	1000

	
	Rear External Door 4 (to Look Mum No Hands) ironmongery
	1000

	
	Rear External Door 5 to Basement commercial unit ironmongery
	1000

	
	External Door No.4 at Roof Level 
	1500

	
	Fill in loft hatch with steel filler joists and concrete
	2000

	
	3 no. hardwood treated timber packers & HW treated cills to give a minimum 150mm upstand
	500

	
	Re-locate roof aerial 
	500

	
	Remove areas of existing plasterboard ceiling to 13 no. Business Units to locate secure fixing points to ceiling slab for 4 no. Air Con units - per Business Units – make good. 
	13,000

	
	Adjustments to edge protection at seventh floor roof level
	1000

	
	Visual & acoustic barriers to 4no. roof mounted mechanical air con plant
	2000

	
	New acoustic panels to business units 
	25,000

	
	Total carried to form of tender
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