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Project Name

Contractor Name

Lot

Contract

Basis of PSCA fee bid

Basis of Construction fee bid

% Bid Lump sum bid 

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

£0

Additional Pre-Con (if requested) 0.00% £0

Additional Construction (if req.) 0.00% £0

Prelims (stage 4+ projects on req.) 0.00% £0

Commercial Development

at Orchard Way, Torquay

Insert Name of Contractor

1 - South West

JCT

Net Construction CostLump Sum

Lump Sum

Project Budget - total of PCSA and Construction Cost (or %) £0

£0

£0

Pre-Construction Design Rate

RIBA 0 & 1

RIBA 2

RIBA 3

RIBA 4

Profit (JCT Contracts)

Construction Stage Design Rate

RIBA 5 to 7

General Operatives

Construction Management Rate

Senior Management

Head Office Support

Estimating/Planning

Site Commercial Mng

Site Mng

Engineering Staff

Construction Cost inc. Management and Fees

Construction Fees

Overhead (JCT contracts)

Profit (JCT Contracts)

Pre-Construction Management Rate

RIBA 0 & 1

RIBA 2

RIBA 3

RIBA 4

Pre-Construction Fees

Overhead (JCT contracts)

-£                                    

Stages 1-4 Management and Fees (or %) inc. design if required



Total bid amount (for MC2 scoring) £0


