

Appendix 1

Phase 1 Extension - Work Schedule

Document F

Ref		Rev	
F1	General Obligations		
F2	Site Clearance and Demolition		
F2A	Asbestos Removal		To follow
F3	Substructure		
F4	Frame		
F5	Upper Floors		
F6	Roof		
F7	External Walls		
F8	Windows and External Doors		
F9	Internal Walls and Partitions		
F10	Internal Doors		
F11	Wall Finishes		
F12	Floor Finishes		
F13	Ceilings		
F14	Decoration		
F15	Fittings and Furnishings		To follow
F16	Sanitary Installation		
F17	Additional Builder's Work		
F17A	Mechanical Services Specification		
F17B	Mechanical Services Price Summary		
F17C	Electrical Services Specification		
F17D	Electrical Services Price Summary		
F18	Drainage		
F19	External Works		