[image: ]
	[bookmark: _GoBack]INTRODUCTION & PREAMBLE

MKUH ITT 165 – Annex 1

	

	Section 1
CONDITIONS OF CONTRACT

	

	Section 2
PRELIMINARIES – Annex 4 Section 2

	

	A Section 3
SUBMITTALS – Annex 4 Section 3

	

	Schedule 1
GENERAL REQUIREMENTS

	

	Schedule 2
LANDING FIXTURES AND FINISHES

	

	Schedule 3
LIFT CAR FIXTURES AND FINISHES

	

	Schedule 4
OUTLINE SCOPE OF WORKS

	

	SKETCH - Annex 7 Sketches 1, 3, 4, 5, 9 

	

	Section 4
SPECIFICATION -Annex 4 

	

	Section 5
TECHNICAL & Constructional Details of Equipment - Annex 5

	

	Section 6
PERFORMANCE DATA - Annex 6 

	

	Section 7
APPROVED SUB-CONTRACTORS AND SPECIALISTS – Annex 8

	

	Section 8
FORM OF TENDER & SUMMARY – Annex 2 

	

	Section 9
DECLARATION & DEVIATIONS – Annex 12


	

	Section 10
DETAILS OF PROPOSED SUB-CONTRACTOR’S & SPECIALISTS

	

	Section 11
FORMAL AGREEMENT

Pricing Schedule - Annex 9

Contractors Safe Working and Conduct policy - Annex 10

Third Party Policy Agreement – Annex 11



	

	Appendix 1 	

	

	CONDITIONS OF CONTRACT

	1:1 
	Definitions	
	

	1:2 
	Instructions for Tender	
	

	1:3 
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	Execution of Work	
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	LIFT SPECIFICATION

	4:1 
	Standards & Regulations	
	

	4:2 
	Schedule of Contractor Intefaces				
	

	4:3 
	Geared Driving Machine - New	
	

	4:4 
	Divertor Pulleys - New	
	

	4:5 
	Top Pulley Wheels - New	
	

	4:6 
	Variable Frequency Motor with Regenerative Drive (0.63m/s and above) - New	
	

	4:7 
	Installation Wiring	
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	Stop/Run Switches	
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	Suspension Ropes	
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	Guide Rails, Support Brackets and Fixings - Retain & Overhaul	
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	Hydraulic Buffers - New 	
	

	4:27 
	Counterweight Frame - Retain & Overhaul	
	

	4:28 
	Passenger Lift Car Frame & Platform - New	
	

	4:29 
	Lift Car Frame & Platform - Retain & Overhaul	
	

	4:30 
	Roller Guide Shoes - New	
	

	4:31 
	Static Balancing	
	

	4:32 
	Lift Car - Retain & Overhaul	
	

	4:33 
	Car Operating Panel	
	

	4:34 
	Mechanics Control Station (Car Top)	
	

	4:35 
	Mechanics Control Station (Pit Area) 	
	

	4:36 
	Automatic Rescue Device (ARD) 	
	

	4:37 
	Infra-Red Entrance Protection............................................	...........
	

	4:38 
	Car Door Operator - New	
	

	4:39 
	Car Entrance - New	
	

	4:40 
	Landing Entrance - New	
	

	4:41 
	Steel Architraves - New	
	

	4:42 
	Protective Screens & Guards	
	

	4:43 
	Hall Fixtures	
	

	4:44 
	Assigned Floor Indicator (with Destination Control)	
	

	4:45 
	3-Phase Electrical Supply - Retain & Overhaul	
	

	4:46 
	Single-Phase Electrical Supply - Retain & Overhaul	
	

	4:47 
	Single Phase Electrical Requirements	
	

	4:48 
	Lifting Beams - New	
	

	4:49 
	Lifting Beam - Retain & Overhaul	
	

	4:50 
	General Steelwork	
	

	4:51 
	Structural Assessment 	
	

	4:52 
	Painting	
	

	4:53 
	Notices	
	

	4:54 
	Miscellaneous	
	

	4:55 
	Testing, Witness Testing & Hand Over	
	

	4:56 
	Maintenance During the Works	
	

	4:57 
	Twelve Months Defects Liability & Maintenance Period	
	

	4:58 
	Associated Specific Works	
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As a teaching hospital, we conduct education and research to improve healthcare for our Chief Executive: Joe Harrison

patients. During your visit students may be involved in your care, or you may be asked to

participate in a clinical trial. Please speak fo your doctor or nurse if you have any concerns. Chairman: Simon I-ond




