

	CDM - RESIDUAL HAZARDS	
-1		
2		
3	etc.	
	Further possible control measures have been identified within the Design Risk Assessments which may help to mitigate these and other identified risks further during the construction / maintenance process.	

	be determined on site by the	CONTRACTOR.
3	Ensure electrical services are	fully co-ordinated with the

	Lightning Protection		
~_	Symbol	Description	
}_		25 x 3mm copper tape & down tape - PVC coated.	
	ш	Earthing spike in pit	

Project Elms Bank School Hydrotherapy Pool

Drawing Title Indicative Lightning Protection Layout

Suitability Status
D2 - Suitable for Tender

Job No. Scale 180132 1:100 Size Rev @ A1 P03

Trawing Number

180132-PEV-XX-00-DR-E-0900

Project Code - Originator - Zone - Level - Type - Role - Number

