

Appendix 3

Phase 2 Demolition of Hydrotherapy Pool - Work Schedule

Document H

Ref		Rev
H1	General Obligations	
H2	Site Clearance and Demolition	
H3	External Works	