		1 1	 1
	DRAINAGE		£ p
	The following works are to be read in conjunction with and comply fully with the NBS and all details and notes on Drawing 29387-620, -665, -666 and -680, Preliminaries and General Conditions Refer to Preliminaries for the latest Drawing Revisions		
	SURFACE WATER DRAINAGE		
	Drains, including excavation, granular beds and surrounds, concrete beds and surrounds, pipes and fittings and backfilling, and all connections to gulleys, rodding eyes, chambers and existing drains		
Α	Drain between Corridor and existing drain adjacent Pool, including gulley	Item	
В	Drain between Wet Change 1 Lobby and existing drain, including gulley	Item	
С	Drain and branch between Link Corridor Circulation and MAC SW 1, including rodding eye and gulley		
D	Drain and branch between Pool Equipment Store and MAC SW 1, including gulley	Item	
Е	Drain between MAC SW 1 and MAC SW 2	Item	
F	Drain between Plant Room Pit and existing drain adjacent PPIC FW 2, including gulley	Item	
G	Drain between Chemical Store and MAC SW 3, and branch drain from Entrance Lobby, including gulleys	Item	
Н	Drain between MAC SW 3 and MAC SW 4	Item	
I	Drain between Plant Room and MAC SW 4, including gulley	Item	
	Chambers, as detailed, including excavation, concrete beds and surrounds and backfilling		
J	MAC SW 1	Item	
К	MAC SW 2, built on existing drain, including temporary diversions as necessary	Item	
L	MAC SW 3	Item	
М	MAC SW 4, built on existing drain, including temporary diversions as necessary	Item	
	FOUL WATER DRAINAGE		
	Drains, including excavation, granular beds and surrounds, concrete beds and surrounds, pipes and fittings and backfilling, and all connections to soil pipes, chambers and existing drains		

1 [.	
N	Drains (2 nr) between Accessible Toilet and MAC FW 1, including adaptors and bends	Item	
0	Drain between MAC FW 1 and MAC FW 2	Item	
Р	Drain and branch between Accessible Toilet and MAC FW 2, including adaptors and bends	Item	
Q	Drain between MAC FW 2 and MAC FW 3	Item	
R	Drain and branches between Showers and MAC FW 3, including adaptors and bends	Item	
S	Drain between MAC FW 3 and MAC FW 4	Item	
Т	Drain between MAC FW 4 and MAC FW 5	Item	
U	Drain between Showers and MAC FW 5	Item	
V	Drain between MAC FW 5 and MAC FW 6	Item	
W	Drain between Showers and MAC FW 6	Item	
Х	Drain between MAC FW 6 and MAC FW 7	Item	
Υ	Drain between Showers and MAC FW 7	Item	
Z	Drain between MAC FW 7 and MAC FW 8	Item	
AA	Drain and branches between Change 1 and Laundry and MAC FW 8, including adaptors and bends	Item	
AB	Drain between MAC FW 8 and MAC FW 9	Item	
AC	Drain between MAC FW 9 and PPIC FW 1	Item	
AD	Drains between Pool Plant Room and PPIC FW 1	Item	
AE	Drain between PPIC FW 1 and PPIC FW 2	Item	
AF	Drains between Pool Plant Room and drain between PPIC FW 1 and PPIC FW 2	Item	
AG	Drain between Pool Plant Room Pit and drain between PPIC FW 1 and PPIC FW 2, including non-return valve	Item	
АН	Drains between Pool Plant Room and PPIC FW 2	Item	
Al	Drain between PPIC FW 2 and FW MH 1	Item	
AJ	Drain between FW MH 1 and Pump Station	Item	
AK	Drain between Pump Station and PPIC FW 3 (rising main)	Item	
AL	Drain between PPIC FW 3 and EX MH 8	Item	
AM	Drains (2 nr) between Poolside Showers and MAC FW 11	Item	

	<u>.</u>	.	
AN	Drain between Wet Change 1 and MAC FW 12	Item	
АО	Drain between Wet Change 2 and MAC FW 12	Item	
AP	Drains (2 nr) between Wet Change 1 Accessible Shower and existing drain	Item	
AQ	Drain and branch between Wet Change 2 Accessible Shower and MAC FW 16, including adaptors and bends	Item	
	Chambers, as detailed, including excavation, concrete beds and surrounds and backfilling		
AR	MAC FW 1	Item	
AS	MAC FW 2	Item	
AN	MAC FW 3	Item	
АО	MAC FW 4	Item	
AP	MAC FW 5	Item	
AQ	MAC FW 6	Item	
AR	MAC FW 7	Item	
AS	MAC FW 8	Item	
АТ	MAC FW 9	Item	
AU	PPIC FW 1	Item	
AV	PPIC FW 2	Item	
AW	FW MH 1	Item	
AX	Pump Station	Item	
AY	PPIC FW 3	Item	
AZ	MAC FW 11, built on existing drain, including temporary diversions as necessary	Item	
ВА	MAC FW 11, built on existing drain, including temporary diversions as necessary	Item	
BB	MAC FW 11, built on existing drain, including temporary diversions as necessary	Item	
	FOUL WATER DRAINAGE BEYOND THE SITE BOUNDARY Works to be carried out strictly outside School hours		
	Drains, including excavation, granular beds and surrounds, concrete beds and surrounds, pipes and fittings and backfilling, and all connections to soil pipes, chambers and existing drains (Note: Drain runs partly within the Site Boundary)		

Drains between Staff Changes and MAC FW 13, including adaptors and bends		Item			
Drains between Staff Changes and MAC FW 14, including adaptors and bends		Item			
Drain between Staff Change and MAC FW 15		Item			
Chambers, as detailed, including excavation, concrete beds and surrounds and backfilling					
MAC FW 13, built on existing drain, including temporary diversions as necessary		Item			
MAC FW 14, built on existing drain, including temporary diversions as necessary		Item			
MAC FW 15, built on existing drain, including temporary diversions as necessary		Item			
Temporary Works and Making Good					
Allow for the following					
Protecting the existing structure		Item			
Dust-proof screens		Item			
Reinstating and making good any part of the structure disturbed		Item			
Reinstating and making good floor finishings, wall finishings and decoration to match existing		Item			
Non itemised works					
Allow here for all costs relating to works included on Drawings and in the NBS but not itemised separately in this Section		Item			
TO PHASE 1 FI FI	MENTAI				_
	adaptors and bends Drains between Staff Changes and MAC FW 14, including adaptors and bends Drain between Staff Change and MAC FW 15 Chambers, as detailed, including excavation, concrete beds and surrounds and backfilling MAC FW 13, built on existing drain, including temporary diversions as necessary MAC FW 14, built on existing drain, including temporary diversions as necessary MAC FW 15, built on existing drain, including temporary diversions as necessary Temporary Works and Making Good Allow for the following Protecting the existing structure Dust-proof screens Reinstating and making good any part of the structure disturbed Reinstating and making good floor finishings, wall finishings and decoration to match existing Non itemised works Allow here for all costs relating to works included on Drawings and in the NBS but not itemised separately in this Section	adaptors and bends Drains between Staff Changes and MAC FW 14, including adaptors and bends Drain between Staff Change and MAC FW 15 Chambers, as detailed, including excavation, concrete beds and surrounds and backfilling MAC FW 13, built on existing drain, including temporary diversions as necessary MAC FW 14, built on existing drain, including temporary diversions as necessary MAC FW 15, built on existing drain, including temporary diversions as necessary Temporary Works and Making Good Allow for the following Protecting the existing structure Dust-proof screens Reinstating and making good any part of the structure disturbed Reinstating and making good floor finishings, wall finishings and decoration to match existing Non itemised works Allow here for all costs relating to works included on Drawings and in the NBS but not itemised separately in this Section	Drains between Staff Changes and MAC FW 14, including adaptors and bends Drain between Staff Change and MAC FW 15 Chambers, as detailed, including excavation, concrete beds and surrounds and backfilling MAC FW 13, built on existing drain, including temporary diversions as necessary MAC FW 14, built on existing drain, including temporary diversions as necessary MAC FW 15, built on existing drain, including temporary diversions as necessary Temporary Works and Making Good Allow for the following Protecting the existing structure Dust-proof screens Reinstating and making good any part of the structure disturbed Reinstating and making good floor finishings, wall finishings and decoration to match existing Non itemised works Allow here for all costs relating to works included on Drawings and in the NBS but not itemised separately in this Section DRA	Drains between Staff Changes and MAC FW 14, including adaptors and bends Drain between Staff Change and MAC FW 15 Chambers, as detailed, including excavation, concrete beds and surrounds and backfilling MAC FW 13, built on existing drain, including temporary diversions as necessary MAC FW 14, built on existing drain, including temporary diversions as necessary Item MAC FW 15, built on existing drain, including temporary diversions as necessary Item Temporary Works and Making Good Allow for the following Protecting the existing structure Dust-proof screens Reinstating and making good any part of the structure disturbed Reinstating and making good floor finishings, wall finishings and decoration to match existing Non itemised works Allow here for all costs relating to works included on Drawings and in the NBS but not itemised separately in this	Drains between Staff Changes and MAC FW 14, including adaptors and bends Drain between Staff Change and MAC FW 15 Chambers, as detailed, including excavation, concrete beds and surrounds and backfilling MAC FW 13, built on existing drain, including temporary diversions as necessary MAC FW 14, built on existing drain, including temporary diversions as necessary Item MAC FW 15, built on existing drain, including temporary diversions as necessary Item Temporary Works and Making Good Allow for the following Protecting the existing structure Dust-proof screens Reinstating and making good any part of the structure disturbed Reinstating and making good floor finishings, wall finishings and decoration to match existing Non itemised works Allow here for all costs relating to works included on Drawings and in the NBS but not itemised separately in this Section DRAINAGE

18 Drainage/4