



REVISIONS

no.	date	By	Checked	details

NOTES

no.	details
1.	The signal contractor is required to remove the existing Westermo router and provide a new router and install it in the new cabinet.
2.	The signal contractor is required to disconnect the existing communications cables (fibre cable and the BT ADSL) between adjacent sites, withdraw the cables and re-route and re-install in new cabinet.
3.	The signal contractor is required to remove all of the existing traffic signal equipment, including redundant cabling. It should be noted that it will be the signal contractor's responsibility to ensure draw-ropes are installed when removing existing cable from ducts to assist with re-cabling.

Reproduced from the Ordnance Survey mapping with the permission of the Controller of Her Majesty's Stationary Office. Crown copyright. Unauthorised reproduction infringes Crown copyright and may lead to prosecution or civil proceedings. Licence No. LA07978 Torbay Council.

drawn

RJW

scale(s)

1:100 @ A1

checked

RDS & NW

date

26/08/2021

TOR HILL HOUSE TORQUAY, TQ2 5QW  
TEL. 01803 208973 ; FAX. 01803 208976

TORBAY COUNCIL

SCHEME TITLE

TORRE STATION TRAFFIC SIGNALS UPGRADE

DRAWING TITLE

Existing Traffic Signals

Purpose

FOR TENDER

drawing number

8/16/70\_02

REV.

-