

# Tender Documentation & Supporting Information - Contents

Project: Steps Refurbishment and new Build SEND at Paignton Academy

Job Number: 3926

Date: February 2024



# Contents

Section I - Preliminaries

Sections 2-9 – Schedule of Work – to be costed and used to complete Pricing Document  
& Main Summary

Appendix 1 – Architectural Drawings - as detailed on the Drawing/Document Issue  
Sheets

Appendix 2 – Structural Drawings & Specifications - as detailed on the Drawing/Document Issue  
Sheets

Appendix 3 – Mechanical and Electrical Drawings & Specification (s) - as detailed on the  
Drawing/Document  
Issue Sheets.

Appendix 4 – Pre-Construction Information Document

Appendix 5 – Site Investigation Report

Appendix 6 – Asbestos Refurbishment and Combined Demolition Survey

Appendix 7 – Underground Services Scan Drawing

Appendix 8 – Drain Survey information including Drawing

Appendix 9 – Topographical Drawing

Appendix 10 - Ecological Survey Report