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PT-01 - Timber SIP - Standard 

PT-02 - Timber SIP - Acoustic 

PT-03 - Timber SIP - High Acoustic

External Wall Types

Internal Wall Types

PT-04 - Timber SIP - Corridor 

PT-05 - Timber SIP - Sports Hall

EW-01 - Metal Cladding

EW-02 - Brick Cladding 

EW-03 - Fascia Cladding

EW-05 Metal Cladding

EW-06 Boundary Wall

EW-07 Louvred Plant

EW-08 Metal Perforated

EW-09 Metal Mesh Enclosure

EW-04 Brick External Wall and Metal Cladding

PT-06 - Timber SIP - FR60 

EW-10 Bin Store + Substation

EW-11 External Terrace Screen

EW-12 Sprinkler Screen

EW-13 Metal Cladding Wall - Flat Panel

PT-07 - Timber Wall Lining
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Stage 4 - For Pricing

Beormund School

London Borough of Southwark

For External Wall types refer to 3200 series for details.

For Internal Wall types refer to drawings 4000 and 

4001 for details.

Refer First Fix for detail setting out.
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2 24.08.22 Wall, ceiling and floor type drawings to Acoustician TD CN

3 09.09.22 DRAFT Externals pack to team for coordination and costing DB CN

4 28.09.22 DRAFT Internals pack to team for coordination MJ DB

5 21.10.22 Stage 4 - For Costing CN AA
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