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Part 1: Contract Data: 
 

1.1 Conditions of Contract 
The Conditions of Contract for the Works will be the NEC3 Engineering & Construction Contract 
April (2013): Option B Priced Contract with Bill of Quantities  
 

The Conditions of Contract for the Works shall be NEC3  Engineering & Construction Contract 
(2013) and the following particulars shall apply: 

 The Employer is 

Name Teignbridge District Council 

Address Forde House 

 Newton Abbot 

 Devon 

 TQ12 4XX 

 

 The Project Manager is 

Name Grant Shorland 

Position Project Engineering Technician  

Telephone 01626 215810 

Email address grant.shorland@teignbridge.gov.uk 

 

The works are 

Access road improvement works which include 

planing, overlay construction and carriageway 

full reconstruction.   

The site is The site adjoins Coach Rd (TQ12 1EJ) 

 

The language of this Contract is English 

 

The law of the Contract is  the law of England and Wales, subject to the 
jurisdiction of the courts of England and Wales 

 

The period for reply is 4 week(s) 

 

The period for retention is  
12 months following Completion or earlier 
termination (retain documents) 

 

The Adjudicator nominating body is Institution of Civil Engineers 
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The tribunal is Adjudication 

 

The following matters will be included in the 

Risk Register 

 

 

The parties’ main responsibilities 

The Employer provides access to the following 
persons, places and things 

Access to: 
 

Access date: 
 

Coach Road Duration of Works 

 

Time 

The starting date:  

The Contractor is to submit a first programme 

for acceptance within 1 week(s) of the Contract 

Date. 

The Contractor submits revised programmes at 

intervals no longer than weekly thereafter. 

 

Testing and Defects 

The defects date is 52 weeks after Completion 

of the whole of the works  

The defects correction period is: 

 Category A (Emergency) 24 hours 

 Category B (Operational) 48 hours 

 Category C (All other defects) 3 weeks  

 

Payment 

The assessment interval is 1 calendar month 

The currency of this contract is pounds sterling 

(£) 

The interest rate is 2 % per annum above the 

base rate in force from time to time of the Bank 

of England 

The period within which payments are made is 3 

weeks 

 

 
The place where weather is to be recorded is: 
Newton Abbot 
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Compensation events 

The weather measurements to be recorded for 
each calendar month are 

 The cumulative rainfall (mm) 

 The number of days with rainfall more than 
5mm 

 The number of days with minimum air 
temperature less than 0 degrees Celsius 

 1:10 years snow event 

And these measurements: 

The weather measurements are supplied by 
Metoffice.gov.uk 

The weather data are the records of past 
weather measurements for each calendar month 
which were recorded at Newton Abbot and which 
are available from Metoffice.gov.uk. 

Where no recorded data are available 

Assumed values for the ten year return weather 
data for each weather measurement for each 
calendar month are assumed values to be 
provided. 

 

Early Warning 

The Contractor and the Project Manager give an 
early warning by notifying the other as soon as 
either becomes aware of any matter which 
could:  

 Increase the total of the prices 

 Delay Completion  

 Delay meeting a Key Date or 

 Impair the performance of the works in use.  

 

Insurance 
The amounts of insurance and the periods for 
which the Contractor maintains insurance are 

Event Cover 

Period following Completion of 

the whole of the works or earlier 

termination 

failure of the Contractor to use 

the skill and care normally used 

by professionals providing 

services similar to the works 

£5,000,000 

in respect of each claim, without 

limit to the number of claims 

12 years 

death of or bodily injury to a 

person (not an employee of the 

Contractor) or loss of or 

damage to property resulting 

from an action or failure to take 

£5,000,000 

in respect of each claim, without 

limit to the number of claims 

12 years 
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action by the Contractor 

death of or bodily injury to 

employees of the Contractor  

arising out of and in the course 

of their employment in 

connection with this contract 

£5,000,000 

in respect of each claim, without 

limit to the number of claims 

12 years 

The Employer provides the following insurances None 

The Contractor’s total liability to the Employer 

for all matters arising under or in connection 

with this contract, other than the excluded 

matters, is limited to 

£10,000,000 

Optional statements 

The Contractor prepares forecasts of the total 

expenses at intervals no longer than 4 weeks 

The key dates and conditions to be met are: 

Condition to be met 
 
Key date 
 

Baseline Scoping 

Document 
Project programme 

Project Programme 
2 weeks prior to Works 

commencing 

 

Option X7 
Delay damages for Completion of the whole of 

the works are: £500 per week 

Option X16 

Retention of 5% will be retained during the 

period of the works with 2.5% retained for the 

defects period (12 Months) 

Option Z 

The additional conditions of contract are Z1 to 

Z11 (inclusive) which are included within this 

document. 

Z Clauses As below 

Z1 

Accuracy of the Contract 

(i) The Contractor agrees it has ascertained 

for itself the adequacy of the information 

given by the Employer to the Contractor 

with regard to the provision of work 

pursuant to this Contract, and shall have 
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obtained all necessary information as to 

risks, contingencies and any other 

circumstances which might affect the 

Contractor’s tender. 

(ii) No claim against the Employer shall be 

allowed whether in contract, in tort, under 

the Misrepresentation Act 1967 or 

otherwise on the ground of any 

inaccuracy. 

Z2 

Corruption Gifts or Consideration of Any 

Kind 

The Employer shall be entitled to determine the 

Contract forthwith and to recover from the 

Contractor the amount of any loss resulting 

from such determination if the Contractor shall 

have offered or given or agreed to be given to 

any person any gifts or consideration of any 

kind as an inducement or reward for doing or 

forbearing to do or having done or forborne to 

do any action in relation to the obtaining or 

execution of this Contract with the Employer, or 

for showing or forbearing to show favour or 

disfavour to any other person in relation to this 

Contract or any other Contract with the 

Employer or if any of the like acts shall have 

been done by any person employed by the 

Contractor or acting on behalf of the Contractor 

(whether with or without the knowledge of the 

Contractor) or if in relation to the Contract with 

the Employer the Contractor or any persons 

employed by the Contractor shall have 

committed any offence under the Prevention of 

Corruption Acts 1889 and 1916 or shall have 

given any fee or reward the receipt of which is 

an offence under sub-section 2 of section 117 

of the Local Government Act 1972. 

Z3 

The Employer and the Contractor agree that, 

insofar as the Contractor has performed a part 

of the Works before the date of this agreement, 

the obligations and liabilities of the Contractor 

under this agreement shall take effect in all 

respects as if this agreement had been dated 

prior to the commencement of that part of the 

Works by the Contractor. 

Z4 

Sub-Contracting and Assignment 

Neither party shall be entitled to assign, novate 

or otherwise dispose of any or all of its rights 
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and obligations under this contract without the 

prior written consent of the other party, neither 

may the Contractor sub-contract the whole or 

any part of its obligations under this contract 

except with the express prior written consent of 

the Employer 

Z5 

Equality 

The Contractor shall comply with all current 

appropriate legislation and without prejudice to 

that will not discriminate on the grounds of race, 

skin colour, nationality, ethnic or national origin, 

gender, sexual orientation, marital status, 

disability, age, religious belief or class at any 

time in the execution of this Contract. 

Z6 

Bribery 

The Employer may terminate this Contract 

and recover all its loss if the Contractor, its 

employees or anyone acting on the 

Contractor’s behalf do any of the following 

things: 

(a) offer, give or agree to give to anyone 
any inducement or reward in respect 
of this or any other Employer contract 
(even if the Contractor does not know 
what has been done), or 

(b) commit an offence under the Bribery 
Act 2010, or 

(c) commit any fraud in connection with 
this or any other Employer contract 
whether alone or in conjunction with 
Employer members, contractors or 
employees. Any clause limiting the 
Contractor’s liability shall not apply to 
this clause.  

Z7 

Data Protection 

The Contractor acknowledges that the 

Employer is subject to the requirements of 

the Data Protection Act 1998 (“the DPA”) 

and shall (and shall procure that any of its 

staff involved in the provision of the 

Works): 

(d) comply with the requirements of the 
DPA and any statute, statutory 
instrument, rule, order or regulation 
under the DPA; 
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(e) at all times have in place, and 
maintain to the satisfaction of the 
Employer, procedures to protect any 
data from unauthorised or unlawful 
processing, loss, damage or 
destruction; 

 
(f) keep the Employer fully indemnified 

against all actions, claims, costs, 
expenses and damages brought 
against or suffered by the Employer 
arising out of any breach of the above 
conditions or the principles of data 
protection. 

Z8 

Freedom of Information 

(a) The Contractor acknowledges that the 
Employer is subject to the 
requirements of the Freedom of 
Information Act 2000 (“FOIA”) and the 
Environmental Information 
Regulations 2004 (EIR) and shall 
assist and cooperate with the 
Employer to enable the Employer to 
comply with its information disclosure 
obligations thereunder.  

 
(b) The Contractor shall: 

transfer to the Employer all requests 

for information that it receives as soon 

as practicable and in any event within 

two (2) working days of receiving a 

request for information; 

provide the Employer with a copy of all 

relevant information in its possession, 

or power in the form that the Employer 

requires within five (5) working days 

(or such other period as the Employer 

may reasonably specify) of the 

Employer’s request; and 

 provide all necessary assistance as 

reasonably requested by the Employer 

to enable the Employer to respond to 

the request for information within the 

time for compliance set out in 

section 10 of the FOIA or regulation 5 

of the EIR.  

(c) The Employer shall be responsible for 
determining in its absolute discretion 
whether any information is exempt 
from disclosure in accordance with the 
provisions of the Code of Practice on 
Government Information, FOIA or the 
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EIR. 

 
(d) In no event shall the Contractor 

respond directly to a request for 
information unless expressly 
authorised to do so by the Employer. 

 
(e) The Contractor shall ensure that all 

Information held on behalf of the 
Employer is retained for disclosure for 
at least twelve (12) years from the 
date of termination or expiry of the 
Contract and shall permit the 
Employer to inspect such information 
as requested from time to time. 

Z9 

Audit 

The Contractor shall keep and maintain until 12 

years after the end of the Contract, full and 

accurate records of the Contract including the 

Works supplied under it and all payments made 

by the Employer. The Contractor shall on 

request afford the Employer or the Employer’s 

representatives such access to those records as 

may be requested by the Employer in 

connection with the Contract or the monitoring 

of it. 

Z10 

Confidentiality 

(a) Each party undertakes that it shall not 
at any time disclose to any person any 
confidential information concerning the 
business, affairs, customers, clients or 
suppliers of the other party, except as 
permitted by sub-clauses Z7(b), Z7(c) 
and Z7(d). 

 

(b) The Parties acknowledge that, except 
for any information which is exempt 
from disclosure in accordance with the 
provisions of the FOIA the text of this 
Contract is not confidential 
information. The Employer shall be 
responsible for determining in its 
absolute discretion whether any part 
of this Contract is exempt from 
disclosure in accordance with the 
provisions of the FOIA.  

Z11 
X7 Delay Damages The Contractor pays delay 

damages in relation to a failure to achieve the 

Condition on those Key Dates as set out in the 
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Contract Data. 

 

Addendum to the conditions of contract 

i) The Contractor shall not assign the Contract 
or any part thereof or any benefit or interest 
therein or there under without the written 
consent of the Employer. 

 

ii) The Contractor shall not sub-let the whole of 
the Works. Except where otherwise provided 
by the Contract the Contractor shall not sub-
let any part of the Works without the written 
consent of the Employer and such consent if 
given shall not relieve the Contractor from 
any liability or obligation under the Contract 
and he shall be responsible for the acts, 
defaults and neglects of any Sub-contractor, 
his agents, servants or workpeople as fully 
as if they were the acts defaults or neglects 
of the Contractor, his agents, servants or 
workpeople.  Any intention to sub-let any part 
of the works must be notified to the Employer 
at the time of tendering and details of any 
proposed sub-contractor shall be provided 
with the return of the tender documents. 
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Part 2: The Contractor’s Offer 

 The Contractor is: 

Name  

Address  

  

  

Post Code  

Telephone  

Email address  

 

The direct fee percentage is  % 

The subcontracted fee percentage is  % 

The working areas are the Site and  

 

 The key persons are: 

Name  

Job Title  

Responsibilities  

Qualifications  

Experience  

  

Name  

Job Title  

Responsibilities  

Qualifications  

Experience  

  

Name  

Job Title  

Responsibilities  

Qualifications  

Experience  

 

The following matters will be included in the 
Risk Register 
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The programme identified in the Contract Data 
is 

 

The completion date for the whole of the works 

is 

 

 

The bill of quantities is  

The percentage for people overheads is % 

The published list of Equipment is the lat edition 
of the list published by 

 

The percentage for adjustment for Equipment in 
the published list is 

% (state plus or minus) 

The rates for other Equipment are 
Equipment Size or 

capacity 
rate 

    

    

    

The hourly rates for Defined Cost of design 
outside the Working Areas are 

Category of employee Hourly rate 

   

   

   

The percentage for design overheads is % 

The categories of design employees whose 
travelling expenses to and from the Working 

Areas are included in the Defined Cost are 

 

 

The offered total of the Prices is £ 

  

Signed on behalf of the Contractor  

Name  

Position  

Signature  

Date  
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Part 3: The Employer’s Acceptance 

The Employer accepts the Contractor’s Offer to 
Provide the Works 

 

Signed on behalf of the Employer  

Name  

Position  

Signature  

Date  
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Part 4: Works Information 

The Works Information should be a complete and precise statement of the Employer’s 
requirements. 

If it is incomplete or imprecise there is a risk that the Contractor will interpret it differently to the 
Employer’s intention. Information provided by the Contractor should be listed in the Works 
Information only if the Employer is satisfied that it is required, is part of a complete statement of 
the Employer’s requirements and is consistent with the other parts of the Works Information. 

1. Description of the Works 

Give a detailed description of what the Contractor is required to do and of any work the 
Contractor is to design. 

The existing access road which requires to be upgraded is used by the members of the public to 
access the adjoining playing fields, or football ground. The condition of the carriageway is in need 
of upgrade works to bring the road up to an appropriate standard.  

 

The works include localised planing and resurfacing works, as well as full reconstruction. The 
purpose of the works is to improve the existing condition of the access road and parking areas.  

 

The contractor is to undertake all the works as described in the Bill of quantities, detailed on the 
contract drawings and in accordance with the Specification. The majority of the work is excavation 
and path construction works. The Contractor MUST liaise with the Countryside Rangers as well 
as all statutory Consultees and utility providers to ensure that they adhere to and meet the 
required standards and specification.  

 

2. Drawings 

List the drawings applicable to this contract. 

Drawing number Revision Title 

188401 a Proposed Scheme Plan 

188402 - Layout & Sections 

188403 - Standard Details 

188404 - General Arrangement Plan 

188405 - Services Plan 

188406 - Lining Plan 

3. Specification 

List the specifications applicable to this contract. 

Title Date or revision Tick if publicly available 

BoQ - 1884  Yes or No 

   

4. Constraints on how the Contractor provides the Works 

State any constraints on the sequence and timing of works and on the methods and 
conduct of works. 

General Information: 
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 The Contractor must make allowances for the possibility of inclement weather.  

 The Contractor is to provide a Construction Health and Safety Plan including method 
statement and Risk Assessments / plan of works and traffic management plans detailing 
how the work is to be carried out.  

 The Contractor must undertake works in such a manner as to limit the potential risk to 
members of the public. 

 The site compound(s) must be kept secure at all times especially when unoccupied.  

 Vehicular access to existing businesses/ facilities must be maintained at all times during 
the works.  

 The Contractor will undertake these works during normal working hours Monday to Friday 
(08:00 – 17:30). Working outside of these hours and/or on Saturday and Sunday will not 
be allowed without the express consent of the Client/Project Manager.   

 The Contractor is to state in their RAMS how they propose to implement the works in a 
safe and controlled manner, accounting for the restricted working area and access via the 
railway bridge at the entrance to the site. 

 The area of works is within a live car parking site. The car parking is mainly used by 
members of the public visiting playing fields – care must be taken to enable continuous 
vehicular movements to the surrounding area at all times whilst enabling the construction 
work to continue.  

 The normal operating capacities of local businesses/facilities must not be affected by the 
works. Careful site management and special site traffic arrangements will be required to 
phase the work adequately.  

 

Specific Information: 

 The contractor must be aware that during the Access Road Works, Devon F.A will have a 
contractor onsite undertaking works which include; creation of a new car park, and 
upgrading the existing grass football pitch to a 3G pitch. Our contractor will need to work 
with Devon F.A’s contractor during the works to ensure that all works are coordinated so 
the works can progress efficiently and to the programme. Drawings 188404- and 188407- 
indicate the Devon F.A’s contractors working areas, compounds as well as alternative 
routes for the members of public using the site.  

 The works will need to be phased as per drawing 188404-. The contractor may submit 
alternative proposals but this must be agreed with TDC Project Manager beforehand.  

 There will be Saturday football fixtures on the playing fields/ football ground, the 
Contractor is to ensure all materials, equipment, and machinery are safely stored away in 
the compound area. The site must be kept tidy at all times.  

 The Contractor is to carry out a letter drop to local residents/ businesses prior to starting 
the works and provide any updates.   

 The contractor to install any necessary signage during the works which will include; 
sections of the road closure, diversion routes, car parking areas.  

 The Contractor is to install all the necessary signage to segregate the works area from the 
members of public.  

 The Contractor must ensure all entrances to facilities and footpaths are maintained at all 
times.  

 The Contractor will need to sign the Council’s license agreements for the works area and 
compound areas (at no fee).  

 

5. Requirements for the Programme 

State whether a programme is required and, if it is, state what form it is to be in, what 
information is to be shown on it, when it is to be submitted and when it is to be updated. 

Programme should be submitted as an appendix in the form of a GANTT Chart and will be 
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evaluated as part of the award criteria. The GANTT Chart should outline start and 
completion dates for all operations and activities to complete the works. 

 

 The program will be updated and agreed with the Project Manager within 2 weeks of 
commencement of the works. 

 The Contractor must submit a work programme for the works in the form of a Gantt Chart 
with start and completion dates for all operations and activities to complete the Works 
within the Contract Period. 

 The Contractor must submit a Construction Phase plan on how they propose to carry out 
works. 

6. Services and other things provided by the Employer 

Describe what the Contractor will provide such as services (including water and electricity) 
and “free issue” Plant and Materials and equipment. 

Item Date by which it will be supplied 

All necessary labour, plant, materials, supervision and 
preliminaries required to carry out and complete the contract 
works. 

By the dates as necessary to 
meet the contract completion 
date. 

The contractor will be responsible for providing their own 
welfare facilities, and must be in line with the Health and Safety 
Executive (HSE) minimum requirements for welfare. For further 
details, please refer to  

http://www.hse.gov.uk/pubns/cis59.pdf 

Prior to contract 
commencement.  

 
 
  

http://www.hse.gov.uk/pubns/cis59.pdf
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Part 5: Site Information 

Give information about the site such as the ground conditions and any other information 
which is likely to affect the Contractor’s work such as limitations on access and the 
position of adjacent structures. 

 Access into the surrounding buildings/ facilities must remain open for continuous use by 
members of the public. Traffic Management to be in place to manage this operation.  

 The final extents of the compound area are to be agreed onsite between the project 
manager and the contractor.  

 The Contractor will be responsible for correcting any damage or reinstatement at their own 
expense in the compound area, caused by themselves during the works period. 

 The Contractor must install signage to advise the public or the areas closed off during the 
works. 

 The Contractor can contact the Project Manager via www.supplyingthesouthwest.org.uk to 
request a site visit during the tender period. 
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Part 6: Pre-Construction Health and 
Safety Information 

Pre-construction Health & safety information  

1. Description of Project  

Introduction 

Construction work carries with it inevitable risks to the Health, Safety and Welfare of those 
persons at work or to persons who may be affected by the work of such a person at work. 

The following Health and Safety information must be read in conjunction with the overriding 
requirement to comply with the Health and Safety at Work etc Act 1974 and the Construction 
(Design and Management) Regulations 2015. 

 

 

 

Pre-construction Health & safety 

information for: 
Access Road Improvement Works, Coach Road Newton Abbot 

Site Location: Coach Road Newton Abbot 

Start of Construction: November 2019 (Date to be agreed) 

Finish of Construction: December 2019 (Date to be agreed) 

Duration: To be shown via programme 

Phasing: To be shown via programme 

Contractor’s mobilization period: The period between appointment, and start on site (To be 
Agreed) 

 

 Client Details  

Name: Tony Watson 

Address 

Forde House, 

Brunel Road, 

Newton Abbot, 

TQ12 4XX 

Tel: 01626 21828 

E-mail address: Tony.Watson@teignbridge.gov.uk  
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 Designer Details 

Name: Grant Shorland 

Address 

Forde House, 

Brunel Road, 

Newton Abbot, 

TQ12 4PN 

Tel: 01626 215470 

E-mail address: grant.shorland@teignbridge.gov.uk 

Scope of work: Access road improvement works  

 

Will the Structure be used as a 
workplace?:   

 

 

No 

 

 

Existing Records 

Details Location Contact 

Designers Risk 
assessments By Request 01626 215810 

Existing Services 
Plans 

 

By Request 01626 215810 

Appendices  By Request 01626 215810 

Drawings available on 
request By Request 01626 215810 
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2. Clients Considerations and Management Requirements 

(a) Planning and Managing the Construction Work, Including Safety Goals: 

 (i) The Principal Contractor is reminded that he is responsible for taking such steps to prevent 

personal injury and/or damage to property that may be reasonably foreseeable, for insuring against 

injury or damage to persons and/or property and for safeguarding the Works against damage and/or 

theft. This requirement will be deemed to include injury and/or damage caused through unauthorised, 

but foreseeable, access to the site and for all measures necessary inclusive of any day and/or night 

watching and lighting, security presence/patrols, etc. 

(ii)  The Principal Contractor shall copy details of all reportable (RIDDOR) and all non reportable 
injuries, accidents, incidents and dangerous occurrences that occur during the contract to the 
Principal Designer. 
 
(iii) The Principal Contractor must plan, manage, monitor and co-ordinate site safety during the 
construction phase, including but not limited to: 

 Liaising with Client and Principal Designer. 

 Organising coordination between Subcontractors and their works. 
 

(iv) Works will be restricted to normal working hours between 08.00 and 17.30 hours, Monday to 

Friday. Working outside of these hours and/or on Saturday and Sunday will not be allowed without 

the express consent of the Client/ Project Manager. 

(v) Contractors shall ensure that radios and other audio equipment are not to be played and that no 

rubbish and/or waste is to be burnt on site. 

 

 
(vi) Construction Phase Plan: 

The Construction Phase Health and Safety Plan must be 
submitted to the client not less than one week before the 
proposed date for the start of construction work. 
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(vii) Commencement of Works: 

No construction work is to commence until confirmation has 
been received in writing from the client that the construction 
phase health and safety plan is deemed suitable. 

(viii) F10 Notifiable Projects: N/A 

(ix) Safety Goals: 
The Principal Contractor shall ensure that the works do not 
adversely affect the health and safety of members of the 
public. 

 
 The Principle Contractor shall comply with all 
statutory requirements as a minimum standard. 
 
No accidents or incidents shall have occurred 
during the construction work.  

  

(b) Site Specifics 

(i) Liaison Arrangements Between: Parties 

The Contractor shall liaise closely with: Grant Shorland 

Relevant telephone numbers are: 01626 215810 

(ii) Security Arrangements: 

The Principal Contractor is responsible for the security of the site for the duration of the works 
(including ‘out of hours’) and for securing all work areas from public access with appropriate 
fencing and signage. 

(iii) Welfare Provisions 
The Principle Contractor must make due allowance for liaison with the Client and Principal 
Designer for the inspection of site welfare provisions at all times. The contractor will be responsible 
for providing their own welfare facilities, and must be in line with the Health and Safety Executive 
(HSE) minimum requirements for welfare. For further details, please refer to 
http://www.hse.gov.uk/pubns/cis59.pdf 

 

 

(c) Site Arrangements  

(i) Specific Site Hoarding or Protection arrangements 
Working areas will be restricted as outlined on drawing 188404-. 

 

(ii) Site transport arrangements or vehicle movement restrictions 

The contractor will park all vehicles in the agreed site compound area only. 
Existing vehicular movements are present and should be risk assessed. 

 

http://www.hse.gov.uk/pubns/cis59.pdf
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(iii) Fire Precautions 
The contractor will not use any naked flames within the site area. 

 

(iv) Emergency Procedures 
The nearest hospital with accident and emergency facilities is:- 

 
Torbay Hospital (Minor and Major Injuries) Newton Abbot Hospital (Minor Injuries) 

Newton Rd 
 

Jetty Marsh Road 
 Torquay  

 
Newton Abbot 
 Devon 

 
Devon 
 TQ2 7AA 

 
TQ12 2TS 
 Open 24 Hours 

 
Open 8:00 – 22:00 
 Can treat a wide variety of Accidents & 

Emergencies 
 
Can treat a wide variety of problems including: 

 Cuts and grazes 

 Sprains and strains 

 Broken bones (fractures) 

 Bites and stings (including human bites) 

 Infected wounds 

 Minor head injuries and eye problems, 
such as minor eye infections, scratches or 
something that is stuck in the eye. 

 
 

Can treat a wide variety of problems including: 
 

 Cuts and grazes 

 Sprains and strains 

 Broken bones (fractures) 

 Bites and stings (including human 
bites) 

 Infected wounds 

 Minor head injuries and eye problems, 
such as minor eye infections, scratches 
or something that is stuck in the eye. 

(vi) ‘No – Go’ Areas of other authorisation requirements for those involved in the project 

Refer to  ‘4. Constraints on how the Contractor provides the Works’ 

  

(vii) Confined spaces 
N/A 
 

(viii) Smoking and parking restrictions 
There is to be no smoking onsite.  
There will be an allocated area for Contractor parking for the duration of the works. 

 

 

3.  Environmental Restrictions and Existing On-Site Risks. 

 
(a) Safety Hazards  

(i) Boundaries and Access: 

 Access to the site will be via Coach Rd, principally along Torquay Rd from the A380– See 
the location plan with the tender documents. 

 Access to and from the site is to be taken via Coach Rd. 

 Careful site management and special site traffic arrangements will be required.   
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(ii) Deliveries, Waste collection or Storage: 

 The contractor must supervise all deliveries and all waste removal to and from the work area 
at all times.  

 The Principal Contractor will liaise with the Project Manager regarding maintenance of access 
and parking, deliveries and unloading to help keep continuous access to site. 

 The contractor must supervise all deliveries and all waste removal to and from the work area 
at all times. The contractor will also describe how materials will be safely transported to site. 

 The Principle Contractor to take complete responsibility for the construction site at 
beginning of construction phase with details of their arrangements in the Construction 
Phase Plan. 

 (iii) Existing Storage of Hazardous Materials: 
All excavated material to remain onsite.  

 

(iv) Location of Existing Services: 
Particular care must be exercised when working in the vicinity of existing public and private services 
and all measures should be taken to establish their location prior to carrying out any works. 
Utility plans will be provided from the Principal Designer within tender documents. 
All services are to be treated as live until proven to be otherwise. 

 
(vi) Existing Structures: 

n/a 

(vii) Structural Modifications: 

n/a 

(x) Specific Structural Safety Issues: 
n/a 

 

(xi) Adjacent Land Uses 

Coach Road playing fields are widely used by the public for sporting activities, dog walking or for 
leisure. Therefore particular care should always be exercised in all locations where the general 
public, especially children and the elderly, are likely to be encountered. 

4. Significant Design and Construction Hazards 

 
(a) Arrangements for Co-ordination of On-going Design Work and handling design changes: 

 
All Correspondence in regards to design and contracts is to be via Grant Shorland, telephone 
number: 01626 215810 
 

(b) Significant and Principal Risks: 
Details for the location of all risk assessments conducted as part of this project can be found within 
contract documents. 
 
The Principal Contractor shall prepare Method Statements relative to each of the risks which have 
been identified in the Designers Risk Assessment, but could not be designed out of the proposed 
works. 

 
(c) Materials Requiring Particular Precautions: 
n/a 
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5. The Health and Safety File 

 

 

The Principal Contractor must implements an effective management system by which the requisite 
information can be provided to the Client for inclusion in the existing Health and Safety File, this 
should include (as appropriate):- 

 
(a) A brief description of the work carried out. 
 
And as appropriate, 
 
(b) Residual hazards and how they have been dealt with (for example, surveys or other information 
concerning asbestos, contaminated land, water bearing strata, buried services). 

 
(c) Key structural principles incorporated in the design of the structure (e.g. bracing, sources of 
substantial stored energy-including pre-or post tensioned members) and safe working loads for 
floors and roofs, particularly where these may preclude placing scaffolding or heavy machinery 
there. 
 
(d) Any hazard associated with the materials used (for example, hazardous substances, lead paint, 
special coatings which should not be burned off). 
 
(e) Information regarding the removal or dismantling of installed plant or equipment (for example, 
lifting arrangements). 
 
(f) Health and safety information about equipment provided for cleaning or maintaining the 
structure. 
 
(g) The nature, location and marking of significant services, including fire fighting services. 
 
(h) Information and as built drawings of the structure, plant and equipment (e.g. the means of safe 
access to and from service voids, fire doors and compartmentalisation. 


