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Invitation to Tender 

For 

Aids and Adaptations (DFG) – Extension 

26 Causeley Road, Bucknall, Stoke on Trent, ST2 9HL 
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Introduction 

 

Unitas are pleased to invite you to tender for the extension at 26 Causeley Road, 

Bucknall, Stoke on Trent, ST2 9HL. 

 

This tender is for works in connection with Disabled Facilities Grant.  

 

A disabled facilities grant (DFG) is a financial grant that helps towards the costs of 

adapting a private property where a disabled person lives to ensure they can remain 

living in their own home.  

 

Attached is the drawing (2438/20/03A & 2438/20/04) identifying the proposed 

extension and alterations that are required. Contractors are to include for all drawn and 

written information contained within this drawing. 

 

The Contractor must undertake a site visit with the Unitas Site Manager before 

submitting a tender (Nick Callaghan 07586479626). 

 

The extension at the above mentioned property shall be completed within 12 weeks of 

the commencement.  

 

Before the works commence on site the contractor is required to submit a permit to dig 

to Unitas.  

 

If required the following documents are to be provided on completion: 

 

 Electrical Works Certificate  

 Gas Certificate 

 Building Control Completion Certificate  

 

Building control notice will be completed by Stoke on Trent City Council, however it is the 

responsibly of the contractor to notify building control when starting the works and to get 

building control out to sign works off as required.  

 

All of the above are to be completed and supplied to Unitas within 10 days of completion 

of the extension.  

 

Quality Control 

 

From time to time, as part of ongoing service improvements, staff members of Unitas will 

accompany the contractor during works. 

 

Following completion, a staff member of Unitas will attend site to complete a final 

inspection certificate to ensure all works are complete to a satisfactory standard. 
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Should any poor workmanship be identified by Unitas necessary corrective action is 

required to be complete within 5 days.  

 

 

Contract Period 

The Contract period is from Jan 2021. 

 

Specification 

See attached drawing (2438/20/03A & 2438/20/04) 

 

Health and Safety 

The Sub-Contractor must comply with the Health and Safety at Work Act 1974 and all 

subsequent associated, relevant legislation. In addition, the Sub-Contractor will: 

 Adhere to Unitas’ health and safety policy, standards and minimum standards 

(where applicable) which are available on request at the offices of Unitas 

 

 Adhere to Standards for PPE  

 

 Submit pre-start risk assessments and method statements for approval to 

Unitas prior to commencement on site 

 

 Include for all necessary site supervision 

 

Unitas will provide the necessary scaffolding required to carry out the works, however the 

contractor should allow for the following in their tender submission: 

 The removal of all waste from site – all debris from the works carried out must be 

removed from site and suitably disposed  

 The protection of unfinished/uncomplete works i.e. fencing around all excavations 

– the site must be left in a safe and secure manner at the end of each working 

day. 

 All plant and tools necessary to carry put the works. 

 Any platforms/hop ups required before scaffolding is erected. 

 

 

 

 

Tender Submission 

All tender must be submitted through the e-portal, Pro Contract. 

 

Tenders shall remain open for acceptance until the Contract commencement date. 
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