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Project information 

Project Title Congresbury Yeo Footbridge – Timber Deck Boards Replacement, application 
of anti-slip material and rebuilding of damaged stone masonry abutments. 

Structure Ref. 46163 
Location 345998, 162458 Nearest Postcode BS40 5LU 
NSC Supervisor Chandan Bhumpelly Contact Number 01275 888293 

Description of the Works 

These works comprise the supply of all labour, materials and supervision to carry out general repairs 
and maintenance to Congresbury Yeo Footbridge.  

Works Specification: 

1. Clear Vegetation around the structure. 
2. Remove timber deck boards to clean and reinstate to fill the gaps between the deck boards 

and at the both the approaches to the bridge.  
3. Total length of the footbridge is approx.6.15m long and 1.14 wide. 
4. Repoint and/or rebuild the cracked stone masonry abutment walls. And, scoured areas of 

the abutments. 
5. Re-instate the timber deck boards and /or supply and install new timber boards, in the place 

of damaged sections. 
6. Finally, procure and install 6mm thick Fibre Reinforced Polymer (FRP) anti-slip surfacing 

material, on top of the bridge deck 
 
The contractor is responsible for the design, provision and maintenance of all the required 
temporary works including scaffolding, working platforms and temporary supports.  
 

Site Information 

Please see the Location map in the folder. 

Site Boundaries  

Extents of footbridge and areas required on highway for working/storage. 
Contractor to inform NSC Structures of any lane closures or TM required for working/storage so the 
relevant notices can be issued. 
Secure fencing to be provided by the contractor to prevent unauthorised access to the site. 

Site Specific Risks 
 Use of scaffold tower or raised access platform to access upper sections of retaining wall. 
 Working at height. 
 Falling debris. 
 Exposure to hazardous materials. 
 Interaction with members of the public 
 Contractor to determine if the existing paint to guardrail contains lead 
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Additional Works Information 

Project Title Congresbury Yeo Footbridge – Timber Deck Boards Replacement, application 
of anti-slip material and rebuilding of damaged stone masonry abutments. 

Structure Ref. 46163 
Drawings 
None 
Access to the site 
Scaffolding or raised access platform will be required to access all the areas of the footbridge.  
Specialist access plant requires a permit application, to be authorised by NSC Streetworks. 
Contractor to provide NSC with any details of MEWPs or scaffolding to enable the permit application 
to be filled in. 
Contractor to inform NSC Structures of any road space required in order to undertake the works 
Contractor responsible for design and supply of any TM required. 
Working Hours 
The hours of operation of the site shall be restricted to 0730 to 1800 hours Monday to Friday and 
0800 to 1300 Saturday. No work shall be permitted outside of these hours without the permission of 
the Project Manager. 
Parking 
Contractor parking to be within agreed site area or on-street in accordance with parking regulations. 
Storage of materials, fuels or chemicals 
The contractor is to make their own arrangements for the storage of materials. 
Materials should be stored in a safe manner at a location agreed with the North Somerset Council 
Structures team. 
Materials are not to be stored on the highway without an NSC approved “Application to deposit 
building materials on the highway” permit. Contractor to confirm if a permit will be required. 
All materials and equipment to be store securely over night. 
Pollution, Ecological or Environmental Impacts 
Drip trays and spill kits to be available and used where required. 
Measures to be taken to ensure all works, and detritus arising from the works, are removed from 
site. 
Access to Information following Completion 
Any relevant product/contractor guarantees and QA/Materials Site Record sheets to be submitted to 
the NSC Engineer following completion of the works. 
Programme 
Start date and duration to be defined by contractor. 
Services and Other things provided by NSC 
NSC Structures to apply for specialist access permits if required (TBC by contractor). 
Tree and shrubs along the top of panel 3 to be cut down by NSC prior to commencement of works. 
Submission of documentation to NSC following completion of works 
Product information, specification and any relevant certification to be sent to NSC (HA/P1 paint 
sheet [MCHW, Vol 2, Series 1900], mortar, grout and replacement elements for railings. 
Photographs 
General and defect pictures of the structure included. 
Historic Drawings 
None Available 
Utility Plans 
N/A 
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