

[Appendix 1A](#)

Phase 1 Extension - Work Schedule

Document F

Ref		Rev	
F1	General Obligations		
F2	Site Clearance and Demolition		
F2A	Asbestos Removal		Issued 5/3/18
F3	Substructure		
F4	Frame		
F5	Upper Floors		
F6	Roof		
F7	External Walls		
F8	Windows and External Doors		
F9a	Internal Walls and Partitions		Amendment issued 5/3/18
F10	Internal Doors		
F11	Wall Finishes		
F12	Floor Finishes		
F13	Ceilings		
F14	Decoration		
F15	Fittings and Furnishings		Issued 5/3/18
F16	Sanitary Installation		
F17.1	Additional Builder's Work		Amendment issued 5/3/18
F17A	Mechanical Services Specification		
F17B	Mechanical Services Price Summary		
F17C	Electrical Services Specification		
F17D	Electrical Services Price Summary		
F18A	Drainage		Amendment issued 5/3/18
F19	External Works		
F20	Provisional Sums		Issued 5/3/18