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Do not scale for construction purposes. If in doubt -

ASK. The contractor is to check and verify all

dimensions on site prior to construction.

This drawing is not to be reproduced without written

permission.

Tel: 01604 715225

Email: bmosurveying@btconnect.com

B M O  S u r v e y i n g

C h a r t e r e d  B u i l d i n g  S u r v e y o r s

EXISTING WALLS TO

REMAIN IN PLACE

PACE Room 1

PACE Room 2

Type D Wall

Construct partition wall from floor

to underside of ceiling level; using 2 layers of 15mm

Soundbloc board each side of 70mm Gypframe C studs

at 600mm centres; with Gypframe RB1 Resilient bar at

600mm centres to one side; 50mm thick Isover APR

1200 in cavities; apply 2 -3mm skimming plaster; skirting

board to match elsewhere prepare and decorate.

Take down suspended ceiling tiles as

required; install 100mm thick Acoustic

insulation pads onto the ceiling tiles;

reinstate ceiling tiles.

REFER TO DRAWING NUMBER

19.369.03 FOR PHASE 4 WORKS

WITHIN REVS AND BENS, UPPER

GROUND FLOOR

REFER TO DRAWING NUMBER

19.369.03 FOR PHASE 4 WORKS

WITHIN REVS AND BENS, UPPER

GROUND FLOOR

No works beyond the

walls of the Reception Area

indicated by dash line

No works beyond the

security door

indicated by dash line

Full height glazed screen and door;

taken from Phase 4 Works; retrofit

once units have been taken down

from in Phase 4

Conference Room

Lift existing carpet tiles; load into skip; remove

residue adhesive; prepare raised floor metal

system; lay 500 x 500 Burmatex Cordiale carpet

tiles throughout, colour - Canadian Diamond.

Wash down and clean skirtings and window boards

throughout works area. Prepare and apply 2 coats

polyurethane varnish to skirtings and window boards

surfaces throughout works area.

Wet and clean down painted walls; make good,

prepare and apply 1 primer/mist coat and 2 topcoats

of coloured emulsion Dulux Heritage Collection,

colour Swedish White, throughout the works areas.

Wash down and clean doors and architraves.

Prepare and apply 2 coats polyurethane varnish to

doors (all faces) and architraves.

Wash down and clean all metal panel radiators and

associated exposed heating pipes throughout works

area. Prime bare metal, prepare and apply 2 coats

Hammerite radiator paint gloss to metal radiators

and associated pipework surfaces throughout works

area.

- Remove lever handles and replace with 425mm long x

  22mm dia. Assa Abloy PH07X stainless steel pull

  handles with bolt through fixings; make good to hole

  and latch keep.

- Supply and fix 450mm x 75mm stainless steel finger plates.

- Supply and fix width of door x 150mm high stainless steel kick plates .

- Supply and fix 75mm dia. stainless steel door signs x 4 per door.
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SCHEDULE OF FURNITURE

1 = wall to wall desktop - refer to dwg 20.436.02

2 = 1200 x 900mm Whiteboard

3 = Coat rack/hooks

4 = 2400 x 1000 meeting room table

5 = 1400 X 600 desks

6 = Wall clock

8 =  2.0m x 900mm timber bookcases/shelving

       fixed to the wall backgrounds with metal brackets

9 = 1.0m x 900mm timber lockable cupboard

        secured to wall backgrounds.

10 = 600mm wide IT benching with cantilever

        metal legs and MFC desktops with cable

        ports; colours to be agreed with the Council;

        The contractor is to supply and install item 10.

11=  Reception desk of contractor's choice to include

        space for disabled/wheelchair users, raised top

        for standing users, metal frame, desktop, cable

        port, modesty panels, etc.

12 = Wall mounted screen and thin client

SCOPE OF BUILDERS WORKS

Assemble the office desks and meeting table (4, 5) as shown on drawing and

place in their final locations; desks are purchased flat pack by East

Northamptonshire Council.

Assemble the coat racks (3), whiteboards (2), wall clocks (6) , timber

bookcases/shelving (8), lockable cupboards (9) and supply, assemble and

install IT benches (10) and reception desk (11) as shown on drawing and fix

to/on the walls in their final locations; all items (excluding items 10 and 11)

are supplied free of charge by East Northamptonshire Council.

The contractor is to assemble monitor arms for desk screens, 2 per desk.
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Erect temporary timber hoarding with

access door to separate the working

spaces. Carry out works to build up ramp

and PACE room first; when these work

are completed, take down hoarding and move

into the main Reception area

MAIN ENTRANCE FOR STAFF AND

PUBLIC TO RECEPTION AREA
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PROPOSED FINISHES 
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PROPOSED WORKS STAGE 2

PROPOSED FINISHES
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PROPOSED WORKS STAGE 2

1

Outline of ramped walkway

boarded over with new floor

structure; refer to drawing

20.436.02

New window/door configuration;

refer to drawing 20.436.02

Design/size and install a new L/L

radiator to match existing;

amend pipework to service new rad.

New rad fiited with controls to match others

No works inside the dash line

as these are common areas

(stairs, lift, etc

Remove ex. radiator; load to skip

Take pipes below floor level; make good

to floor; re-route pipework for new LST radiators

A and B in both PACE rooms; size and install new

radiators, to locations shown.  New rads fitted with

TRVs

New LST rad A

New LST rad B
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D.18

D.19

Reuse door/frame/top

panel taken from strip out

in Phase 1.

Reuse door/frame/top

panel taken from strip out

in Phase 1.


