APPENDIX 5

	Felling of Roadside and Greenway Ash impacted by Ash Die Back Disease 2022
Lot Number	5
Date	29/4/2022
Site Address	A39 Marksbury, Farmborough, High Littleton
Summary Job Description	Fell All Ash trees growing in Highway Verges approximate locations shown on plans. These trees have been marked on site with white paint either on the stem or verge except for one section between (three words) salon.branched.walls and tarnished.kettles.pacifist where all Ash growing within 2m of the edge of the highway are to be felled. Total no. Approximately 100 trees which include some multi stem Ash, so there are likely to be over 100 stems marked up to be felled.
Site Specific Information	Traffic Management is essential with details of traffic management proposed and evidence of approval of TM from Council's Street Works Team to be included in tender documents. Streetworks Team can be contacted by email Street_Works@BATHNES.GOV.UK

A39 Mrksbry Frmbrgh H Lttletn Ash 2021 - Default analysis settings

25cm to 40cm	32 trees
40cm to 60cm	1 trees
Multi-stemmed	67 trees

Notes:-

Overall total: 100 trees -

A39 Mrksbry Frmbrgh H Littletn Ash 2021	Scale	Unknown	N W E S
	Date	08/02/2021	

	A39 Mrksbry Frmbrgh H Lttletn Ash 2021	Scale	Unknown
		Date	08/02/2021

N
W E
S

A39 Mrksbry Frmbrgh H Littletn Ash 2021	Scale	Unknown	N W E S
	Date	08/02/2021	

	A39 Mrksbry Frmbrgh H Lttletn Ash 2021	Scale	Unknown
		Date	08/02/2021

N
W E
S

A39 Mrksbry Frmbrgh H Littletn Ash 2021	Scale	Unknown	N W E S
	Date	08/02/2021	

	A39 Mrlsbry Frmbrgh H Lttletn Ash 2021	Scale	Unknown
		Date	08/02/2021

N
W E
S

	A39 Mrksbry Frmbrgh H Littletn Ash 2021	Scale	Unknown
		Date	08/02/2021

N
W E
S

	A39 Mrksbry Frmbrgh H Littletn Ash 2021	Scale	Unknown
		Date	08/02/2021

N
W E
S

	A39 Mrksbry Frmbrgh H Littletn Ash 2021	Scale	Unknown
		Date	08/02/2021

N
W E
S

	A39 Mrksbry Frmbrgh H Littletn Ash 2021	Scale	Unknown
		Date	08/02/2021

N
W E
S

	A39 Mrksbry Frmbrgh H Lttletn Ash 2021	Scale	Unknown
		Date	08/02/2021

N
W E
S