NORTH SOMERSET COUNCIL STRUCTURES SCHEMES 2020 - 2021

Project information

. . FOUR BARNS FOOTBRIDGE — Painting, timber deck boards fixing with anti-slip
Project Title
FRP panels.
Structure Ref. 46256
Location 346826.972,161990.616 Nearest Postcode BS40 5PZ
NSC Supervisor Chandan Bhumpelly Contact Number 01275 888293

Description of the Works

These works comprise the supply of all labour, materials and supervision to carry out general repairs

and maintenance to Four Barns Footbridge.

Works Specification:

1.
2.

Clear Vegetation around the structure.

Remove timber deck boards to clean and reinstate to fill the gaps between the deck boards
and at the both the approaches to bridge.

Paint/repaint existing footbridge (total length approx. 8.8m X 1.330m wide)

a. Metal parapet and deck supports to be repainted in accordance with MCHW SHW
series 5000.

b. All the metal work to be prepared in accordance with MCHW SHW clauses 5002 to
2004 with all non-sound paint removed.

c. All areas of corrosion or exposed steel are to be hand/mechanically cleaned to ST3
in accordance with BS EN ISO 8501-1. All areas of sound paint are to be lightly
abraded by hand, ensuring any defective paint is removed and any loose edges are
feathered back to a tight and firm edge.

d. Apply new paint system coats to existing metal elements in accordance with MCHW
SHW clause 5012 and manufacturers specification.

Re-instate the timber deck boards and /or supply and install new timber boards, in the place
of damaged sections.

Finally, procure and install 6mm thick Fibre Reinforced Polymer (FRP) anti-slip surfacing
material, on top of the bridge deck

Materials Specification:

Mental Footbridge Re-painting

HBA HAPAS certified paint system products to be used
Paint coatings as follows, item numbers in accordance with MCHW SHW series 5000
(protection system type I(M)) (for paint specification see appendix 50/1 included in the
contract documents):
o Primer: Item 115 (High build aluminium epoxy (two pack)), 100 microns min dry film
thickness (Only applied to areas exposed to bare steel)
o Undercoat: Item 116 (High build epoxy (two pack), 100 microns min dry film
thickness
o Surface Coat: Item 168 (Polyurethane (two-pack)), 50 microns min dry film thickness
o Total min dry film thickness is 300 micros over bare steel and 175 microns over
sound paint
Colour of finish Black (00 E 53)
Stripe coat to be applied to appropriate areas

The contractor is responsible for the design, provision and maintenance of all the required
temporary works including scaffolding, working platforms and temporary supports.
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Site Information

Location map

Site Boundaries

Extents of footbridge and areas required on highway for working/storage.

Contractor to inform NSC Structures of any lane closures or TM required for working/storage so the
relevant notices can be issued.

Secure fencing to be provided by the contractor to prevent unauthorised access to the site.

Site Specific Risks

e Use of scaffold tower or raised access platform to access upper sections of retaining wall.
e Working at height.

e Falling debris.

e Exposure to hazardous materials.

e Interaction with members of the public

e Contractor to determine if the existing paint to guardrail contains lead
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Additional Works Information

. . FOUR BARNS FOOTBRIDGE — Painting, timber deck boards fixing with anti-slip
Project Title
FRP panels.
Structure Ref. 46256
Drawings
None

Access to the site

Scaffolding or raised access platform will be required to access all the areas of the footbridge.
Specialist access plant requires a permit application, to be authorised by NSC Streetworks.
Contractor to provide NSC with any details of MEWPs or scaffolding to enable the permit application
to be filled in.

Contractor to inform NSC Structures of any road space required in order to undertake the works
Contractor responsible for design and supply of any TM required.

Working Hours

The hours of operation of the site shall be restricted to 0730 to 1800 hours Monday to Friday and
0800 to 1300 Saturday. No work shall be permitted outside of these hours without the permission of
the Project Manager.

Parking

Contractor parking to be within agreed site area or on-street in accordance with parking regulations.
Storage of materials, fuels or chemicals

The contractor is to make their own arrangements for the storage of materials.

Materials should be stored in a safe manner at a location agreed with the North Somerset Council
Structures team.

Materials are not to be stored on the highway without an NSC approved “Application to deposit
building materials on the highway” permit. Contractor to confirm if a permit will be required.

All materials and equipment to be store securely over night.

Pollution, Ecological or Environmental Impacts

Drip trays and spill kits to be available and used where required.

Measures to be taken to ensure all works, and detritus arising from the works, are removed from
site.

Access to Information following Completion

Any relevant product/contractor guarantees and QA/Materials Site Record sheets to be submitted to
the NSC Engineer following completion of the works.
Programme

Start date and duration to be defined by contractor.
Services and Other things provided by NSC

NSC Structures to apply for specialist access permits if required (TBC by contractor).

Tree and shrubs along the top of panel 3 to be cut down by NSC prior to commencement of works.

Submission of documentation to NSC following completion of works
Product information, specification and any relevant certification to be sent to NSC (HA/P1 paint

sheet [MCHW, Vol 2, Series 1900], mortar, grout and replacement elements for railings.
Photographs
General and defect pictures of the structure included.

Historic Drawings
None Available

Utility Plans

N/A

Prepared by C. Bhumpelly Date 15/02/2021
Checked by C. Bhumpelly Date 15/02/2021
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