GENERAL NOTES
Il __

u THE CONTRACTOR IS ADVISED TO VISIT THE SITE PRIOR TO
TENDERING & ASCERTAIN ALL LOCAL CONDITIONS & RESTRICTIONS
f —m_m [

LIKELY TO AFFECT THE EXECUTION OF THE WORKS. NO CLAIMS
ARISING FROM FAILURE TO DO SO WILL BE CONSIDERED.
N\

THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL OTHER

DRAWINGS, SCHEDULES & SPECIFICATIONS RELATING TO THE
PROJECT AND

ANY DISCREPANCIES NOTIFIED TO THE CONTRACT ADMINISTRATOR
IMMEDIATELY.

THE CONTRACTOR IS TO CHECK ALL DIMENSIONS ON SITE PRIOR TO

COMMENCING WORKS OR ORDERING ANY MATERIALS. DO NOT
SCALE OFF DRAWINGS.

l_ ALL WORKMANSHIP AND MATERIALS TO COMPLY WITH BUILDING

I_ REGULATIONS,BRITISH STANDARDS,CODES OF PRACTICE,

fr MANUFACTURERS

INSTRUCTIONS,AGREMENT CERTIFICATES ETC.ALL MATERIALS SHALL
BE SUITABLE FOR PURPOSE.
THE CONTRACTOR IS TO MAKE GOOD ALL WORKS DISTURBED.
THE CONTRACTOR TO COMPLY WITH CDM REGULATIONS AND HEALUTH
AND SAFETY REQUIREMENTS WHERE APPROPRIATE.
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This design/document has been prepared by Bury MBC Architectural

Services. It should not, without prior permission, be used for any use other
than the use originally intended.
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NEW CAR PARK
(completion Spring 2018 in separate
contract by others)
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