

Part 7 Pricing

Contract Reference

TTDA6023

**Paignton Academy Steps – Phase 1
Refurbishment and Phase 2 SEND
Demolition & New Build**

Maximum Period of Contract

11 months

Return To

www.supplyingthesouthwest.org.uk

Applicant Name

Contents

Section A - Pricing Schedule..... 3

Section A - Pricing Schedule

To be completed by all Applicants.

Description	Price £
Section 1 - Preliminaries	
Section 2 – STEPS Area Refurbishment Works	
Section 3 – Demolition of existing buildings	
Section 4 – SEND Building – Substructure Works	
Section 5 – SEND Building – Superstructure Works	
Section 6 – Mechanical and Electrical Installations – STEPS Area	
Section 7 - Mechanical and Electrical Installations – SEND Building	
Section 8 – SEND Building – Drainage and External Works	
Section 9 - Provisional Sums and Dayworks	
Add Overheads and Profit and Insurances - state percentage %	
Total Price *	

Notes for Completion

*The rate must be separately identified as indicated and must be exclusive of VAT.

Overheads and Profit and Insurances must be shown separately and the percentage stated.

Priced Schedules of Work **must be** returned as part of the Tender Submission.