Schedule 12 Enablement Pathway in North Somerset
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Weeks 2, 3, 4, 5 and 6


Reviews and discharge planning


Occupational Therapist, Provider and Service User 











Enablement bed purchased for 1 week 











During Week 1 


Assessment


Occupational Therapist, Provider and Service User Discuss Outcomes 





Enablement not suitable: Service User moves to Steady State Contract 





Service User returns home with equipment if required 





Service User returns home with Care Package 





Service User returns home independently





Service User returns home with Care Package





Enablement not suitable: Service User moves to Steady State Contract 





Service User returns home with equipment if required 





Service User returns home independently





INCENTIVE PAID TO PROVIDER








Referral received into SPA (Single Point of Access)  











COMMUNITY ACCESS: Phone referral/ fax referral/ enquiry











HOSPITAL ACCESS: Section 2 Discharge Notice - Patient medically fit








Support to Live at Home Contract September 2016
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