SECTION C13 – SUMMARY AND MASTER COLLECTION MASTER SPECIFICATION & SCHEDULE OF WORKS

For

NELSON COURT DRAKE COURT, GRENVILLE COURT AND RODNEY COURT

Part of PROJECT ADMIRAL GENERAL NOTES



£ p **SECTION C14 - Summary MAIN SUMMARY PAGE** Carried forward from the following Section A - Preliminaries Section B - Preambles Schedule of Works Section C1 - Asbestos Identification and Removal Schedule of Works Section C2- Structural Alterations Schedule of Works Section C3- Roofing Works Schedule of Works Section C4 - Facade Improvement Schedule of Works Section C5 - windows, Doors and Balcony Schedule of Works Section C6 - New Entrance Schedule of Works Section C7- Electrical works Schedule of Works Section C8 - Sprinklers Schedule of Works Section C9 - Environmental works Schedule of Works Section C10- Internal Communal Areas Schedule of Works Section C11- Miscellaneous Works Schedule of Works Section C12 - Provisional Sums and Contingencies TOTAL FOR NELSON CARRIED FORWARD TO NEXT PAGE

total collection



	£	р
Cost of Works to NELSON COURT		
(carried forward from previous page)		
Cost of works to following blocks (assuming works are		
sequential)		
DRAKE COURT Section A - Preliminaries		
Section B – Preambles		
Section C - Schedule of Works		
GRENVILLE COURT Section A - Preliminaries		
Section B – Preambles		
Section C - Schedule of Works		
RODNEY COURT Section A - Preliminaries		
Section B – Preambles		
Section C - Schedule of Works		
TOTAL TO FORM OF TENDER		
total collection		