Built Environment and Construction Centre Operator
Clarifications

Please find below all questions / answers given in relation to the above procurement process.

	Question
	Date
	Answer
	Date

	1. Is there a template for the business plan that is required?
	19/06/2018
	We do not have a template for the business plan. However, in Section 7 - Evaluation Criteria and tender response, Annex 2 - Business Plan Instructions we provide you with an overview of what we expect you to include in your business plan i.e.

1.
Overview of lead organisation and supporting organisations

Guidance: This section should provide insight into the proposed relationship and contractual bindings between each organisation.

2.
Market analysis

Guidance: Organisations should seek to demonstrate the gaps in market availability, or low quality of current market offerings, of the proposed areas of training

3.
Proposed programme of training

4.
Estimated revenue generation/plan for financial stability

Guidance: This section should build on the numbers entered into the pricing schedule (section 8).

5.
Plan to resource Centre operations and activity 

Guidance: Bidders should demonstrate a clear plan for sourcing the required equipment, centres contracts, staff etc. required to deliver the proposed programme of training. When developing this section, bidders should take potential TUPE requirements into consideration.

6.
Estimated timelines of implementation

Guidance: LBWF expect to appoint the new Centre Operator in September 2018, with Centre delivery commencing in February/March 2019. Where possible, bidders should develop an implementation plan which aligns to these dates.

7.
Alignment to CPOs, CSFs and KPI’s 

Guidance: Full details can be found in Section 4 - Specification.
	25/06/2018

	2. SITE VISIT  Cancelled 25 June 2018
	25/06/2018
	Unfortunately the site visit is cancelled this evening of 25 June 2018. This will be rescheduled for 10 July 2018 at 17.00. If you wish to attend the site visit you must confirm your attendees through the ProContract Portal message centre by 9 July 2018 at 17.00 hours. 
	25/06/2018

	3. At this stage in the tender process can we only apply for Centre Operator status or are you also allowing organisations to apply as supporting organisations for specialist training delivery?
	02/07/2018
	LBWF are looking to appoint a single lead operator, for the training delivery at the BECC. The lead operator may submit a tender with supporting partners for specialist training. If you are a supporting organisation delivering specialist training, LBWF has developed a Linkedin page to facilitate partnership development. We encourage all interested providers to participate: https://www.linkedin.com/groups/12120568

	02/07/2018

	4. Being a specialist training provider for one of the key areas of delivery we are interested in connecting with potential Level 1 & 2 partners for collaboration. Is there a mechanism or register in place to advise of our intention to potential partners to open up discussions?
	09/07/2018
	Please see response to Q3 above
	10/07/2018

	5. What is the porta cabin onsite being used for currently?

If they are being used as classrooms, can you confirm which classrooms number/s they are in relation to the classroom capacity plan?
	03/07/2018
	The onsite portakabin was rented by CITB for five years and removed in late 2016. While onsite, it was used as a breakout area for learners.
The appointed Centre Operator will have the option of securing a new portable cabin (rent or purchase)  in the same location. 
The specifications (i.e. number of floors and dimensions) of any replacement cabin will need to be discussed with LBWF’s planning department.
	

	6. Rates and Ratable value – a) The CITB audit of income did not detail rates, are charities exempt from rates and ratable value

 b)If the operator is a limited company and expected to pay rates, what is the ratable value and the rates for the site? 
	03/07/2018
	a) As a charity, CITB was exempt from business rates.
b) Full business rate details (from www.tax.service.gov.uk/business-rates-find/search) can be found here: 
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This service will be unavailable from 5pm on Thursday 12 July until 1am on Friday 13 July
while we carry out scheduled maintenance.


Sign in
Register


Summary valuation for


Wf Construction Training Centre, Hollydown Way, London, E11
4DD


Description


College and premises
Local authority  Waltham Forest
Local authority
reference


00000001745030
Base rate  £90 per m²/unit
Transitional Relief
certificate issued  No  


Valuation scheme
reference  439071
Special category
code  065S
Effective date  1 April 2017


The rateable value is rounded down to


£320,000
This is not the amount you will pay. The rateable value is used to calculate your rates


bill.


Transitional Relief


A scheme to limit the increases or decreases in business rates arising from revaluations in
order to phase in changes over a period of time. Annual increases or decreases in the
amount payable by a ratepayer are restricted to percentages that are set down in law.


x


BETA This is a new service - your feedback will help us to improve it.


Find your business rates valuation


https://www.tax.service.gov.uk/business-rates-find/summary/18422572000?uarn=8413945000 11/07/2018, 15H00
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As part of the transitional relief scheme, the VOA issues Transitional Relief certificates.


This is the summary valuation.


If you’re the owner or occupier, you can register or sign in and claim this property to:


view the detailed valuation


confirm your property details or tell us that something is incorrect (check)


tell us that you disagree with the valuation (challenge)


Already registered? Sign in


Parts of the property


Floor Description Area m²/unit Price per m²/unit Value


Ground Office 755.28 £108.00 £81,570


First Office 754.7 £108.00 £81,508


Ground Internal Storage 895.3 £45.00 £40,289


Ground Internal Storage 1146.97 £45.00 £51,614


Ground Internal Storage 288.46 £45.00 £12,981


Ground Plant Room 38.75 £0.00 £0


3,879.46 £267,962


Additional details


Description Area m²/unit Price per m²/unit Value


Rough Surfaced,
Fenced Land


891 £8.00 £7,131


Hard Surfaced, Fenced
Land


3,218 £10.00 £32,181


Storage Container 60 £20.00 £1,217


Portable Building 200 £40.00 £8,022


4,370 £48,551


Car parks


Spaces Area Value


22 0 £5,610
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Total value: £322,123


How the valuation was calculated


The Valuation Office Agency (VOA) puts similar properties into a group called a valuation
scheme and:


applies a range of values per m² (or unit) to the valuation scheme
applies a base rate to individual properties in the scheme


The base rate for this property is £90.00 per m²/unit .


The VOA measured this property using a method called gross internal area (GIA).


GIA measures the whole enclosed area of a building within the external walls.


If necessary, the VOA then make adjustments to the rate given to each of the property’s
different parts.


The rateable value of this property is the sum of all the rates given to its different parts,
rounded down to £320,000.


Learn more about how the VOA values properties


Restricted terms and conditions apply.
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