Project: 
Westward Ho! Promenade Resurfacing Works
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SCHEDULE OF WORKS 

FOR

WESTWARD HO! PROMENADE SURFACING
	
	DESCRIPTION OF WORKS


	UNITS QUANTITY
	£       p

	A 1.0
	SECTION A: SITE PREPARATION
SURVEY:  Before starting work, carry out a survey and submit a report and Method Statement covering all relevant matters listed below and in Health & Safety Executive Guidance Note GS29/1 paragraph 32:

· Removal methods of arisings

· Type and location of adjoining or surrounding premises which may be adversely affected by the Works
	Item
	     

	B 1.0

B 1.1

B 1.2

B 2.0
B 2.1

B 2.2

B 2.3

B 3.0
	SECTION B: WORKS

Promenade

Carry out planing of Promenade  footpath to depth 12mm, in preparation of receiving final surfacing

Dispose of arisings

Overlay final surface of Addagrip 3mm aggregate resin bound surfacing in Autumn Gold to 12mm depth
Village Green

Installation of 5 no. bronze commemorative plaques in locations as shown on drawing C446/001.  Dimensions: 300mm dia x 10mm, 2 fixing lugs to rear of plaque – plaques to be provided by TDC
Removal of cold-lay tarmac around raised kerb edges, and dispose of material

Overlay final surface of Addagrip 3mm aggregate resin bound surfacing in Yellow Cream to 12mm depth
Overlay infants play space in Addagrip (Addacolour) colour resin bound surfacing in colours and pattern as drawing C446/001

Clean legs and bases of street furniture 
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	DESCRIPTION OF WORKS


	UNITS QUANTITY
	£       p

	
	WORKMANSHIP GENERALLY:

· Operatives must be appropriately skilled and experienced for the type of work and hold or be training to obtain relevant CITB Certificates of Competence

· Site staff responsible for supervision and control of the work are to be experienced in the assessment of the risks involved and in the methods of demolition to be used

COMPLETION: Clear away all debris and leave the site tidy on completion

NOTICES: The contractor shall be responsible for the issue of any relevant Notices and approvals required for working adjacent to or temporary closure of the footpath.
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	TOTAL FOR SCHEDULE OF WORKS

	     

	
	Total Carried Forward From Preliminaries 


	     

	
	Total Schedule of Works


	     

	
	Sub Total


	     

	
	Add Contingency @ 5% of contract sum 


	     

	
	Total Carried Forward To Form of Tender  


	     


