Framework Description:

The works for this Framework Agreement will include, but are not limited to the

following:

Site Clearance

General site clearance including removal of;
fences, vegetation, posts, street furniture

Earthworks

Minor and bulk excavation works including
disposal off site and potential hazardous materials.
Works may include ground stabilization

Drainage and Ducting

New drainage and ducting construction works and
minor alterations to existing if required

Highways

Construction of new highways and road junctions.
Also maintenance and repairs of existing

Kerbing and Footways

Laying of new kerb lines and full footway
construction. Works may include laying new
paving

Fencing

Installation of new fencing

Road Restrain Systems

Installation of vehicle road safety barriers etc

Signs and Markings

Installation of road traffic signs and gantries. Also
the laying/removal of road markings

Utility Diversions

The planning and site supervision of STATS
diversions

Street Lighting

Management and installation of new street lighting
columns, brackets and heads

Brickwork, Blockwork, Stonework

Construction of new and maintenance of existing
brickwork, blockwork and stonework

Landscaping

Soft landscaping works, including seeding, tree
replacement etc

Bridges

The construction of new and maintenance of
existing bridge structures and parapets




LOT NO MIN MAX
Lot 1 0 500,000
Lot 2 500,001 2,500,000
Construct Only
Lot 3 2,500,001 5,000,000
Lot 4 5,000,001 5,000,001+
Lot 5 0 500,000
Lot 6 500,001 2,500,000
Design and Construct

Lot 7 2,500,001 5,000,000
Lot 8 5,000,001 5,000,001+

Contractor

ACS Construction Group Ltd

AE Yates

Balfour Beattie Civil Engineering Ltd

Coffey Construction Ltd

Colas Ltd

Dawnus

Eurovia Infrastructure Ltd

Galliford Try Infrastructure Ltd

George Cox

Interserve Construction Ltd

John Graham Construction Ltd trading
as Graham Construction

John Sisk & Son (Holdings) Ltd

North Midland Construction PLC




