

## Part 5 Pricing Schedule

Contract Reference
3468/TDA2021/Mayfield School

**Contract Title** 

**New Administration Block** 

**Maximum Period of Contract** 

31<sup>st</sup> August 2021 – 30<sup>th</sup> June 2022

**Return Date and Time** 

Friday 30th July 2021 12 Noon

**Return To** 

www.supplyingthesouthwest.org.uk

(Pro-Contract)

**Applicant Name** 

## **Part 5 Pricing Schedule**

## **PROJECT COST**

Tenderers shall complete the following table referring to the Schedule of Works document.

:	Total £	Final Pricing Summary
		Section 1- Preliminaries
		(Note – Tenderers are to return a copy of the priced
		Preliminaries Summary with their priced submission)
		Section 2 – Substructures
		(Note – Tenderers are to return a copy of the priced
		Substructures with their priced submission)
		Section 3 – Superstructures
		(Note – Tenderers are to return a copy of the priced
		Superstructures with their priced submission)
		Section 4 - External Works and Drainage
		(Note – Tenderers are to return a copy of the priced
		External Works and Drainage with their priced submission)
		Section 5 – Electrical and Mechanical Installations
		(Note – Tenderers are to return a copy of the priced
		M&E Installations with their priced submission)
		Section 6 – Provisional Sums and Dayworks
		(Note – Tenderers are to return a copy of the priced
		Provisional Sums & Dayworks with their priced
		submission)
		Sub Total
		Add Contractors Overheads, Profit & Insurances
	£	TOTAL CARRIED TO TENDER SUBMISSION
	£	Provisional Sums & Dayworks with their priced submission)  Sub Total  Add Contractors Overheads, Profit & Insurances